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THE STATE OF TEXAS § 

COUNTY OF TRAVIS § 

CONTRACT FOR ENGINEERING SERVICES 
Cost Plus Fixed Fee, 

Unit Cost, Lump Sum, or Specified Rate 
Specific Deliverable with Work Authorizations 

THIS CONTRACT FOR ENGINEERING SERVICES is made by and between the State of Texas acting by and 
through the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701, hereinafter called "State," 
and Aguirre & Fields, LP, having its principal business address at 5310 North Tarrant Parkway, Suite 132, Fort 
Worth, Texas 76244, hereinafter called "Engineer," for the purpose of contracting for engineering services. 

WITNESSETH 

WHEREAS, Government Code, Chapter 2254, Subchapter A, "Professional Services Procurement Act," provides 
for the procurement of engineering services; and 

WHEREAS, 43 Texas Administrative Code §9.30 et seq. establishes the Texas Department of Transportation's 
policies and procedures for contracting for engineering services; and, 

WHEREAS, the State desires to contract for engineering services generally described as Construction 
Engineering Inspection (CEI) services, located in the Fort Worth District at the Interstate Highway 30 (IH30)/State 
Highway 360 (SH360) Interchange in Tarrant County, in the Cities of Arlington and Grand Prairie, on IH 30 from 
Ballpark Way to Great Southwest Parkway and on SH 360 from Brown Boulevard to Road to Six Flags; and, 

WHEREAS, the State has selected the Engineer to provide the needed services and the Engineer has agreed to 
provide the services subject to the terms and conditions hereinafter set forth. 

NOW, THEREFORE, the State and the Engineer, in consideration of the mutual covenants and agreements 
herein contained, do hereby mutually agree as follows. 

AGREEMENT 

ARTICLE 1. SCOPE OF SERVICES. The State and the Engineer will furnish items and perform those services 
for fulfillment of the contract as identified in Attachment B, Services to be Provided by the State and Attachment 
C, Services to be Provided by the Engineer. All services provided by the Engineer will conform to standard 
engineering practices and applicable rules and regulations of the Texas Engineering Practices Act and the rules 
of the Texas Board of Professional Engineers. 

ARTICLE 2. CONTRACT PERIOD. This contract becomes effective when fully executed by all parties hereto and 
it shall terminate at the close of business on January 31, 2021 unless the contract period is: (1) modified by 
written supplemental agreement prior to the date of termination as set forth in Attachment A, General Provisions, 
Article 6, Supplemental Agreements; (2) extended due to a work suspension as provided for in Attachment A, 
Article 3, Paragraph C; or (3) otherwise terminated in accordance with Attachment A, General Provisions, Article 
15, Termination. Any work performed or cost incurred before or after the contract period shall be ineligible for 
reimbursement. 

ARTICLE 3. COMPENSATION. 
A. Maximum Amount Payable. The maximum amount payable under this contract without modification is 
shown in Attachment E, Fee Schedule. Payment under this contract beyond the end of the current fiscal 
biennium is subject to availability of appropriated funds. If funds are not appropriated, this contract shall be 
terminated immediately with no liability to either party. 

B. Basis of Payment. The basis of payment is identified in Attachment E, Fee Schedule. Reimbursement of 
costs incurred under a work authorization shall be in accordance with Attachment E, Fee Schedule. 
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C. Reimbursement of Eligible Costs. To be eligible for reimbursement, the Engineer's costs must (1) be 
incurred in accordance with the terms of a valid work authorization; (2) be in accordance with Attachment E, Fee 
Schedule; and (3) comply with cost principles set forth at 48 CFR Part 31, Federal Acquisition Regulation (FAR 
31). Satisfactory progress of work shall be maintained as a condition of payment. 

D. Engineer Payment of Subproviders. No later than ten (10) days after receiving payment from the State, the 
Engineer shall pay all subproviders for work performed under a subcontract authorized hereunder. The State may 
withhold all payments that have or may become due if the Engineer fails to comply with the ten-day payment 
requirement. The State may also suspend the work under this contract or any work authorization until 
subproviders are paid. This requirement also applies to all lower tier subproviders, and this provision must be 
incorporated into all subcontracts. 

ARTICLE 4. PAYMENT REQUIREMENTS 
A. Monthly Billing Statements. The Engineer shall request reimbursement of costs incurred by submitting the 
original and one copy of an itemized billing statement in a form acceptable to the State. The Engineer is 
authorized to submit requests for reimbursement no more frequently than monthly and no later than ninety (90) 
days after costs are incurred. 

B. Billing Statement. The billing statement shall show the work authorization number for each work 
authorization included in the billing, the total amount earned to the date of submission, and the amount due and 
payable as of the date of the current billing statement for each work authorization. The billing statement shall 
indicate if the work has been completed or if the billing is for partial completion of the work. The fixed fee will be 
paid in proportion to the percentage of work completed per work authorization. 

C. Overhead Rates. The Engineer shall use the provisional overhead rate indicated in Attachment E. If a 
periodic escalation of the provisional overhead rate is specified in Attachment E, the effective date of the revised 
provisional overhead rate must be included. For lump sum contracts, the overhead rate remains unchanged for 
the entire contract period. 

D. Thirty Day Payments Upon receipt of a billing statement that complies with all invoice requirements set forth 
in this Article, the State shall make a good faith effort to pay the amount which is due and payable within thirty 
(30) days. 

E. Withholding Payments. The State reserves the right to withhold payment of the Engineer's billing statement 
in the event of any of the following: (1) If a dispute over the work or costs thereof is not resolved within a thirty day 
period; (2) pending verification of satisfactory work performed; (3) the Engineer becomes a delinquent obligor as 
set forth in Section 231.006 of the Family Code; (4) required reports are not received; or (5) the State Comptroller 
of Public Accounts will not issue a warrant to the Engineer. In the event that payment is withheld, the State shall 
notify the Engineer and give a remedy that would allow the State to release the payment. 

F. Required Reports. 
(1) As required in Attachment H, Disadvantaged Business Enterprise or Historically Underutilized Business 
Program Requirements, the Engineer shall submit Progress Assessment Reports to report actual payments made 
to Disadvantaged Business Enterprises or Historically Underutilized Businesses. One copy shall be submitted 
with each billing statement and one copy shall be submitted to the address included in Attachment H, 
Disadvantaged Business Enterprise or Historically Underutilized Business Program Requirements. 

(2) Prior to contract closeout, the Engineer shall submit a Final Report (Exhibit H-4) to the address set forth in 
Attachment H. 

(3) The Engineer shall submit a separate report with each billing statement showing the percent completion of the 
work accomplished during the billing period and the percent completion to date, and any additional written report 
requested by the State to document the progress of the work. 

G. Subproviders and Suppliers List. Pursuant to requirements of 43 Texas Administrative Code §9.50 et seq., 
the Engineer must provide the State a list (Exhibit H-5/DBE or Exhibit H-6/HUB) of all Subproviders and suppliers 
that submitted quotes or proposals for subcontracts. This list shall include subproviders and suppliers names, 
addresses, telephone numbers, and type ofwork desired. 
Engineering-Engineering SpecDelwWA.doc Page 2 of 3 Rev. 10-20-2015 



WAs Used Contract No. 02-6SDP5012 
PS No. 5035 

H. Debt to the State. If the State Comptroller of Public Accounts is prohibited from issuing a warrant or initiating 
an electronic funds transfer to the Engineer because of a debt owed to the State, the State shall apply all payment 
due the Engineer to the debt or delinquent tax until the debt or delinquent tax is paid in full. 

I. Audit. The state auditor may conduct an audit or investigation of any entity receiving funds from the state 
directly under the contract or indirectly through a subcontract under the contract. Acceptance of funds directly 
under the contract or indirectly through a subcontract under this contract acts as acceptance of the authority of 
the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in 
connection with those funds. An entity that is the subject of an audit or investigation must provide the state 
auditor with access to any information the state auditor considers relevant to the investigation or audit. 

ARTICLE 5. WORK AUTHORIZATIONS The State will issue work authorizations using the form included in 
Attachment D (Work Authorizations and Supplemental Work Authorizations) to authorize all work under this 
contract. The Engineer must sign and return a work authorization within seven (7) working days after receipt. 
Refusal to accept a work authorization may be grounds for termination of the contract. The State shall not be 
responsible for actions by the Engineer or any costs incurred by the Engineer relating to work not directly 
associated with or prior to the execution of a work authorization. Terms and conditions governing the use of work 
authorizations are set forth in Attachment A, General Provisions, Article 1. 

ARTICLE 6. SIGNATORY WARRANTY. The undersigned signatory for the Engineer hereby represents and 
warrants that he or she is an officer of the organization for which he or she has executed this contract and that he 
or she has full and complete authority to enter into this contract on behalf of the firm. These representations and 
warranties are made for the purpose of inducing the State to enter into this contract. 

ARTICLE 7. All notices to either party by the other required under this agreement shall be delivered personally or 
sent by certified or U.S. mail, postage prepaid, addressed to such party at the following addresses: 

All notices shall be deemed given on the date so delivered or so deposited in the mail, unless otherwise provided 
herein. Either party may change the above address by sending written notice of the change to the other party. 
Either party may request in writing that such notices shall be delivered personally or by certified U.S. mail and 
such request shall be honored and carried out by the other party. 

ARTICLE 8. INCORPORATION OF PROVISIONS. Attachments A through H are attached hereto and 
incorporated into this contract as if fully set forth herein. 

IN WITNESS WHEREOF, the State and the Engineer have executed this contract in duplicate. 

THE ENGINEER THE STATE OF TEXAS 
Aguirre & Fields, LP 
Aguirre%-LC - General Partner 

Engineer: 
Project Manager 

Aguirre & Fields, LP 
5310 North Tarrant Parkway, Suite 132 

Fort Worth, Texas 76244 

State: 
Director, Professional Engineering 

Procurement Services 
Texas Department of Transportation 

125 E. 11 t h Street 
Austin, Texas 78701 

(Signature) 
Oscar Aguirre. P.E. 

(Signature) 
James M. Bass 

(Printed Name) 
President 

(Printed Name) 
Executive Director 
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Attachments and Exhibits to Contract for Engineering Services 
Incorporated into the Contract by Reference 

Attachments Title 
A General Provisions 
B Services to Be Provided by the State 
C Services to Be Provided by the Engineer 
D Work Authorization and Supplemental Work Authorization 
E Fee Schedule 
F Work Schedule 
G Computer Graphics Files for Document and Information Exchange Not 

Applicable 
H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded Professional or 

Technical Services Contracts - See Attachment H Instructions 
H-FN Disadvantaged Business Enterprise (DBE) for Race-Neutral Professional or 

Technical Services Contracts - See Attachment H Instructions 
Not Applicable 

H-SG Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts - State of Texas HUB. 
Subcontracting plan required - See Attachment H Instructions 
Not Applicable 

H-SN Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts - No State of Texas HUB 
Not Applicable 

Exhibits Title 
H - 1 Subprovider Monitoring System Commitment Worksheet 
H - 2 Subprovider Monitoring System Commitment Agreement 
H - 3 Monthly Progress Assessment Report 
H-4 Subprovider Monitoring System Final Report 
H - 5 Federal Subproviders and Supplier Infomiation 
H-6 HUB Subcontracting Plan (HSP) Prime Contractor Progress Assessment 

Report Not Applicable 
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ATTACHMENT A 

GENERAL PROVISIONS 

INDEX TO PROVISIONS 

Article Title 
1 Work Authorizations 
2 Progress 
3 Suspension of Work 
4 Additional Work 
5 Changes in Work 
6 Supplemental Agreements 
7 Ownership of Data 
8 Public Information 
9 Personnel, Equipment and Material 
10 License for TxDOT Logo Use 
11 Subcontracting 
12 Inspection of Work 
13 Submission of Reports 
14 Violation of Contract Terms 
15 Termination 
16 Compliance with Laws 
17 Indemnification 
18 Engineer's Responsibility 
19 Non-collusion 
20 Insurance 
21 Gratuities 
22 DBE/HUB Requirements 
23 Maintenance, Retention and Audit of Records 
24 Nepotism Disclosure 
25 Civil Rights Compliance 
26 Patent Rights 
27 Computer Graphics Files 
28 Child Support Certification 
29 Disputes 
30 Successors and Assigns 
31 Severability 
32 Prior Contracts Superseded 
33 Conflict of Interest 
34 Office of Management and Budget (OMB) Audit 

Requirements 
35 Debarment Certifications 
36 E-Verify Certification 
37 Restrictions on Employment of Former State 

Officer or Employee 
38 Non-Discrimination Provisions 
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ATTACHMENT A 

GENERAL PROVISIONS 

ARTICLE 1. WORK AUTHORIZATIONS 
A. Use. The Engineer shall not begin any work until the State and the Engineer have signed a work 
authorization. Costs incurred by the Engineer before a work authorization is fully executed or after the 
completion date specified in the work authorization are not eligible for reimbursement. All work must be 
completed on or before the completion date specified in the work authorization, and no work authorization 
completion date shall extend beyond the contract period set forth in Article 2 of the contract (Contract Period). 

B. Contents. Each work authorization will include: (1) types of services to be performed; (2) a period of 
performance with a beginning and ending date; (3) a full description of the work to be performed; (4) a work 
schedule with milestones; (5) a cost not to exceed amount, (6) the basis of payment whether cost plus fixed 
fee, unit cost, lump sum, or specified rate; and (7) a work authorization budget calculated using fees set forth in 
Attachment E, Fee Schedule. The Engineer is not to include additional contract terms and conditions in the 
work authorization. In the event of any conflicting terms and conditions between the work authorization and 
the contract, the terms and conditions of the contract shall prevail and govern the work and costs incurred. 

C. Work Authorization Budget. A work authorization budget shall set forth in detail (1) the computation of the 
estimated cost of the work as described in the work authorization, (2) the estimated time (hours/days) required 
to complete the work at the hourly rates established in Attachment E, Fee Schedule; (3) a work plan that 
includes a list of the work to be performed, (4) a stated maximum number of calendar days to complete the 
work, and (5) a cost-not-to-exceed-amount or unit or lump sum cost and the total cost or price of the work 
authorization. The State will not pay items of cost that are not included in or rates that exceed those approved 
in Attachment E. 

D. No Guaranteed Work Work authorizations are issued at the discretion of the State. While it is the State's 
intent to issue work authorizations hereunder, the Engineer shall have no cause of action conditioned upon the 
lack or number of work authorizations issued. 

E. Incorporation into Contract. Each work authorization shall be signed by both parties and become a part 
of the contract. No work authorization will waive the State's or the Engineer's responsibilities and obligations 
established in this contract. The Engineer shall promptly notify the State of any event that will affect 
completion of the work authorization. 

F. Supplemental Work Authorizations. Before additional work may be performed or additional costs 
incurred, a change in a work authorization shall be enacted by a written supplemental work authorization in the 
form identified and attached hereto as Attachment D. Both parties must execute a supplemental work 
authorization within the period of performance specified in the work authorization. The State shall not be 
responsible for actions by the Engineer or any costs incurred by the Engineer relating to additional work not 
directly associated with the performance or prior to the execution of the work authorization. The Engineer shall 
allow adequate time for review and approval of the supplemental work authorization by the State prior to 
expiration of the work authorization. Any supplemental work authorization must be executed by both parties 
within the time period established in Article 2 of the contract, (Contract Period). Under no circumstances will a 
work authorization be allowed to extend beyond the contract's expiration date or will the total amount of funds 
exceed the maximum amount payable set forth in Article 3A of the contract (Compensation). 

F-1. More Time Needed. If the Engineer determines or reasonably anticipates that the work authorized 
in a work authorization cannot be completed before the specified completion date, the Engineer shall 
promptly notify the State. The State may, at its sole discretion, extend the work authorization period by 
execution of supplemental authorization, using the form attached hereto as Attachment D. 

F-2. Changes in Scope. Changes that would modify the scope of the work authorized in a work 
authorization must be enacted by a written supplemental work authorization. The Engineer must allow 
adequate time for the State to review and approve any request for a time extension prior to expiration of 
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the work authorization. If the change in scope affects the amount payable under the work authorization, 
the Engineer shall prepare a revised work authorization budget for the State's approval. 

G. New Work Authorization. If the Engineer does not complete the services authorized in a work 
authorization before the specified completion date and has not requested a supplemental work authorization, 
the work authorization shall terminate on the completion date. At the sole discretion of the State, it may issue 
a new work authorization to the Engineer for the incomplete work using the unexpended balance of the 
preceding work authorization for the project. If approved by the State, the Engineer may calculate any 
additional cost for the incomplete work using the rates set forth in the preceding work authorization and in 
accordance with Attachment E, Fee Schedule. 

H. Emergency Work Authorizations. The State, at its sole discretion, may accept the Engineer's signature on 
a faxed copy of the work authorization as satisfying the requirements for executing the work authorization, 
provided that the signed original is received by the State within five business days from the date on the faxed 
copy. 

I. Deliverables. Upon satisfactory completion of the work authorization, the Engineer shall submit the 
deliverables as specified in the executed work authorization to the State for review and acceptance. 

ARTICLE 2. PROGRESS 
A. Progress meetings. The Engineer shall from time to time during the progress ofthe work confer with the 
State. The Engineer shall prepare and present such information as may be pertinent and necessary or as may 
be requested by the State in order to evaluate features of the work. 

B. Conferences. At the request of the State or the Engineer, conferences shall be provided at the Engineer's 
office, the office of the State, or at other locations designated by the State. These conferences shall also 
include evaluation of the Engineer's services and work when requested by the State. 

C. Inspections. If federal funds are used to reimburse costs incurred under this contract, the work and all 
reimbursements will be subject to periodic review by the U. S. Department of Transportation. 

D. Reports. The Engineer shall promptly advise the State in writing of events that have a significant impact 
upon the progress of a work authorization, including: 

1. problems, delays, adverse conditions that will materially affect the ability to meet the time schedules 
and goals, or preclude the attainment of project work units by established time periods; this disclosure 
will be accompanied by statement of the action taken or contemplated, and any State or federal 
assistance needed to resolve the situation; and 

2. favorable developments or events which enable meeting the work schedule goals sooner than 
anticipated. 

E. Corrective Action. Should the State determine that the progress of work does not satisfy the milestone 
schedule set forth in a work authorization, the State shall review the work schedule with the Engineer to 
determine the nature of corrective action needed. 

ARTICLE 3. SUSPENSION OF WORK AUTHORIZATION 
A Notice. Should the State desire to suspend a work authorization but not terminate the contract, the State 
may verbally notify the Engineer followed by written confirmation, giving (30) thirty days notice. Both parties 
may waive the thirty-day notice in writing. 

B. Reinstatement. A work authorization may be reinstated and resumed in full force and effect within sixty 
(60) business days of receipt of written notice from the State to resume the work. Both parties may waive the 
sixty-day notice in writing. 

C. Contract Period Not Affected. If the State suspends a work authorization, the contract period as 
determined in Article 2 of the contract (Contract Period) is not affected and the contract and the work 
authorization will terminate on the date specified unless the contract or work authorization is amended to 
authorize additional time. 
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D. Limitation of Liability. The State shall have no liability for work performed or costs incurred prior to the 
date authorized by the State to begin work, during periods when work is suspended, or after the completion 
date of the contract or work authorization. 

ARTICLE 4. ADDITIONAL WORK 
A. Notice. If the Engineer is of the opinion that any assigned work is beyond the scope of this contract and 
constitutes additional work, it shall promptly notify the State in writing, presenting the facts of the work 
authorization and showing how the work authorization constitutes additional work. 

B. Supplemental Agreement. If the State finds that the work does constitute additional work, the State shall 
so advise the Engineer and a written supplemental agreement will be executed as provided in General 
Provisions, Article 6, Supplemental Agreements. 

C. Limitation of Liability. The State shall not be responsible for actions by the Engineer or any costs incurred 
by the Engineer relating to additional work not directly associated with or prior to the execution of a 
supplemental agreement. 

ARTICLE 5. CHANGES IN WORK 
A Work Previously Submitted as Satisfactory. If the Engineer has submitted work in accordance with the 
terms of this contract but the State requests changes to the completed work or parts thereof which involve 
changes to the original scope of services or character of work under the contract, the Engineer shall make 
such revisions as requested and as directed by the State. This will be considered as additional work and paid 
for as specified under Article 4, Additional Work. 

B. Work Does Not Comply with Contract. If the Engineer submits work that does not comply with the terms 
of this contract, the State shall instruct the Engineer to make such revision as is necessary to bring the work 
into compliance with the contract. No additional compensation shall be paid for this work. 

C. Errors/Omissions. The Engineer shall make revisions to the work authorized in this contract which are 
necessary to correct errors or omissions appearing therein, when required to do so by the State. No additional 
compensation shall be paid for this work. 

ARTICLE 6. SUPPLEMENTAL AGREEMENTS 
A. Need. The terms of this contract may be modified if the State determines that there has been a significant 
increase or decrease in the duration, scope, cost, complexity or character of the services to be performed. A 
supplemental agreement will be executed to authorize such significant increases or decreases. Significant is 
defined to mean a cost increase of any amount and a cost decrease of twenty percent (20%) or more of the 
original estimated project cost. 

B. Compensation. Additional compensation, if appropriate, shall be calculated as set forth in Article 3 of the 
contract (Compensation). Significant changes affecting the cost or maximum amount payable shall be defined 
to include but not be limited to new work not previously authorized or previously authorized services that will 
not be performed. The parties may reevaluate and renegotiate costs at this time. 

C. When to Execute. Both parties must execute a supplemental agreement within the contract period 
specified in Article 2 of the contract (Contract Period). 

ARTICLE 7. OWNERSHIP OF DATA 
A. Work for Hire. All services provided under this contract are considered work for hire and as such all data, 
basic sketches, charts, calculations, plans, specifications, and other documents created or collected under the 
terms of this contract are the property of the State. 

B. Disposition of Documents. All documents prepared by the Engineer and all documents furnished to the 
Engineer by the State shall be delivered to the State upon request by the State. The Engineer, at its own 
expense, may retain copies of such documents or any other data which it has furnished the State under this 
contract, but further use of the data is subject to permission by the State. 
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C. Release of Design Plan. The Engineer (1) will not release any roadway design plan created or collected 
under this contract except to its subproviders as necessary to complete the contract; (2) shall include a 
provision in all subcontracts which acknowledges the State's ownership of the design plan and prohibits its use 
for any use other than the project identified in this contract; and (3) is responsible for any improper use of the 
design plan by its employees, officers, or subproviders, including costs, damages, or other liability resulting 
from improper use. Neither the Engineer nor any subprovider may charge a fee for the portion of the design 
plan created by the State. 

ARTICLE 8. PUBLIC INFORMATION AND CONFIDENTIALITY 
A. Public Information. The State will comply with Govemment Code, Chapter 552, the Public Information 
Act, and 43 Texas Administrative Code §3.10 et seq. in the release of information produced under this 
contract. 

B. Confidentiality. The Engineer shall not disclose information obtained from the State under this contract 
without the express written consent of the State. 

C. Access to Information. The Engineer is required to make any information created or exchanged with the 
state pursuant to this contract, and not otherwise excepted from disclosure under the Texas Public Information 
Act, available in a format that is accessible by the public at no additional charge to the state. 

ARTICLE 9. PERSONNEL, EQUIPMENT AND MATERIAL 
A. Engineer Resources. The Engineer shall furnish and maintain quarters for the performance of all 
services, in addition to providing adequate and sufficient personnel and equipment to perform the services 
required under the contract. The Engineer certifies that it presently has adequate qualified personnel in its 
employment for performance of the services required under this contract, or it will be able to obtain such 
personnel from sources other than the State. 

B. Removal of Contractor Employee. All employees of the Engineer assigned to this contract shall have 
such knowledge and experience as will enable them to perform the duties assigned to them. The State may 
instruct the Engineer to remove any employee from association with work authorized in this contract if, in the 
sole opinion of the State, the work of that employee does not comply with the terms of this contract or if the 
conduct of that employee becomes detrimental to the work. 

C. Replacement of Key Personnel. The Engineer must notify the State in writing as soon as possible, but no 
later than three business days after a project manager or other key personnel is removed from association with 
this contract, giving the reason for removal. 

D. State Approval of Replacement Personnel. The Engineer may not replace the project manager or key 
personnel without prior consent of the State. The State must be satisfied that the new project manager or 
other key personnel is qualified to provide the authorized services. If the State determines that the new project 
manager or key personnel is not acceptable, the Engineer may not use that person in that capacity and shall 
replace him or her with one satisfactory to the State within forty-five (45) days. 

E. Ownership of Acquired Property. Except to the extent that a specific provision of this contract states to 
the contrary, the State shall own all intellectual property acquired or developed under this contract and all 
equipment purchased by the Engineer or its subcontractors under this contract. All intellectual property and 
equipment owned by the State shall be delivered to the State when the contract terminates, or when it is no 
longer needed for work performed under this contract, whichever occurs first. 

ARTICLE 10. LICENSE FOR TxDOT LOGO USE 
A. Grant of License; Limitations. The Engineer is granted a limited revocable non-exclusive license to use 
the registered TxDOT trademark logo (TxDOT Flying "T") on any deliverables prepared under this contract that 
are the property of the State. The Engineer may not make any use of the registered TxDOT trademark logo on 
any other materials or documents unless it first submits that request in writing to the State and receives 
approval for the proposed use. The Engineer agrees that it shall not alter, modify, dilute, or otherwise misuse 
the registered TxDOT trademark logo or bring it into disrepute. 
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B. Notice of Registration Required: The Engineer's use of the Flying T under this article shall be followed 
by the capital letter R enclosed within a circle (®) that gives notice that the Flying T is registered in the United 
States Patent and Trademark Office (USPTO). 

C. No Assignment or Sublicense. The Engineer may not assign or sublicense the rights granted by this 
article without the prior written consent of the State. 

D. Term of License. The license granted to the Engineer by this article shall terminate at the end of the term 
specified in Article 2 of this contract. 

ARTICLE 11. SUBCONTRACTING 
A. Prior Approval. The Engineer shall not assign, subcontract or transfer any portion of professional services 
related to the work under this contract without prior written approval from the State. 

B. DBE/HUB Compliance. The Engineer's subcontracting program shall comply with the requirements of 
Attachment H ofthe contract (DBE/HUB Requirements). 

C. Required Provisions. All subcontracts for professional services shall include the provisions included in 
Attachment A, General Provisions, and any provisions required by law. The Engineer is authorized to pay 
subproviders in accordance with the terms of the subcontract, and the basis of payment may differ from the 
basis of payment by the State to the Engineer. 

D. Prior Review. Subcontracts for professional services in excess of $25,000 may be reviewed by the State 
prior to performance of work thereunder. 

E. Engineer Responsibilities. No subcontract relieves the Engineer of any responsibilities under this 
contract. 

ARTICLE 12. INSPECTION OF WORK 
A. Review Rights. The State and the U. S. Department of Transportation, when federal funds are involved, 
and any of their authorized representatives shall have the right at all reasonable times to review or otherwise 
evaluate the work performed hereunder and the premises in which it is being performed. 

B. Reasonable Access. If any review or evaluation is made on the premises of the Engineer or a 
subprovider, the Engineer shall provide and require its subproviders to provide all reasonable facilities and 
assistance for the safety and convenience of the state or federal representatives in the performance of their 
duties. 

ARTICLE 13. SUBMISSION OF REPORTS 
All applicable study reports shall be submitted in preliminary form for approval by the State before a final report 
is issued. The State's comments on the Engineer's preliminary report must be addressed in the final report. 

ARTICLE 14. VIOLATION OF CONTRACT TERMS 
A Increased Costs. Violation of contract terms, breach of contract, or default by the Engineer shall be 
grounds for termination of the contract, and any increased or additional cost incurred by the State arising from 
the Engineer's default, breach of contract or violation of contract terms shall be paid by the Engineer. 

B. Remedies. This agreement shall not be considered as specifying the exclusive remedy for any default, but 
all remedies existing at law and in equity may be availed of by either party and shall be cumulative. 

ARTICLE 15. TERMINATION 
A. Causes. The contract may be terminated before the stated completion date by any of the following 
conditions. 

1. By mutual agreement and consent, in writing from both parties. 
2. By the State by notice in writing to the Engineer as a consequence of failure by the Engineer to perform 

the services set forth herein in a satisfactory manner. 
3. By either party, upon the failure of the other party to fulfill its obligations as set forth herein. 
4. By the State for reasons of its own, not subject to the mutual consent of the Engineer, by giving thirty 
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business days notice of termination in writing to the Engineer. 
5. By the State, if the Engineer violates the provisions of Attachment A, General Provisions Article 21, 

Gratuities, or Attachment H, Disadvantaged Business Enterprise/Historically Underutilized Business 
Requirements. 

6. By satisfactory completion of all services and obligations described herein. 

B. Measurement. Should the State terminate this contract as herein provided, no fees other than fees due 
and payable at the time of termination shall thereafter be paid to the Engineer. In determining the value of the 
work performed by the Engineer prior to termination, the State shall be the sole judge. Compensation for work 
at termination will be based on a percentage of the work completed at that time. Should the State terminate 

this contract under paragraph (4) or (5) above, the Engineer shall not incur costs during the thirty-day notice 
period in excess ofthe amount incurred during the preceding thirty days. 

C. Value of Completed Work. If the Engineer defaults in the performance of this contract or if the State 
terminates this contract for fault on the part of the Engineer, the State will give consideration to the following 
when calculating the value of the completed work: (1) the actual costs incurred (not to exceed the rates set 
forth in Attachment E, Fee Schedule) by the Engineer in performing the work to the date of default; (2) the 
amount of work required which was satisfactorily completed to date of default; (3) the value of the work which 
is usable to the State; (4) the cost to the State of employing another firm to complete the required work; (5) the 
time required to employ another firm to complete the work; and (6) other factors which affect the value to the 
State of the work performed. 

D. Calculation of Payments. The State shall use the fee schedule set forth in Attachment E to the contract 
(Fee Schedule) in determining the value ofthe work performed up to the time of termination. In the case of 
partially completed engineering services, eligible costs will be calculated as set forth in Attachment E. Fee 
Schedule. The sum of the provisional overhead percentage rate for payroll additives and for general and 
administrative overhead costs during the years in which work was performed shall be used to calculate partial 
payments. Any portion of the fixed fee not previously paid in the partial payments shall not be included in the 
final payment. 

E. Excusable Delays. Except with respect to defaults of subproviders, the Engineer shall not be in default by 
reason of any failure in performance of this contract in accordance with its terms (including any failure to 
progress in the performance of the work) if such failure arises out of causes beyond the control and without the 
default or negligence of the Engineer. Such causes may include, but are not restricted to, acts of God or the 
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, and unusually severe weather. 

F. Surviving Requirements. The termination of this contract and payment of an amount in settlement as 
prescribed above shall extinguish the rights, duties, and obligations of the State and the Engineer under this 
contract, except for those provisions that establish responsibilities that extend beyond the contract period. 

G. Payment of Additional Costs. If termination of this contract is due to the failure of the Engineer to fulfill its 
contract obligations, the State may take over the project and prosecute the work to completion, and the 
Engineer shall be liable to the State for any additional cost to the State. 

ARTICLE 16. COMPLIANCE WITH LAWS 
The Engineer shall comply with all applicable federal, state and local laws, statutes, codes, ordinances, rules 
and regulations, and the orders and decrees of any court, or administrative bodies or tribunals in any manner 
affecting the performance of this contract, including, without limitation, worker's compensation laws, minimum 
and maximum salary and wage statutes and regulations, nondiscrimination, and licensing laws and 
regulations. When required, the Engineer shall furnish the State with satisfactory proof of its compliance 
therewith. 

ARTICLE 17. INDEMNIFICATION 
A. Errors, Omissions, Negligent Acts. The Engineer shall save harmless the State and its officers and 
employees from all claims and liability due to activities of itself, its agents, or employees, performed under this 
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contract and which are caused by or result from error, omission, or negligent act of the Engineer or of any 
person employed by the Engineer. 

B. Attorney Fees. The Engineer shall also save harmless the State from any and all expense, including, but 
not limited to, attorney fees which may be incurred by the State in litigation or otherwise resisting said claim or 
liabilities which may be imposed on the State as a result of such activities by the Engineer, its agents, or 
employees. 

ARTICLE 18. ENGINEER'S RESPONSIBILITY 
A. Accuracy. The Engineer shall be responsible for the accuracy of work and shall promptly make necessary 
revisions or corrections resulting from its errors, omissions, or negligent acts without compensation. 

B. Errors and Omissions. The Engineer's Responsibility for all questions arising from design errors or 
omissions will be determined by the State. All decisions shall be in accordance with the State's "Consultant 
Errors & Omissions Correction and Collection Procedures" and Texas Government Code §2252.905. The 
Engineer will not be relieved of the responsibility for subsequent correction of any such errors or omissions or 
for clarification of any ambiguities until after the construction phase of the project has been completed. 

C. Seal. The responsible Engineer shall sign, seal and date all appropriate engineering submissions to the 
State in accordance with the Texas Engineering Practice Act and the rules of the Texas Board of Professional 
Engineers. 

D. Resealing of Documents. Once the work has been sealed and accepted by the State, the State, as the 
owner, will notify the party to this contract, in writing, of the possibility that a State engineer, as a second 
engineer, may find it necessary to alter, complete, correct, revise or add to the work. If necessary, the second 
engineer will affix his seal to any work altered, completed, corrected, revised or added. The second engineer 
will then become responsible for any alterations, additions or deletions to the original design including any 
effect or impacts of those changes on the original engineer's design. 

ARTICLE 19. NONCOLLUSION 
A. Warranty. The Engineer warrants that it has not employed or retained any company or person, other than 
a bona fide employee working solely for the Engineer, to solicit or secure this contract and that it has not paid 
or agreed to pay any company or engineer any fee, commission, percentage, brokerage fee, gifts, or any other 
consideration, contingent upon or resulting from the award or making of this contract. 

B. Liability. For breach or violation of this warranty, the State shall have the right to annul this contract 
without liability or, in its discretion, to deduct from the contract price or compensation, or otherwise recover, the 
full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee. 

ARTICLE 20. INSURANCE 
The Engineer certifies that it has insurance on file with Contract Services of the Texas Department of 
Transportation in the amount specified on Form 1560-CS, Certificate of Insurance, as required by the State. 
No other proof of insurance is acceptable to the State. The Engineer certifies that it will keep current insurance 
on file with that office for the duration of the contract period. If insurance lapses during the contract period, the 
Engineer must stop work until a new certificate of insurance is provided. 

ARTICLE 21. GRATUITIES 
A Employees Not to Benefit. Texas Transportation Commission policy mandates that employees of the 
Texas Department of Transportation shall not accept any benefit, gift or favor from any person doing business 
with or who reasonably speaking may do business with the State under this contract. The only exceptions 
allowed are ordinary business lunches and items that have received the advance written approval of the 
Executive Director of the Texas Department of Transportation. 

B. Liability. Any person doing business with or who reasonably speaking may do business with the State 
under this contract may not make any offer of benefits, gifts or favors to department employees, except as 
mentioned above. Failure on the part of the Engineer to adhere to this policy may result in the termination of 
this contract. 
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ARTICLE 22. DISADVANTAGED BUSINESS ENTERPRISE OR HISTORICALLY UNDERUTILIZED 
BUSINESS REQUIREMENTS 
The Engineer agrees to comply with the requirements set forth in Attachment H, Disadvantaged Business 
Enterprise or Historically Underutilized Business Subcontracting Plan Requirements with an assigned goal or a 
zero goal, as determined by the State. 

ARTICLE 23. MAINTENANCE, RETENTION AND AUDIT OF RECORDS 
A Retention Period. The Engineer shall maintain all books, documents, papers, accounting records and 
other evidence pertaining to costs incurred and services provided (hereinafter called the Records). The 
Engineer shall make the records available at its office during the contract period and for seven (7) years from 
the date of final payment under this contract, until completion of all audits, or until pending litigation has been 
completely and fully resolved, whichever occurs last. 

B. Availability. The State or any of its duly authorized representatives, the Federal Highway Administration, 
the United States Department ofTransportation, Office of Inspector General, and the Comptroller General shall 
have access to the Engineer's Records which are directly pertinent to this contract for the purpose of making 
audits, examinations, excerpts and transcriptions. 

ARTICLE 24. NEPOTISM DISCLOSURE 
A. In this section the term "relative" means: 

(1) a person's great grandparent, grandparent, parent, aunt or uncle, sibling, niece or nephew, spouse, 
child, grandchild, or great grandchild, or 

(2) the grandparent, parent, sibling, child, or grandchild ofthe person's spouse. 

B. A notification required by this section shall be submitted in writing to the person designated to receive 
official notices under this contract and by first-class mail addressed to Contract Services Office, Texas 
Department of Transportation, 125 East 11th Street, Austin Texas 78701. The notice shall specify the 
Engineer's firm name, the name of the person who submitted the notification, the contract number, the district, 
division, or office of TxDOT that is principally responsible for the contract, the name of the relevant Engineer 
employee, the expected role of the Engineer employee on the project, the name of the TxDOT employee who 
is a relative of the Engineer employee, the title of the TxDOT employee, the work location of the TxDOT 
employee, and the nature of the relationship. 

C. By executing this contract, the Engineer is certifying that the Engineer does not have any knowledge that 
any of its employees or of any employees of a subcontractor who are expected to work under this contract 
have a relative that is employed by TxDOT unless the Engineer has notified TxDOT of each instance as 
required by subsection (b). 

D. If the Engineer learns at any time that any of its employees or that any of the employees of a subcontractor 
who are performing work under this contract have a relative who is employed by TxDOT, the Engineer shall 
notify TxDOT under subsection (b) of each instance within thirty days of obtaining that knowledge. 

E. If the Engineer violates this section, TxDOT may terminate the contract immediately for cause, may impose 
any sanction permitted by law, and may pursue any other remedy permitted by law. 

ARTICLE 25. CIVIL RIGHTS COMPLIANCE 
A. Compliance with Regulations: The Engineer will comply with the Acts and the Regulations relative to 
Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation, the Federal 
Highway Administration, as they may be amended from time to time. 

B. Nondiscrimination: The Engineer, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, sex, or national origin in the selection and retention of 
subcontractors, including procurement of materials and leases of equipment. The Engineer will not participate 
directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in Appendix B of 45 CFR Part 21. 
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C. Solicitations for Subcontracts, Including Procurement of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the Engineer for work to be performed under a 
subcontract, including procurement of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the Engineer of the Engineer's obligations under this contract and the Acts and 
Regulations relative to Nondiscrimination on the grounds of race, color, or national origin. 

D. Information and Reports: The Engineer shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto, and will permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the State or the Federal Highway 
Administration to be pertinent to ascertain compliance with such Acts, Regulations or directives. Where any 
information required of the Engineer is in the exclusive possession of another who fails or refuses to furnish 
this information, the Engineer will so certify to the State or the Federal Highway Administration, as appropriate, 
and shall set forth what efforts it has made to obtain the information. 

E. Sanctions for Noncompliance: In the event of the Engineer's noncompliance with the Nondiscrimination 
provisions of this contract, the State will impose such contract sanctions as it or the Federal Highway 
Administration may determine to be appropriate, including, but not limited to: 

a) withholding of payments to the Engineer under the contract until the Engineer complies and/or 
b) cancellation, termination, or suspension of the contract, in whole or in part. 

F. Incorporation of Provisions: The Engineer will include the provisions of paragraphs (A) through (E) in 
every subcontract, including procurement of materials and leases of equipment, unless exempt by the Acts, the 
Regulations and directives issued pursuant thereto. The Engineer will take such action with respect to any 
subcontract or procurement as the State or the Federal Highway Administration may direct as a means of 
enforcing such provisions including sanctions for noncompliance provided, however, that in the event an 
Engineer becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of 
such direction, the Engineer may request the Texas Department of Transportation to enter into such litigation 
to protect the interests of the State; and, in addition, the Engineer may request the United States to enter into 
such litigation to protect the interests of the United States. 

ARTICLE 26. PATENT RIGHTS 
The State and the U. S. Department of Transportation shall have the royalty free, nonexclusive and irrevocable 
right to use and to authorize others to use any patents developed by the Engineer under this contract. 

ARTICLE 27. COMPUTER GRAPHICS FILES 
The Engineer agrees to comply with Attachment G, Computer Graphics Files for Document and Information 
Exchange, if determined by the State to be applicable to this contract. 

ARTICLE 28. CHILD SUPPORT CERTIFICATION 
Under Section 231.006, Texas Family Code, the Engineer certifies that the individual or business entity named 
in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and 
acknowledges that this contract may be terminated and payment may be withheld if this certification is 
inaccurate. If the above certification is shown to be false, the Engineer is liable to the state for attorney's fees, 
the cost necessary to complete the contract, including the cost of advertising and awarding a second contract, 
and any other damages provided by law or the contract. A child support obligor or business entity ineligible to 
receive payments because of a payment delinquency of more than thirty (30) days remains ineligible until: all 
arrearages have been paid; the obligor is in compliance with a written repayment agreement or court order as 
to any existing delinquency; or the court of continuing jurisdiction over the child support order has granted the 
obligor an exemption from Subsection (a) of Section 231.006, Texas Family Code, as part of a court-
supervised effort to improve earnings and child support payments. 

ARTICLE 29. DISPUTES 
A. Disputes Not Related to Contract Services. The Engineer shall be responsible for the settlement of all 
contractual and administrative issues arising out of any procurement made by the Engineer in support of the 
services authorized herein. 
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B. Disputes Concerning Work or Cost. Any dispute concerning the work hereunder or additional costs, or 
any non-procurement issues shall be settled in accordance with 43 Texas Administrative Code §9.2. 

ARTICLE 30. SUCCESSORS AND ASSIGNS 
The Engineer and the State do each hereby bind themselves, their successors, executors, administrators and 
assigns to each other party of this agreement and to the successors, executors, administrators and assigns of 
such other party in respect to all covenants of this contract. The Engineer shall not assign, subcontract or 
transfer its interest in this contract without the prior written consent of the State. 

ARTICLE 31. SEVERABILITY 
In the event any one or more of the provisions contained in this contract shall for any reason, be held to be 
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect any 
other provision thereof and this contract shall be construed as if such invalid, illegal, or unenforceable provision 
had never been contained herein. 

ARTICLE 32. PRIOR CONTRACTS SUPERSEDED 
This contract constitutes the sole agreement of the parties hereto for the services authorized herein and 
supersedes any prior understandings or written or oral contracts between the parties respecting the subject 
matter defined herein. 

ARTICLE 33. CONFLICT OF INTEREST 
A. Representation by Engineer. 
The Engineer represents that its firm has no conflict of interest that would in any way interfere with its or its 
employees' performance of services for the department or which in any way conflicts with the interests of the 
department. The Engineer further certifies that this agreement is not barred because of a conflict of interest 
pursuant to Texas Government Code, Section 2261.252, between it and the State. Specifically, the Engineer 
certifies that none of the following individuals, nor any or their family members within the second degree of 
affinity or consanguinity, owns 1% or more interest, or has a financial interest as defined under Texas 
Govemment Code, Section 2261.252(b), in the Engineer: any member of the Texas Transportation 
Commission, TxDOT's Executive Director, General Counsel, Chief of Procurement and Field Support 
Operations, Director of Procurement, or Director of Contract Services. The firm shall exercise reasonable care 
and diligence to prevent any actions or conditions that could result in a conflict with the department's interests. 

B. Certification Status. The Engineer certifies that it is not: 
1. a person required to register as a lobbyist under Chapter 305, Government Code; 
2. a public relations firm; or 
3. a government consultant. 

C. Environmental Disclosure. If the Engineer will prepare an environmental impact statement or an 
environmental assessment under this contract, the Engineer certifies by executing this contract that it has no 
financial or other interest in the outcome of the project on which the environmental impact statement or 
environmental assessment is prepared. 

D. Commencement of Final Design. This contract does not obligate the State to proceed with final design 
for any alternative. On completion of environmental documentation, the State will consider all reasonable 
alternatives in a fair and objective manner. Notwithstanding anything contained elsewhere in the contract or in 
any work authorization, the Engineer may not proceed with final design until after all relevant environmental 
decision documents have been issued. 

E. Restrictions on Testing. If the Engineer will perform commercial laboratory testing under this contract, on 
any project the Engineer may not perform more than one of the following types of testing: 

1. verification testing; 
2. quality control testing; or 
3. independent assurance testing. 
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ARTICLE 34. OFFICE OF MANAGEMENT AND BUDGET (OMB) AUDIT REQUIREMENTS 
The parties shall comply with the requirements ofthe Single Audit Act of 1984, PL. 98-502, ensuring that the 
single audit report includes the coverage stipulated in 2 CFR 200. 

ARTICLE 35. DEBARMENT CERTIFICATIONS 
The parties are prohibited from making any award at any tier to any party that is debarred or suspended or 
otherwise excluded from or ineligible for participation in Federal Assistance Programs under Executive Order 
12549, "Debarment and Suspension." By executing this agreement, the Engineer certifies that it is not 
currently debarred, suspended, or otherwise excluded from or ineligible for participation in Federal Assistance 
Programs under Executive Order 12549. The parties to this contract shall require any party to a subcontract or 
purchase order awarded under this contract to certify its eligibility to receive Federal funds and, when 
requested by the State, to furnish a copy of the certification. 

ARTICLE 36. E-VERIFY CERTIFICATION 
Pursuant to Executive Order RP-80, Engineer certifies and ensures that for all contracts for services, Engineer 
shall, to the extent permitted by law, utilize the United States Department of Homeland Security's E-Verify 
system during the term of this agreement to determine the eligibility of: 

1. All persons employed by Engineer during the term of this agreement to perform duties within the 
State ofTexas; and 

2. All persons, including subcontractors, assigned by Engineer to perform work pursuant to this 
agreement. 

Violation of this provision constitutes a material breach of this agreement. 

ARTICLE 37. RESTRICTIONS ON EMPLOYMENT OF FORMER STATE OFFICER OR EMPLOYEE 
The Engineer shall not hire a former state officer or employee of a state agency who, during the period of state 
service or employment, participated on behalf ofthe state agency in this agreement's procurement or its 
negotiation until after the second anniversary of the date of the officer's or employee's service or employment 
with the state agency ceased. 

ARTICLE 38. NON-DISCRIMINATION PROVISIONS 
A. Relocation Assistance: The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), prohibits unfair treatment of persons displaced or whose property has been acquired 
because of Federal or Federal-aid programs and projects. 

B. Disability: 
a) Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et. Seq ), as amended, prohibits 

discrimination on the basis of disability; and 49 CFR Part 27. 
b) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 

disability in the operation of public entities, public and private transportation systems, places of public 
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by the 
Department of Transportation regulations at 49 CF R. parts 37 and 38. 

C. Age: The Age Discrimination Act of 1974, as amended, (42 U.S.C. § 6101 et. Seq.), prohibits discrimination 
on the basis of age. 

0. Race. Creed. Color. National Origin, or Sex: 
a) The Airport and Airway Improvement Act of 1982 (49 U.S.C. § 4.71, Section 4.7123), as amended, 

prohibits discrimination based on race, creed, color, national origin, or sex. 
b) The Federal Aviation Administration's Nondiscrimination state (4 U.S.C. § 47123) prohibits 

discrimination on the basis of race, color, national origin, and sex. 
c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et. seq.), prohibits discrimination on the basis of 

sex. 
d) Title IX of the Education Amendments of 1972, as amended, prohibits discrimination because of sex in 

education program or activities (20 U.S.C. 1681 et. seq ). 
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E. Civil Rights Restoration Act: The Civil Rights Restoration Act of 1987 (PL 100-209), Broadened the 
scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition ofthe terms "programs and 
activities" to include all of the programs or activities of the Federal-aid recipients, subrecipients and 
contractors, whether such programs or activities are Federally funded or not. 

F. Minority Populations: Executive Order 12808, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which limits discrimination against minority and low-income 
populations by discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations. 

G. Limited English Proficiency: Executive Order 13166, Improving Access to Services for Persons with 
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI, the Engineer 
must take reasonable steps to ensure that LEP persons have meaningful access to its programs (70 Fed. Reg. 
at 74087 to 74100). 
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ATTACHMENTS 

SERVICEST0 8EPROVIOE0 8YTHE STATE 

subject to availability, the services to be provided or performed by the ^tate will 
include, but not be limited to, the following items; 

A. Electroniccepyoffull scale plans perproject(provided on CompactDisc(CD)or 
dropbox 

B. Electronic copy of contract Proposal and any Addendums per project (provided 
on CO or dropbox 

0. Limited Access to ^iteManager,Crossroads,^harepoint,Powerterm,Highway 

Condition Report system (HCR^) 

0. ^ite Manager Coordination procedures. 

E. ^torm Water Pollution Prevention Plan (^W3P) Information. 

P. 5W3P Coordination procedures. 

0 . Best Practices coordination procedures (Disadvantaged Business Enterprise, 
Materials, Oenerai Bookkeepings 

H. Pield office containing office furniture, one copier,scanner and all utilities,if 
reguired. 

1. Concrete testing and curing facilities including cylinder breaker with water tank 
and heater,if not otherwise noted in the plans. 

J. ConstructionTime schedule prepared bythe State's Designer or Contractor. 

K. Applicable forms. 

L. ConcreteTesting Certifications for project specific personnel as reguired by the 

^tate 

M. Copies of Contractor's Change Orders, if applicable. 
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ATTACHMENTC 

SERVICES TO 8EPR0VI0E0 8YTHE ENGINEER 

The work to be performed by the Engineer shall consist of managing construction of specific operations 
and to provide Eng ineers 
butarenotlimitedto,thefollowing: 

A Structure inspection (bridge and bridgeclass culvert)-includesfoundations, substructureand 
superstructure. 

S. Concrete Paving Inspection-includes the subgrade up to the pavement. 

C. Hot Mix Asphalt Paving Inspection-includes the subgrade up to the pavement. 

0. Storm Water Pollution Pian inspection. 

E. Trattic Management Coordination 

F. Orainage 

0. Traffic Signals, Signing^Striping 

H. Landscape 

1. Aesthetics 

Additionally, at the direction otthe State,the Engineer shall provide the typeset services that include, 
but are not limited to, the following: 

A. Change Orders (Engineer to provide the estimate ot cost otthe change order to the State and to 
assist with negotiations it the State desires.) 

S. Track all shop drawing submittals, reviews and approvals. 

C. Performaliquidated damages assessment. 

0. ReviewTraffic Control Plans (TCP) and/orTraffic Management Plan (TMP). 

E. Verify ramp ^ lane closures are in accordance with State guidelines, (responsible for HCRS 
updates) 

P. Review work schedule, plan changes, construction issues, traffic changes, public information topics 
toincludereviewandapprovalof thecontractor'sbaselinescheduleaswellas monitoring the 
schedule. 

O. Perform time impact analysis should contractor request more time. 
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H. Develop plans to address design needs due to field changes (inspection of this work sball be done 
by a firm other than the one providing the designs This work sbaii not address errors and 
omissions. 

I. Identify and make recommendations to the State for the corrections of plan errors and omissions, 
substitutions,defects and deficiencies in tbe work of the contractor,subs, vendors,etc. 

J. Provide as-built plans. 

1̂  Perform Critical Path Metbodology(CPM). 

L. Inspectionto includedailydiaries, Storm Water Pollution Prevention Plan (SW3P)inspections, 
testing (Lab and Field), barricade inspections. 

M. Utilization ottbe tool Site Manager to perform recordkeeping tasks. 

N. Material testing and inspection in tbe tield at tbe plant or stockpile source. 

O. Utility coordination and investigation 

P. Review and response to contractor Requests Por Information (RFIs) 

GENERALREQUIREMENTS 

TbeEngineer shall provide alllabor,equipment,tools,andincidentals to inspect,sample, test and 
recommend acceptance to tbe State on tbe specific construction operations as defined in tbe scope ot 
services. 

Tbe Engineer sball be responsible for Engineer led inspection teams to ensure tbe specific operations 
as defined withintbe work authorizations are conducted in accordance with the constructionplans, 
specifications, special specifications and special provisions. 

Tbe Engineer sball provide certified personnel, outlined in tbe Quality Assurance plan, tbat are 
knowledgeable of all materials testing procedures. All personnel performing acceptance tests must be 
certified. Tbe Engineer sball provide copies of current certifications. 

Tbe Engineer sball assist andadvisetbeStatein mattersof policyand procedure, andgenerally 
accepted industry practices. Tbe Engineer sball identify deficiencies in tbe work of tbe contractor, its 
subcontractors, its vendors and its consultants in the specific construction operations and infomi the 
State of tbese deficiencies. 

Tbe Engineer sball coordinate witb tbe State district's Area Engineer or tbe Area Engineer's designee 
to schedule inspectionof contractor work activities. Tbe Engineershall be reguired to be on-site 
performing inspection duties at any time the work is being performed including nighttime hours and on 
weekends as required bythe planned construction work. No overtime will be paid without prior 
approval from the State. 

The scope of the project is based on the construction contract construction schedule, added days to the 
schedule as well asacloseout period. The Engineer shall be responsible to close out the project and 
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ensure that documents 
the Engineer. 

The Engineer shall attend any meetings required by the State to discuss specifications and action plans 
with regards to the pertinent bid items, i.e. Pre-BridgeOeck meeting and Pre-Paving meeting, etc. 

The Engineer shall perform Construction Engineering and Inspection (CEI) services, to assist the State 
in managing its construction operations before,during,and aftertbe construction of improvements. 

The Engineer shall assist in providing "work around" ideas to keep project moving when there isautility 
contiict. 

The Engineer shaii assist the State throughout aii aspects and phases ot construction operations and 
shall,when and as requested by the State, fully support tbe State In its dealings with the contractor, 
suppliers, subcontractors, other engineers, iegai counsel, accountants, other consultants, govemment 
entities, utilities, property owners, and the general puhlic. 

The Engineer shall provide qualified technical and professional personnel to adhere to professional 
standards consistent withthose typically met hy nationally known andhighly regarded construction 
management firms assigned with the terms of this agreement. Unless otherwise instructed hy the State, 
the Engineer shall minimize the need for the State to apply its own resources to assignments. 

The State reserves the right to require replacement of any personnel assigned to the project during this 
contract if performance is determined to he unsatisfactory bythe State,or if any required certifications 
are allowed to lapse. 

As used below,"ensure"means to make certain that something has happened or will happen,and 
includes an obligation todeploy the appropriate level of engineeringorother technical expertise, 
consistent with complexity, cost and level of risk associated withatask. Ensure does not require tbe 
completion of anytask assigned toaseparate entity under any other agreement. 

Relevant Standards, Manuals and Policies 
Engineering and Inspection of an assigned project to ensure it is constructed in accordance with the 
construction plans,specifications,special specifications andspecialprovisions. The Engineer shall 
ensure compliance with all the State's relevant standards, manuals, and policies, including the 
C o r ^ ^ c f ^ C o ^ f r ^ c f A ^ 
Co^s^cf /o^ar^ f^a^re^a^^ 
and special provisions. The Engineer shall follow th^ 
tbe District's Procedures, theguidelinesinTxOOTUtilities Manual, the Te^a^^far^aBo^ Ur^/orm 
T^a^cCo^o^Oe^ce^(TMUTCO) and all manuals accessible on the State's e ^ 

Tbe Engineer shall have knowledge in grading operations (permanent metal deck forms and precast 
concrete panels). The Engineershall have knowledgeand proficiency with the Bridge Geometry 
System (BGS). The Engineer shall have knowledge in Bridge Foundation and Oesign UtilizingTexas 
Cone Penetrometer Founding methodology, knowledge of OSHA regulations and knowledge in Bridge 
Structural analysis, specifically the ability to analyze structures which may be subjected to construction 
loading(cranes,heavy construction equipment). 

Level of Authority asOranted by the State. The Engineer shallbe delegated certain levels of 
authority in decision making on the project at the discretion of the State.This will be further described 
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under the appropriate tasks. The Engineer sball assist and advise the State in matters of policy and 
procedure, and generally accepted industry practices. 

Plan Errors and Omissions by Cthers.The Engineer shall provide services including identification 
and recommendation ot corrections ot pian errors and omissions, substitutions, detects, and 
deficiencies in the work otthe contractor, its subcontractors, its vendors and its consultants and 
coordinate all efforts to meet the project budget and schedule. Any plan errors submitted bythe 
contractor shall be addressed with the State immediately 

Hours ofWork.The Engineer sball coordinate with the Area Engineer orthe Area Engineer's designee 
to scheduleinspection of contractor work activities. TheEngineershaliberequired toworkduring 
nighttime hours and on weekends as required by the planned construction work. 

If, at any time during the project,weather conditions, project delays,or work stoppages temporarily 
reduce the need for personnel, the State has the authority to reduce the weekly hours below forty (40) 
per week, per individual. It is the duty of the Engineer to manage time and personnel accordingly with 
justification of need. 

No overtime will be paid without prior approval from the State.The scope is based on the construction 
contract construction schedule, added days to the schedule as well asacloseout period. The Engineer 
shall be responsible to close out the project. This includes ensuring that all documentation and project 
related issueshavebeenresolvedandsubmittedtotheStatebytheEngineer 

Progress Reporting and Invoicing. The Engineershall invoice according to the Function Code 
breakdowns as shown in Attachment "C of the Contract for Engineering Services and Exhibit "0"-Pee 
Schedule, of each Work Authorization. The Engineer shall submit each invoice electronically directly to 
tbe applicable Professional Engineering Procurement Services (PEPS) Support Center using the 
State's template for the appropriate method of payment template.Onamonthly basis the Engineer 
shall enter their Historically Underutilized Business (HUB) or Disadvantage Business Enterprise (OBE) 
Reporting and Projected vs. Actual information directly into the Professional Services-Contract 
Administration Management System (PS-CAMS)Consultant Portal. 

The invoices shall be submitted onamonthly basis. Aweekly time sheetforeach employee,showing 
the hours worked, activity, time off and any special circumstances shall be submitted by the following 
Monday to the State's Project Manager The timesbeet shall be approved by the Engineer's Project 
Manager priorto submittal to the State. 

The Engineer shall submitamonthly written progress report to the State's Project Manager regardless 
of whether the Engineeris invoicing for that month The Engineer's written progress report shall 
describeactivities during thereporting period; activities planned for thefollowing period; problems 
encountered and actions taken to remedy them; list of meetings attended; and overall status, including 
apercent complete by task. 

With each invoice, the Engineer shall includeacompleted Projected versus Actual Contract Invoices 
form. Additionally, the Engineer shall enter Projected versus Actual Contract data in to the Professional 
Services Contract Administration and Management System (PS-CAMS), located on the State's website 
at 
btto^/www.txdot.oov/business/oooortunities/orofessional-services/oscams.html. 
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The Engineer shall send their invoice package electronically. Scanned billings are to be e-mailed to 
PEPS FTW Invoice^txdot.oov. to send the billings electronically, the following requirements must be 
met: 

^ The electronic billingdocumentation must he legible If any documentation is identitiedas 
illegible, the Engineer must correct the illegibility. 

^ Theelectronicbillingsmustbesentas a .tif fileor .pdf. Scan (300 dpi, nocolorand no 
grayscale. Black and white only). Larger tiles can be scanned in 200dpi but tbe Engineer 
should double check tor legibility. 

D Different sizes of billing documentation must be scanned in at their original size. 
^ The entire billing must be submitted as one .tit file or .pdf file. 
D One invoice per e-mail. 

Field Office Equipment The Engineer shall provide computer equipment, PPE and identifiable 
vehicles for its personnel. The computer equipment shall be capable ot running Site Manager. 
Additionally, the Engineer shall provide printers and cell phones not otherwise provided by the 
contractor but needed to perform the work. The Engineer shall obtain and utilize Site Manager Support 
software or its equivalent. 

Personal Protective Equipment (PPE). The Engineer shall provide personal protective equipment 
(PPE) and easily identifiable vehicles with amber warning lights appropriate for the construction site for 
all personnel. The PPE shall meet all current standards set by Fort Worth District requirements(Class 
III minimum at all times). 

Limited Access to Staters Site Manager. The Engineer shall receive limited access to the State's 
Site Manager. The Engineer shall sign forms 1828, Infomiation Security Compliance; I960, Request 
for External Access to the State's Information Systems; 2110,lnformation Resources Confidentiality 
Agreement, and DR-IRI Information Access Request Form. These access rights will be revoked once 
the contract is complete. 

Construction Issues and Conflicts. The Engineer shall identify, track and assist in the resolution of 
construction issuesandconflicts, and providedata tothe Area Engineerand the Area Engineer's 
representatives to support monitoring and recording of construction activities. 

TASKOESCRIPTIONSANOFUNCTIONCOOES 

FUNCTION COPE 130(130)DRIOHTDOFDWAYOATA 

A.UTILITY ADJUSTMENT ANOCOOROINATION 

1. Responsible Parties: 
a Utility Accommodation Coordinator (UAC): Herein referred to as tbe provider performing 

services inanon-engineering capacity, 
b Utility Construction Inspector (UCI): Herein referred to as tbe providerperforming 

services inanon-engineering capacity, 
c. Utility Engineer: Herein referred to as the provider performing services inaprofessional 

engineering capacity. This person shall bearegistered Professional Engineer, 
d Utility Project Manager (UPM): Herein referred to as the point of contact for items and 

work related to utility accommodation, inspection, and verification. This person may also be 
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the same individual identified as the Utility Accommodation Coordinator,Utility Construction 
Inspector or Utility Engineer 

2. Applicable Laws and Standards: In addition to the Relevant Standards, Manual and Policies 
cited herein, Responsible Parties shall provide the specified service requirements in accordance 
witb all applicable federal, state and local laws, standards and regulations necessary to perform 
the services, including, hut not limited to: 

23 CFR Part 635 Subparts, General Material Requirements, 635.410 

23 CFR Fart 645 Subpart A, Utility Relocations, Adjustments, and Reimbursement 

Texas Administrative Code, Parti,Title 43, Parti,Chapter 21,Subchapters, Rule 21.21-
24 Utility Adjustment, Relocation, or Removal 

Texas Administrative Code, Parti,Title 43, PartlChapter 21,Subchapter E,Relocation of 
Utility Facilities 

Texas RCW Utility Manual 

3. Utility Engineering Investigation: Subsurface Utility Engineering 
performed, including Quality Levels O-A and utility conflict matrix. Qngoing utility relocation and 
construction activities could necessitate additional utility engineering investigation work. Utility 
Engineering Investigation shall include utility investigations subsurface and above ground 
prepared in accordance witb American Association of State Highway andTransportation 
Qfficials(AASHTQ)standards^ASCEC-136-02 
(http:^www.fhwa.dot.gov/programadmin/asce.cfm)j and Utility Quality Levels as follows: 

3.1. Utility Quality Levels are defined in ascending order (least to greatest) as follows: 
3.1.1. Quality LevelO-Existing Records: Utilities are plotted from review of available 

existing records. 
3 1 2 Quality LevelC-Surface Visible Feature Survey: Quality Level ^"information 

from existing records is correlated with surveyed surface-visible features. Includes 
Quality LevelOinformation. If there are variances in the designated work area of 
LeveIC,anew schematic or plan layout will be necessary to identify the limits of 
the proposed project and the limits of the work area required for the work 
authorization, including highway stations, limits within existing or proposed right of 
way,additional areas outside the proposed right of way,and distances or areas to 
be included along existing intersecting roadways. 

3.1.3 Quality LevelS-Qesignate: Two-dimensional horizontal mapping. This 
information is obtained through the application and interpretation of appropriate 
non destructive surface geophysical methods. Utility indications are referenced to 
established survey control. Incorporates Quality LevelsCandQinformation to 
produce Quality Levels. If there are variances in the designated work area of 
Quality Level 0,anew schematic or plan layout will be necessary to identify the 
limits of the proposed project and the limits of the work area required for the work 
authorization, including highway stations, limits within existing or proposed right of 
way,additional areas outside the proposed right of way,and distances or areas to 
be included along existing intersecting roadways. 

3 1 4 QualityLevelA-Locate(TestHole):Three-dimensionalmappingandotber 
characterization data. This information is obtained through exposing utility facilities 
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through test holes and measuring and recording (to appropriate survey control) 
utility/environmentdata. Incorporates Quality Levels B,CandDinformation to 
produce Quality Level A. 

3.2. Designate (Quality Level S): Designate means to indicate the horizontal location of 
underground utilities by the application and interpretation of appropriate non-destructive 
surface geophysical techniques and reference to established survey control. Designate 
(Quality Level S)Services are inclusive of Quality LevelsCandD. 

The Utility Engineer shall: 
3.2.t As requested by the State, compile"AsSuilt" information from plans, plats, and 

other location data,as provided bythe utility owners. 
3.2.2 Coordinate with utility ownerwhen utility owner's policy is to designate its own 

facilities at no cost for preliminary survey purposes.The Utility Engineerwill 
examine utility owner's work to ensure accuracy and completeness. 

3.2.3 Designate, record,and mark the horizontal location of the existing utiiityfacilities 
and their service laterals to existing buildings using non-destructive surface 
geophysical techniques. No storm sewerfacllities are to be designated unless 
authorized by the State.Anon-water base paint, utilizing the APWAcolor code 
scheme, must be used on all surface markings of underground utilities. 

3 2.4. Correlate utility owner records with designating data and resolve discrepancies 
using professional judgment.Acolor-coded composite utility facility plan witb utility 
owner names, quality levels, line sizes and subsurface utility locate (test hole) 
locations, if applicable, will be prepared and delivered to the State. It is understood 
by both the Utility Engineer and the State that the line sizes of designated utility 
facilities detailed on the deliverable are from tbe best available records and that an 
actual line size is normally determined fromatest hole vacuum excavation.Anote 
must be placed on the designate deliverable only that states "lines sizes are from 
best available records". All above ground appurtenance locations must be included 
in the deliverable to the State.This information will be provided in the latest version 
of Micro Station or Qeopak used by the State.The electronic file will be delivered 
on CD or DVD, as required by the State.Ahard copy is required and must be 
signed, sealed, and dated by the Utility Engineer. When requested by the State, 
the designated utility information must be overlaid on tbe State's design plans 

3.2.5 Determine and inform the State of the approximate utility depths at critical 
locations,as determined by the State.This depth indication is understood by both 
the Utility Engineer and the State to be approximate only and is not intended to be 
used preparing the right of way and construction plans. 

3.2.6 Provideamonthly summary of work completed and in process with adequate detail 
to verify compliance with agreed work schedule. 

3.2.7 Close-out permits as required. 
32.6 Clearly identify all utilities that were discovered from Quality LevelsCandD 

investigation,but cannot be depicted in Quality LevelSstandards. These utilities 
must haveaunique line style and symbol ology in thedesignate (Quality LevelS) 
deliverable. 

3.2.9. Comply with all applicable State policy and procedural manuals. 
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3.3. Subsurface Utility Locate (Test Hole)Service(Ouality Level A)(uo to 50Test Holes) 
Locate means to obtain precise horizontal and vertical position, material type, condition, 
size, and other data that may be obtainable about the utility facility and its surrounding 
environment through exposure by non-destructive excavation techniques that ensures tbe 
integrity of the utility facility. Subsurface Utility Locate (Test Hole)Services(Ouality Level 
A) are inclusive of Quality Levels S,C,andO. 
3.3.1. Tbe Utility Engineershall: 

3.3.1.1. Review requested test hole locations and advise the State in the 
development ofan appropriate locate (test hole)work plan relative to the 
existing utility infrastructure and proposed highway design elements. 

3.3.1.2. Coordinate with utility owner inspectors as may be required by law or 
utility owner policy. 

3.3.1.3 Neatly cut and remove existing pavement material, sucb that the cut not 
to exceedl.076 square feet unless unusual circumstances exist. 

3.31.4. Measure and record the following data on an appropriately formatted test 
holedatasheetthathasbeensealedanddatedbytheUtilityEngineer: 
3.3.1.4.1. Elevation of top and/or bottom of utility tied to the datum of the 

furnished plan. 
3.3.1.4.2. Identifyaminimum of two benchmarks utilized.Elevations 

shall be within an accuracy ofO.591 inches of utilized 
benchmarks. 

3.3.1.4.3. Elevation of existing grade over utility at test hole location. 
3.3.1.4.4. Horizontal location referenced to project coordinate datum. 
3.3.1.4.5. Outside diameter of pipe orwidth of duct banks and 

configuration of non-encased multi-conduit systems. 
3.3.1.4.5. Utilityfacility material(s). 
3 3 1 4 7 Utilityfacility condition 
3.3.1.4.6. Pavement thickness and type. 
3.3.1.4.9. Coating/Wrapping information and condition. 
3.3.1.4.10. Unusual circumstances or field conditions 

3.3.1.5. Excavate test holes in suchamanner as to prevent any damage to 
wrappings, coatings, cathodic protection or other protective coverings and 
features. Water excavation can only be utilized with written approval from 
the appropriate State District Office. 

3.3.1.6. Se responsible for any damage to the utility during the locating process. 
In the event of damage, the Utility Engineer sball stop work, notify the 
appropriateutilityfacilityowner,tbeStateandappropriateregulatory 
agencies.The regulatory agencies include, but are not limited to the 
Railroad Commission ofTexas and theTexas Commission on 
Environmental Ouality.The Utility Engineerwill not resume work until the 
utility facility owner has determined the corrective action to be taken.The 
Utility Engineer shall be liable for all costs involved in the repair or 
replacement ofthe utilityfacility. 
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3.3.17 Sackfill all excavations with appropriate material, compact backfill by 
mechanical means, and restore pavement and surface material. The 
Utility Engineer shall be responsible forthe integrity of the backfill and 
surface restoration foraperiod of three years. Installamarker ribbon 
throughout the backfill. 

3.3.1.8. Furnish and installapermanent above ground marker(as specified bythe 
State)directly above center line of the utility facility. 

3.3.1.9. Provide complete restoration ofwork site and landscape to equal or better 
conditionthanbeforeexcavation.lfawork site and landscape is not 
appropriately restored, the Utility Engineer shall return to correct the 
condition at no extra charge to the State. 

3.3.1.10. Plot utility location position information to scale and providea 
comprehensive utility plan sign and sealed hy the responsible Utility 
Engineer.This information will be provided in the latest version of Micro 
Station or Oeopak format used by tbe State. The electronic file will be 
delivered on CD or DVD. When requested by the State, the Locate 
information must he overlaid on the State's design plans. 

3.3.1.11. Return plans, profiles, and test hole data sheets to the State. If requested, 
conductareview of the findings with the State. 

3.3.1.12. Close-out permits as required. 

4. PROJECT MANAGEMENT: Managethe work related toutility accommodation, relocation, 
inspection, verification, and payment submittals for utility work on the project. The UPM shall: 
4.1. Submit monthly written progress reports, as directed by TxOOT. 
4.2. Develop and maintainadetailed project schedule to track project conformance. 
4.3. The schedule submittals shall be hard copy and in an electronic format, as specified by 

TxOOT 
4.4. Meet onascheduled basis withTxOOTor its designated representative to review utility 

accommodation and verification progress. The meeting schedule will be determined by 
TxOOT 

4.5. Prepare, distribute, and file both written and electronic correspondence. 
4.5. Document phone calls and conference calls as required during the project to coordinate 

the work for various team members. 
4.7. File Management 

4.7.1. l̂ eep primary projectfiles,as requested byTxDOT. Working files may be kept in 
the vendor's project administrative office providedTxDOT has access to, or is 
provided copies of, all documents generated or received. 

4.7.2. Maintain records of all utility payments, including warrant number and date paid. 
4.7.3. Maintain copies of all correspondence and contacts with utility owners throughout 

the term of the contract. 
4.8 Reports: Provide reports as requested by TxDOT,in the format approved by TxDOT. 

Reports shall include but are not limited to the following: 
4.8.1. Initial Project Meeting Reports: With requirements as established between the 

UPMandTxDOT. 
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4.8.2. Monthly Progress Reports: With requirements as established between the UPM 
andTxOOT. 

4.8.3. Utility Adjustment Status Reports: With requirements as established between the 
UPMandTxOOT. 

4.8.4. Summery Reports: Summary of the statuses of utility accommodation, inspection, 
and verification,with requirements as established between the UPMandTxOOT. 

5 UTILITY ACCOMMOOATiONCOOROlNATiON: Provide utilityaccommodation coordination, 
including utility coordination meetings with individual utility owners, communication and 
coordination with utility owners, and preparation ot utility agreement assemblies including, hut 
not limited to, utility agreements, joint use agreements, notice ot proposed installation, and 
advanced funding agreements. The UAC shall: 

5B1 Perform utility coordination and liaison activities with involved utility owners, consultants, 
andTxOOT to achieve timely project notifications,formal coordination meetings,conflict 
analysis, and conflict resolution. 

5.2 Act as the "Responsible Party" as indicated in Chapter2Utility Cooperative Management 
Process and SubprocessofTxOOT's ROW Utility Manual. 

5.3 Coordinate all activities with TxOOT,or the designee,to facilitate the orderly progress and 
timely completion of utility accommodation and relocation within the project limits. 

5.4 Coordinateawork plan to include,but not be limited to,alist of the proposed meetings, 
coordination activities and related tasks to be performed,andaschedule with an estimate 
for completion of the related tasks. The work plan shall meet the requirements of the 
project and sball be submitted to TxOOT for approval priorto commencing work. 

5.5 Prepare and present, in collaboration withTxOOTstaff, instruction and orientation 
sessions, as required by TxOOT. The instruction shall facilitate the preparation of work 
orders, invoices, and other related documentation. 

5.5 Attend an initial project meeting and an on-site inspection,when requested byTxOOT,to 
ensure familiarity with existing conditions,project requirements and prepare and submita 
written report of the meeting toTxOOT. 

5.7 External Communications 
5.7.1. Coordinate all activities withTxOOT and consultants,other vendors or 

representatives, as authorized by TxOOT. 
5.7.2. ProvideTxOOTcopiesofdiaries,correspondence,and other documentation of 

work-related communications between the UAC, utility owners, and other outside 
entities, when requested by TxOOT. 

5.8. Implementaschedule of periodic meetings with each utility owner's representative(s)for 
coordination purposes. Meetings shall commence at the direction ofTxOOTand continue 
until completion of the all utility-related activities. Notify TxOOTaminimum of two 
business days in advance of each meeting to allow TxOOT the opportunity to participate in 
the meeting. Provide meeting minutes of all meetings with utility owners'representatives 
to TxOOT within seven business days after completion of eacb meeting. Meetings shall 
be held as frequently as required to manage the matters under discussion with each utility 
owner. 
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5.9. Coordinateresolutionsforutilitiesthatconflictwith highway construction in accordance 
with Texas Administrative Code,Title 43, Fartl,Chapter 21,SubchapterCand the 
TxOOT Utility Accommodation Rules (UAR), and make the utility owner aware of the 
conflict by written notice. The notice shall include, but not be limited to, sufficient plans and 
specifications to enable the utility to reasonably determine tbe future location, including 
depth ot cover and required clearances, and survey datum. 

5.10. Assist the utility owners in the preparation of required agreements associated with the 
funding ot adjustments and the occupation ot state right ot way. 

5.11. Utility AgreementAssemblies: Assist the utility companies in the preparation ot utility 
agreement assembly packages consisting otaTransmittal Letter recommending approval, 
theTxDOT Checklist, plans on11inchx17inch sheets,detailed estimates and 
specifications, Schedule ofWori^,Utility Joint Use Acknowledgement Form ROW-U-JUAA 
or Form 1082,Statement of Contract Work Form ROW-U-48,Affidavitforms, copy of the 
recorded easement or compensable interest, and various attachments as detailed in the 
UARandTxDOT's ROW Utility Manual. TheTransmittal Letter shall provideadescription 
of the work being done as well as the estimated cost and schedule of work. All documents 
shall be complete and acceptable for execution byTxOOT. 

5.12. Utility Agreements 
5.12.1. Determine whether or notacompensable interest exists and the utility owner's 

degree of eligibility,if sucb interest has not yet been determined. 
5.12.2. Assist the utility owner with adjustment plans andacost estimate forthese 

adjustments, if plans and estimates have not yet been obtained. Flans shall 
include the design, proposed location vertical elevations, and horizontal alignments 
ofthe utility facility based on TxDOT's survey data, the relationship to existing 
highway facilities and the right ofway line, location ofexistingutilityfacilities that 
may be affected by the proposed utility facility,and as directed in the UAR and 
TxDOT's ROWUtilityManual. 

5.12.3. Reviewtbe plans to ensure compliance with the UAR and to ensure that the 
proposal does not conflict with highway construction. 

5.13. Utility Acknowledgement: Submit all non-reimbursable utility adjustments through the 
TxOOT Utility Installation Review System and: 
5.13.1. Assist the utility owner with the submission of the permit request. 
5.13.2. Review the plans to ensure compliance witb UAR. 
5.13.3. Ensure the proposal does not conflict with highway construction. 

5.14. Escrow Agreements: NotifyTxDOTfor approval, upon determination that tbe utility needs 
to be adjusted as part of the highway contract. The UAC shall: 
5.14.1. Determine whatfunding amount is required based upon the applicable betterment 

or eligibility ratio and notifyTxDOT ofthe need for an AFA. 
5.14.2. Have the engineer coordinate the development of the required AFA with the utility 

owner andTxOOT. 
5.14.3. Verify all AFApayments have been submitted to TxDOT. 

5.15. Follow the procedures listed belowwhere there is Federal-Aid in the right of way,inclusive 
of utility costs: 
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5.15.1. The Federal Utility Procedures (FUP) Approval process as shown in Chapter 5, 
Section7of tbe TxDOT ROW Utility Manual. Necessary information forthe PUP 
approval shall include 
number,and estimated cost of adjustment(s)by utility. Tbe PUP process is the 
Federal Highway Administration (FHWA) authorized 
oversight otthe utility adjustment process. 

5.15.2.State Utility Procedures,if applicable,as shown in Chapter 5,Section5of tbe 
TxDOTROWUtilityManual 

5.15.3. Federal Utility Procedure (PUP), if applicable, as shown in Chapter 5,Section7cf 
theTxDOTROWUtilityManual. 

5.15.4. LocalUtilityProcedures,ifapplicable,asshown in Chapters, Section5of the 
TxDOTROWUtilityManual. 

5.15.Deliverables: Submit two originals,two copies, and an electronic POP tile otthe Utility 
Agreement Assembly Package. Each original, copy, or PDF tile shall include the checklist 
agreement, all attachments,and supporting documentation for submission toTxDOT,with 
atransmittal letter recommending approval. 

5.17. Se responsible for determining which utilities shall be installed by "PermitBor by 
"Agreement." The UAO shall process all Utility Installation Requests and Standard Utility 
Agreements,Form ROW-U-35,and forward toTxOOT for approval of the determination of 
the necessity tor any Escrow Agreements. 

518. Se responsible tor coordination, review and submittal ot all documentation to be included 
in all the utility agreements with documents conforming to the requirements of 23 CFR 
Section 545AandTexas Administrative Code, Parti,Title 43,Chapter 21,SubchaptersS 
and C, within the timeframe specified by TxDOT, required by 23 CFR Section 545A and 
Texas Administrative Code,Parti,Title 43, Chapter 21,SubchaptersSandC. 

5.19. Assist in tbe preparation, compilation, gathering, and collection of all required and 
supporting documents to be included with the utility agreements. 

5.20. For each utility,provide the records for all utility owners'costs in accordance with the 
requirements of 23 CFR Section 545A,inaformat that is compatible with the estimate 
attached to the Standard Utility Agreement and in sufficient detail for analysis. The totals 
for labor,overhead,construction costs, travel, transportation, equipment, materials, 
supplies and other services shall be shown in suchamanner as to permit comparison witb 
the approved estimate. 

5.21. Have the UACmaintainacomplete set of records for all Utility Adjustment Costs for eacb 
utility until all final payments to the utility owners have been completed. 

5 UTILITY CONSTRUCTION INSPECTION ANO VERIFICATION: Monitorandreportthestatus 
of utility work and verify work performed is according to the utility owners'proposed plans, is in 
compliancewith the UAR, andwill not conflictwith highway construction. The UC1 shall: 

5.1. Scheduleapre-construction meeting for eacb utility adjustmentwben field verification and 
inspection duties are required to be performed. 

5.2. Se responsible for ensuring the necessary TxOOTrepresentatives are present. 
5.3. Verification 
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6.3.f. Pield verify all utility adjustments to ensure that the new facilities are located 
according to plans, specifications, and the Proposed Utility Layout; coordinate 
surveying and right ot way staking as needed 
6.3B1B1. NOTE: Professional surveying is not required forthis solicitation, only 

coordination ot activities. 
6.4. Ensure that the utility is in compliance with theTexas Manual on UniformTraffic Control 

Devices (TMUTCD)B'StormWaterPollution Prevention Plan"(SW3P), backfill 
specifications, and restoration ot right ot way upon completion ot work. 

6.5. Status Reports: Provide TxDOT withastatus report for all utility adjustments onamonthly 
hasis, or as specified hy TxDOT. 

6.6. Payment Requests: Review ali payment requests for conformance with the utility estimate 
and verify the work has heen performed. 

6.7. Notification: NotifyTxDOT if demobilizing occurs before the approved scope of services is 
completed. Notification shall occur before the demobilization process begins. This 
requirement may only entail documentation into diaries. 
Deliverables: Coordinate the delivery toTxOOT of as-built drawings or certified-as 
installed construction drawings byautilityorautility's representative upon completion of 
each relocation or new installation. The as-built drawings and Global Positioning System 
(OPS)files will include all bends, installation types, casings, and above ground 
appurtenances. Drawings shall be inaformat specified by TxDOT. 

FUNCTiONCOOE145t145,164^MANAOiNOCONT^CTEO/OONATEOPE 

A PROJECTMANAOEMENTANOAOMiNiSTRATiON 

1. The Engineer, in association with the State's Project Manager shall be responsible for directing 
and coordinating all activities associated with the project tocomply with State policiesand 
procedures, and to deliver that work on time. 

2. Project Management and Coordination. The Engineer shall coordinate all subconsultant activity 
to include quality of and consistency of work and administration of the invoices andmonthly 
progress reports. The Engineer shall coordinate with necessary local entities. 

3. The Engineer shall: 

a. Prepare monthly written progress reports for each project. 

b. Provide/Create and maintainaSharepoint or equivalent site for project. 

c. Develop and maintainadetailed project schedule to track project conformance to Exhibit C, 
WorkSchedule,for each work authorization.The schedule submittals shall be hard copy 
and electronic format. 

d. Meet onascheduled basis with the State to review project progress 

e. Prepare, distribute, and file both written and electronic correspondence. 

f. Prepare and distribute meeting minutes. 
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g. Document phone calls and conference calls as required during the project to coordinate the 
work for various team members. 

FUNCTION CODE 160 (163) - ROADWAY DESIGN 

A. UTILITY ENGINEERING INVESTIGATION (currently Subsurface Utility Engineering) 

1. Responsible Parties: 
a. Utility Coordinator: Herein referred to as the provider performing services in a non-

engineering capacity. 
b. Utility Engineer: Herein referred to as the registered Professional Engineer, who is an 

employee ofthe Engineer, performing services in a professional engineering capacity. 

2. Utility Engineering Investigation shall include utility investigations subsurface and above ground 
prepared in accordance with American Association of State Highway and Transportation 
Officials (AASHTO) standards [ASCE C-1 38-02 
(http://www.fhwa.dot.gov/programadmin/asce.cfm)] and Utility Quality Levels as follows. 

a. Utility Quality Levels are defined in cumulative order (least to greatest) as follows: 
i. Quality Level D - Existing Records: Utilities are plotted from review of available existing 

records. 
ii. Quality Level C - Surface Visible Feature Survey: Quality level "D" information from 

existing records is correlated with surveyed surface-visible features. Includes Quality 
Level D information. If there are variances in the designated work area of Level D, a 
new schematic or plan layout will be necessary to identify the limits of the proposed 
project and the limits of the work area required for the work authorization; including 
highway stations, limits within existing or proposed right of way, additional areas 
outside the proposed right of way, and distances or areas to be included along existing 
intersecting roadways. 

iii. Quality Level B - Designate: Two-dimensional horizontal mapping. This information is 
obtained through the application and interpretation of appropriate non-destructive 
surface geophysical methods. Utility indications are referenced to established survey 
control. Incorporates quality levels C and D information to produce Quality Level B. If 
there are variances in the designated work area of Level D, a new schematic or plan 
layout will be necessary to identify the limits of the proposed project and the limits of 
the work area required for the work authorization; including highway stations, limits 
within existing or proposed right of way, additional areas outside the proposed right of 
way, and distances or areas to be included along existing intersecting roadways. 

iv. Quality Level A - Locate (Test Hole): Three-dimensional mapping and other 
characterization data. This information is obtained through exposing utility facilities 
through test holes and measuring and recording (to appropriate survey control) 
utility/environment data. Incorporates quality levels B, C and D information to produce 
Quality Level A. 

b. Designate (Quality Level B), Designate means to indicate the horizontal location of 
underground utilities by the application and interpretation of appropriate non-destructive 
surface geophysical techniques and reference to established survey control. Designate 
(Quality Level B) Services are inclusive of Quality levels C and D. 
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The Engineer shall: 
4 As requested by the State compile "As Suilt" information from plans, plats and other 

location data as provided by the utility owners. 
ii. Coordinate with utility owner when utility owner's policy is to designate their own 

facilities at no cost for preliminary survey purposes.The Engineer shall examine utility 
owner's work to ensure accuracy and completeness. 

iii. Designate, record, and mark the horizontal location otthe existing utility facilities an 
their service laterals to existingbuildingsusingnon-destructive surface geophysical 
techniques. No storm sewer facilities are to be designatedunlessauthorizedby the 
State. A non-water hase paint, utilizing the American Puhlic Works Association 
(APWA) color code scheme,must be used on all surface markings of underground 
utilities. 

iv. Correlate utility owner records with designating data and resolve discrepancies using 
professionaljudgment. Acolor-codedcompositeutility facility plan with utility owner 
names,quality levels,line sizes and subsurface utility locate (test hole)locations,shall 
he prepared and delivered to the State It is understood hyhoth the Engineer and the 
State that the line sizes of designated utility facilities detailed on the deliverable are 
from the best available records and that an actual line size is normally determined from 
atest hole vacuum excavation Anote must be placed on the designate deliverable 
only that states "lines sizes are from best available records". All above ground 
appurtenance locations must be included in the deliverable to the State. This 
information shall be provided in the latest version of Micro Station or Qeopak used by 
the State. The electronic file will be delivered on CD or Digital Video Disc (DVD), as 
required by the State.Abard copy is required and must be signed,sealed,and dated 
by the Engineer. When requested by the State, the designated utility information must 
be over laid on the State's design plans. 

v. Determine and inform the State of the approximate utility depths at critical locations as 
determined by the State.This depth indication is understood by both the Engineer and 
the State to be approximate only and is not intended to be used preparing the right of 
way and construction plans. 

vi. Provideamonthly summary of work completed and in process with adequate detail to 
verify compliance with agreed work schedule. 

vii. Close-out permits as required. 
viii. Clearly identify all utilities that were discovered from quality levels C and D 

investigation,but cannot be depicted in quality levelSstandards. These utilities must 
haveaunique line style and symbology in the designate (Quality Level S)deliverable. 

ix. Complywith all applicable State policy and procedural manuals. 

SubsurfaceLltility Locate (Test Hole) Service (Quality Level A), Locatemeansto obtain 
precise horizontal and vertical position, material type, condition, size and other data that 
may be obtainable about the utilityfacility and its surrounding environment through exposure 
by non-destructive excavation techniques thatensures the integrity of the utilityfacility. 
SubsurfaceLltility Locate (Test Hole) Services(Quality Level A) are inclusive of Quality 
Levels S,C, and D. 
The Engineer shall: 
i. Review requested test hole locations and advise the State in the development of an 

appropriate locate (test hole)work plan relative to the existing utility infrastructure and 
proposed highway design elements. 

ii. Coordinate withutility owner inspectors as may be required by law or utility owner 
policy. 
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iii. Neatly cut and remove existing pavement material, such that the cut not to exceed 
0.10squaremeters(1.075 square feet^unless unusual circumstances exist, 

iv Measure and record the following data on an appropriately formatted test hole data 
sheet that has been sealed and dated by the Engineer: 
^ Elevation of top and bottom of utility tied to the datum of the furnished plan. 
D Identifyaminimum of two (2) benchmarks utilized.Elevations shall be within an 

accuracy of 15mm(.591 inches)of utilized benchmarks. 
^ Elevation ot existing grade over utility at test hole location. 
D Horizontal location referenced to project coordinate datum. 
^ Outside diameter ot pipe or width ot duct hanks and configuration ot non-encased 

multi-conduit systems. 
D Utility facility material(s). 
^ Utility facility condition. 
^ Pavement thickness and type. 
D Coating/Wrapping Information and condition. 
^ Unusual circumstances or field conditions. 

v. Excavate test holes in such a manner as to prevent any damage to wrappings, 
coatings, cathodic protection or other protective coverings and features. Water 
excavation can only he utilized with written approval from the appropriate State District 
Office 

vi. Be responsible for any damage to the utility during the locating process. In the event of 
damage, the Engineer shall stop work,notify the appropriate utility facility owner,the 
State and appropriate regulatory agencies.The regulatory agencies include,hut are 
not limited to the Railroad Oommission ofTexas and the Texas Oommission on 
Environmental Quality (TCEO).TheEngineer shall not resume workuntiltheutility 
facility owner has determined the corrective action to he taken. The Engineer shall he 
liable for all costs involved in the repair or replacement of the utility facility. 

vii. Sackfil lall excavations with appropriate material, compact backfill by mechanical 
means, and restore pavement and surface material. The Engineer shall be responsible 
for the integrity of the backfill and surface restoration foraperiod of three years. Install 
amarker ribbon throughout the backfill. 

viii. Furnish and Install a permanent above ground marker (as specified bythe State, 
directly above center line of the utility facility. 

ix. Provide complete restoration of work site and landscape to equal or better condition 
than before excavation.Ifawork site and landscape is not appropriately restored,the 
Engineer shall return to correct the condition at no extra charge to the State. 

x. Plot utility locationposition information to scale and provideacomprehensive utility 
plan sign and sealed by the responsible Engineer.This information shall be provided in 
the latest version of Micro Station or Oeopak format used by the State. The electronic 
file will be delivered on 0 0 or OVO. When requested by the State, tbe Locate 
information must be over laid on the State's design plans. 

xi. Return plans, profiles, and test hole data sheets to the State. If requested,conducta 
review of tbe findings with the State. 

xii. Close-out permits as required. 

FUNCTION COOE309(309^OESiONVERiP/CHANOES/ALTER 

AOESiONVERiFiCATiON^CHANOESANO ALTERATIONS 

1. Change Orders 
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a. The Engineer shallreview the CCAM and Fort Worth District Construction Sharepoint or 
equivalent Site on change orders to understand the change order policy. 

b. TheEngineer shall provide an estimated cost of change orders to the State and aid the 
State in price negotiations of new pay items added by change order. Review the information 
submitted hy the contractor to verity the prices are within the current State wide or district 
hid averages, it the price exceeds the hid averages, review the breakdown to ensure the 
contractor is using tbe allowed mark-ups as specified in the Spec Sook. Prices should be 
fair and reasonable based on the time, material, equipment and labor necessary to perform 
the work. 

c. Tbe Engineer shall provide appropriate documentation including justification for the change 
order, revised drawings with change order block and plan sheets with appropriate design 
backup documentation, cost breakdowns, time impacts, and change order descriptions. 
Record this information in Site Managerfor execution by tbe State. 

d. The Engineer shall work with the State on submitting change orders. All change orders sball 
be signed by the State. 

e. The Engineer shall coordinate with the State by sending all change orders to the assigned 
Area Office for funding beforeachange order is sent to tbe contractor. 

f The Engineer shall provide all documentation supporting the need for any change orders. 
g The Engineer shall provide all plan sheets associated with change orders.The pian sheets 

shall be signed, sealed and dated by a Texas Registered Professional Engineer. The 
Engineer shall not perform inspections on their design The State will perform or the State 
will use another providerto perform inspections on the Engineer's design. 

h. The Engineer shall provide Complete District Change Order Checklist, signed by the 
Engineer. 

i. The Engineer shall follow any current and new processes that are mandated by the State 
j . If third party funds are associated with the change order,the Engineer shall assist Area 

Office (AO) as needed. 

DELIVERABLES: 

TheEngineershallprovidethefollowing: 

D Sealed, revisedplan sheet(s)foranychanges made, andcorresponding recommended 
change orders 

D All change orders funded by the State and by the contractor 
D All documentation supporting the need for any change orders 
D All plan sheets associated with change orders shall be sealed by an Engineer 
D Complete District Change Order Checklist, signed by the Engineer 
D Site Manager Change Order sheets 

D District Construction Office memo for Area Engineer submittal 

2 Submittal, Tracking and Approval of the Shop Drawings 
a. TheEngineershalllog, monitor, coordinateandmakerecommendationsforcontractor's 

submittals of fabrication plans,erection plans,shop drawings,change orders,Material on 
Hand, time extensions, product and material submittals, and Requests for Information (RF1). 

b. The Engineer shall forward submittals and shop drawings to the appropriate party and verify 
return of documents. 

c. The Engineer shall address RFI's as directed by the State. 
d. The Engineer shall make recommendations to the State for resolution of any PFl's and draft 

any correspondence necessaryforthe resolution ofthe RF1. 
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e. The Engineer shallcoordinate RFI resolutionswithappropriatepartyasdirectedbythe 
State. 

f. TheEngineer (coordinate) shallsubmit all shop drawing electronicallyas outlined inthe 
"Guide to Electronic Shop Drawing Submittal". 

g. The Engineer shall track all shop drawing submittals, reviews and approvals. 

PUNCTIGNCGDE300(3^)-GENERAL FUNCTION 

APRGJECTSUPERVISIGN 

1. ForTrafficControl Inspection, the Engineershall: 
a ReviewplansheetsforTCPchangesormodifications. 
b. Verity that aiiiane and ramp closures toiiow State guidelines and iane restrictions astound 

in the project plans 
c. Ensure that all lane closure infomiation is sent to the assigned District Public Information 

Office (PIG), Comdor Mobility Coordinator and others as directedone week prior tothe 
closure. 

d. Ensure that if scheduled lane closures are cancelled,aDistrict's PIG, the Corridor Mobility 
Coordinator and others, as directed, are notified immediately with updated information. 

e. Coordinate lane closures with the AO staff. 
f. Oversee project barricades and signs onadaily basis and coordinate corrections with the 

contractor as reguired. 
g. Perform inspections of bamcades and report to contractor on Form 599 ataminimum of two 

inspections per month (one daytime inspections and one nighttime inspection) or as 
directed. 

h. Coordinate with the AO so thatabarricade inspection report is performedby the District 
Construction ottice and coordinate corrections with contractor. 

i. Complete Porm 599, documenting deficiencies or actions needed and submit to contractor 
tor corrective actions. The Engineer shall document when the deficiencies or actions are 
addressed and escalate as reguired. Gnce completed, send to AG tor review No copies 
shall be maintained bythe Engineer,nor sent to any individual via email. 

j . Ensure the contractor makes repairs to critical items immediately and other deficiencies or 
actions shall be addressed as soon as possible per item 502 Barricades,Signs, andTrattic 
Handling and enforce non-payment ot item, it needed. 

k. Ensure all items meet requirements of TMUTCD,TCP,standards and specifications and 
State compliant list which include ataminimum: 

i. proper devices are used 
ii. devices are clean and tree ot damage 
iii. devices are properly aligned and spaced 
iv. devices have proper reflectivity 
v. pavement markings are performing properly 
vi. properfiagging procedures are followed 
vii. signs are properly mounted and not leaning 
viii. the overall set up is in compliance 

2. For Project Coordination,the Engineer,as directed by the State, shall provide the following in 
writing (for example, meeting minutes and e-mails): 
a. Conduct weekly coordination meetings on the project with the State Representative, 

contractor, Subcontractors and other interested parties. 
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b. Participate in safety meetings 
State 

c. Conduct pre-activity meetings for major operations or traffic control changes. 
d. Review the workschedule, pian changes, constructionissues,submittalprogress, trattic 

changes, publicinformation topics, andaii other relevant mattersto include reviewand 
approve the contractor's haseline schedule to verity the contractor has followed the 
approved TCP and all work has heen incorporated into the schedule. 

e. Monitor the progress of the contractor's approved schedule and the progress of the work 
with the goal of meeting the contract completion date, review and monitor the contractor's 
work schedule monthly and recommendation to the State regarding any changes or needed 
changes to the schedule, and notify the State if the schedule does not adequately reflect 
appropriate completion dates, reasonable resources, or errors in logic. Provide an executive 
summary of the schedule review If additional time is requested hy the contractor, the 
Engineer shall reviewthe contractor's request and verify the time impact analysis. 

f. Analyze the contractor's monthly CPM schedule and provide recommendations for 
modifications or acceptance and verify the CPM schedules follow all guidelines described in 
the specifications. Any revisions to the schedule will require approval by the State. 

3. For Project Correspondence, the Engineer shall: 
a. Upon receipt of written correspondence from the contractor, draftaresponse within five (5) 

working days for the State to review,comment, approve and sign. The Engineer shall track 
all correspondence, approved or outstanding. All informal correspondence should be sent 
to the State via e-mail. All formal correspondence should be sent on the State's letterhead 

b. Manage project issues and work directly with the contractor as directed in writing by the 
State 

c. Escalate any major project issues to the State in accordance with the established escalation 
ladder. 

d. Copy the State's Project Manager (PM) on all internal and external correspondence. 

DELIVERABLES 

The Engineer shall provide the following: 

D Monthly Barricade Inspection Reports 
D Baseline Schedule review 
D Monthly Schedule Update Reviews 
D Executive summary of the schedule review 
D Time Impact Analysis Reviews 

FUNCTICNCOOE300t320)-GENERALPLINCTICN 

A INSPECTICNCFWCRK IN PROGRESS ANOPRCJECTRECCROS 

1. The Engineer shall inspect work incorporated into the project as assigned by the State to: 
a. Verify that theproject is built according to the plans andspecifications,and allcontract 

documents. 
b. Verify the accuracy of the work and determine pay quantities by making measurements as 

required by the specifications. 
c. Verify all the specifications and special provision requirements are met for inspected items 

of work regarding materials, construction, measurement and payment 
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d. Verify daily quantities tor each item of work assigned,performed and tabulate intoamonthly 
pay estimate to the contractor. The estimate shall be furnished to the State for execution of 
payment via Site Manager. 

e. Enter measurement and payment information daiiy into Site Manager tortrie items inspected 
by the Engineer personnel.Provideaplot for tracking items ot payment tor example but not 
limited to drainage pipe, paving, etc. 

f. All fields sball be completed in Site Manager, unless otherwise directed by the District's 
construction personnel. 

g Verify all material sourcing information is entered into Site Manager and address ail material 
ortesting deficiencies onamontbly basis, 

b Verify and update Sampling andTesting Checklist in SiteManager to accurately account for 
changes in tbe project. Coordinate changes witb Area Office Lab Manager. 

2 The Engineer shall maintain all records on the project per State and District procedures 
including Daily Work Reports (DWR), diaries, shop drawings and submittals, RFI drawings and 
sketchesof measured items, sets of plans, record set plans, material on hand formsand 
general correspondence. 

3. The Engineer shall verify proper drilled sriaft or pile installations. Inspector should have 
knowledge in geological materials to ensure proper founding is achieved, proper underwater 
and slurrydisplacementconcrete placement procedures and proper use of steelcasingfor 
dewatering and stability applications are implemented. Include drill shaft report and upload into 
SiteManager as support record. 

4. The Engineer shall verify appropriate mill tests, materials approval and Suy America 
certifications are submitted as reguired. 

5. The Engineer sball verify, document and/or perform DSE documentation, Commercially Useful 
Function (CUE) reviews, Prompt Pay and Wage Rate Surveys and Wage Rate Requests. The 
Engineer shall verify that corrections are made by the contractor. 

6. The Engineer shall verify and document all contractors' Perm CST-C^I (Additional 
Classification and Wage Rate Reguest) and Form2182(Commercially Useful PunctionSite 
Review) as directed by the State in writing(meeting minutes,emails and otrier). 

7. Por Monthly Progress Estimates, the Engineer shall: 
a. Prepareall monthly progressestimates in Site Manager forapproval bythe State and 

submit them on the date that is determined by the State for each estimate cycle. 
b. Verify all guantities and coordinate with the contractor when discrepancies arise. 
c. Submitacopy of the Site Manager installed work report or equivalent at the end of each 

week to the contractorforconcurrence. 
d. Make recommendation for payment for work inspected during the month. 

8. The Engineer shall maintainalog of all contractor submittals including RFI's, shop drawings, 
concrete, police officer hours, material testing requirements, material on hand, reviews, 
approvals, and any other logs deemed necessary by the State, and upon request provide the 
log to the State. 

9. The Engineershall administerthe material on hand process and shall: 
a. Verify eligibility for payment of any material requested for payment of material on hand. 
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b. Monitor and verify material on band before paying tbe contract per tbe requirements of tbe 
specification. 

0. Perform on-site and off-site cbecks to verify tbe material is part of tbe contractor's inventory 
as directed. 

d. Collect invoices, certifications and testing information from tbe contractor to pay for material 
onbandwitbinsixty(50)days. 

e. Remove tbe material from tbe estimate,if no invoices are provided witb sixty (50)days. 
f. Spot cbeck on-site and off-site tbe material on band and document for accuracy. 
g. Maintainalog per District procedures. 

lu. For tbe Environmental Process, tbe Engineer sball: 
a. Follow all current Storm Water Management guidelines and verify SW3P and Environmental 

Permits Issues and Commitments (EPIC) sbeet requirements are followed. 
b. Verify appropriate permits are in place for all contractor Project Specific Locations (PSL's). 
c. Maintain tbe SW3P working drawings, wbicb sball be located in tbe field office at all times. 
d. Maintain documentation in accordance witb tbe Texas Pollutant Discbarge Elimination 

System's (TPDES), and Construction General Permit (CGP). 
e. Perform SW3P inspections every seven (7) calendar days or as required and record tbe 

results on tbeState's2115formandreport tbe deficiencies to tbe contractor and verify 
corrections were made per tbe requirements of tbe CGP. 

f. Verify tbat tbe contractorfollows tbe guidelines of tbe CGP. 
g. Notify tbe State immediately in tbe event tbe contractor bas failed to make tbe corrections as 

per tbe requirements of tbe CGP. 
b. Verify contractor's eCRP daily reporting. 
1. Frovide all environmental correspondence to tbe State. 
j . If tbere are any cbange orders or added construction tbat will impact tbetbe project as 

described in tbe approved Environmental document or EPICs, tbe Engineer sbaii coordinate 
witb tbe State to provide tbe necessary documentation for additional environmental 
approvals as required. 

k. MaintainaseparateSW3P working copy of plan set and verify it is updated accordingly to 
remain in compliance. 

I. Provide personnel certified in Emergency Medical Services (EMS)Training Matrix, ENV103 
and ENV300, or equivalent. 

11. For Documenting and Reporting, tbe Engineer sball: 
a. PrepareaDWR for eacb day of work from tbe begin work date until final acceptance. All 

inspectors sball prepare tbeir own DWR eacb day tbey are on tbe project. Eacb DWR must 
bave tbe weatber recorded for tbat day, including temperature bigb and low, weatber 
conditions, all visitors totbeproject, trafficconditions, lane closure bours, policeofficer 
names and bours worked, portable message sign bours, instruction given to tbe contractor, 
tbe contractorwork bours, tbe contractor's equipment and utilization, and equal employment 
opportunity (EEG) issues, safety concerns, SW3P information, and accidents. Wben 
recording information pertaining to accidents, record only factual information as observed; 
not personal opinion. Also, include tbe subcontractors on tbe project, tbe number of bours 
on tbe project, and tbe work tbey are performing, and items for payment. 

b. Maintain all relevant subcontractor forms, contract assurance logs, agreements, and 
statements of compliance. 

c Submit subcontractor approval requests to tbe State's Area Gffice (including bauling trucks) 
Tbe State will input tbe approval date into Site Manager. State approval sball be required 
prior to payment to tbe contractorfor tbe work performed by tbe subcontractor 
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d. Fill out the DWR work items tab asameans to pay for items of work inspected, input tbe 
station number, supporting calculations, quantity being paid, anycomments or remarks 
necessary, and any other information to properly distinguish tbe item being paid. Reference 
plan sheets as reference markers. 

e. Maintain hard copies of measurements and attachments that support the calculations and 
guantities listed in tbe DWRs. 

f. Maintainadaily diary on the project in Site Manager. Tbis diary will allow the Engineer to 
recommend payment for the items listed in the DWR and to charge time on the project and 
maintain milestone charges, if applicable. No paper diary will be maintained. 

g. Identify items tbat will overrun and under run during the course of the project. These should 
be addressed via change order perthe State policy. 

b. Follow State's Concrete Procedures forfield concrete specimens, 
i. Maintainaset of project records and setup according to State procedures, 
j . Coordinate with the State for the State District Audits to be performed. Track resolution of 

audit deficiencies. 

12. The Engineer shall provide all items that are listed underthe Field Office Equipment Section of 
this scope. 

13. Construction Scheduling Support Services (Primavera Scheduling Software) 
a. Preliminary and Saseline Schedules 

i. Tbe Engineer shall review, analyze, and provide recommendations and submit a 
review report on Contractor's preliminary schedule. 

ii. The Engineershall review, analyze, and provide recommendations and submit a 
review report on tbe contractor's baseline schedule. 

iii. The Engineer sball attend Preconstruction Meeting and any other required meetings. 
b. Schedule Updates (Progress and Revised) 

i. The Engineer shall review and analyze Contractor's monthly progress schedule 
updates, and submit updated Schedule Review Report. Includeadetalled review of 
critical and near critical activities. Compare current update to previous updates using 
Claim Digger,submit an executive summary of the schedule review. 

ii. The Engineer review and analyze Contractor's monthly schedule updates for revisions 
and submit Revised Schedule Review Report. Compare revision to previous version of 
scbeduleusingClaim Digger 

iii. The Engineer shall coordinate witb the State's field personnel or District Construction 
Office,to compare actual constructionstatus with the Contractor's monthly update. 
Verify accuracy of the schedule, actual start dates, actual finish dates, and percent 
complete or remaining duration. Review the monthly Daily Work Reports (DWR). 

iv. The Engineer shall schedule monthly site visits with tbe State's District Construction 
Office or Field personnel. 

v The Engineer shall, upon tbe State's request, coordinate with tbe State's personnel on 
adjacent projects to determine possible conflicts or impacts. 

vi. The Engineer shall, from interim schedule updates provided by the Contractor, identify 
changes in critical path or changes in controlling delays. 

vii. The Engineer shall identify possible future scheduling conflicts and report. 
viii. The Engineer shalldevelopa ProjectSchedule Status Report(PSSR) to monitor 

project completion dates, identify actual and potential critical path slippage, and 
recommend strategies for mitigating critical path delays. 

ix. Tbe Engineer sball monitor the effects of weather (calendar-day projects) and other 
non-excusable impacts on the schedule and provide means to separate these from 
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excusable impact 
x. Tbe Engineer sball verify that schedule updates are separate: Progress Schedule vs. 

Schedule Revisions (Revisions require theState's approval) in accordance witb tbe 
specifications. 

xi. The Engineer shall attend meetings on an as needed basis, 
c. Time Impact Analysis (TIA) 

The Engineer shall: 
i. Review and analyze TIAs from the contractor in accordance with the Special 

Provision or tbe 20t4Standard Specifications for Construction and Maintenance of 
Highways, Streets, and Bridges Spec Book. 

ii. Coordinate with State's Area Office and DistrictConstruction Officepersonnel to 
determine the validity of tbe TIAs. 

iii. Assist in analyzing Delay Claims 
iv. Provide report forthejustificationofgranting or rejecting time requested to the 

State 
v. Review overhead documentation for compensable delays. 
vi. Recommend scheduling alternatives to mitigate impact resulting from conflict 

to tbe State. 
vii. Perform independent TIA as an alternative to Contractor submittal. 
viii. Monitor PSSR to verify tbeTIA process. 
ix. Investigate, analyze and recommend resolution to mitigate schedule impacts 

between adjacent construction contracts as directed by the State. 
x. Inform tbe State's Area Engineer and District Construction Office of upcoming lane 

closures, and high demand inspection needs. 
xi. Inform tbe State of milestone status, major traffic changes, and project completion for 

posting to the project web page by the State. 
xii. Review contract time determination schedules and provide written summary of 

findings. 

OELIVERASIDESforitemst^3 
The Engineer sball provide the following: 

D Monthly Project Estimates (witb hard copies of measurements and attachments that support 
the calculations and quantities listed in the estimate). 

D Monthly 3^ party estimates. 
D Monthly MaterialonHandforms(1914and 1915) Hot MixAsphalt(HMA)CX2forms. 
D Paid invoices for material on hand. 
D Documentation for extra work. 
^ SW3PWorking Plan Set. 
^ WeeklySW3P inspections (2115Porm). 
^ One DWR per day by each person inspection items of work on the project (record in Site 

Manager) and supporting hard copy documentation. 
D All drilled shaft or pile logs (record in Site Manager). 
^ One Diary per day by the project Engineer or Project Manager(record in Site Manager). 
D Contract Time Determination 

^ The Engineer shall use production rates approved by tbe State. 
^ Tbe Engineer sball use Primavera scheduling software unless directed otherwise by the 

State 
D The Engineer shall use appropriate calendars and coding for modeling the type of work 

and incorporate weather and other constraints in tbe calendars. 
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D The contract time calendar should conform to the definition ofaworking day as defined 
theP^E. 

D The Engineer shall develop the time determination schedule to follow the traffic control 
plans taking into consideration the breakdown of quantities of work to he done in each 
phase. 

^ The Engineer shall review contract time determination schedules and provideawritten 
summary offindings. 

^ Baseline Schedule Review Reports to include the following: 
D Transmittal letters to State's Area Engineer and District Construction Office providing 

summary ot findings and recommendations to accept or reject the preliminary or detailed 
(haseline)schedule 

D Oratt letters tor State's Area Engineer's signature notifying Contractor ot schedule 
acceptance or rejection. 

D Completed Checklists tor Schedule Review. 
D Detailed listings ot schedule deficiencies. 
D Any other documentation to supporttindings 

^ Schedule Updates (Progress and Revised) Review Reports to include the following: 
D Progress Schedule Review Report 
D Transmittal letter to State's Area Engineer and District Construction Office providing the 

following: 
^ Summary of findings, 
D Lists identifying potential future critical path impacts, and 
^ Recommendations to accept or reject the update. 
D Draft letter for State's Area Engineer's signature notifying Contractor of schedule update 

acceptance or rejection. 
D Completed Checklist for Progress Schedule Review. 
D Detailed listing of schedule deficiencies. 
D Claim Diggeroutputwith written explanation ofthe results summaryform. 
^ Updated Project Schedule Status Report (PSSR). 
D Plots of look-ahead schedules showing work planned for next2months. 
D Any other documentation to support findings. 

D Revised Schedule Review Report 
D Transmittal letters to State's Area Engineer and District Construction Office providing 

summary of findings and detailed discussions of revisions including: 
^ changes to critical path due to the revision, 
o changes to the project calendars, 
o changes to resources or sequencing, 
o discussions of the positive and negative effects of the revisions, and 
o recommendations to accept or reject the revision. 

D Draft letters for State's Area Engineer's signature notifying Contractor of schedule 
revision acceptance or rejection. 

D Updated Project Schedule Status Reports. 
D Claim Digger output with written explanation of the results summary form. 
D Anyotherdocumentation to supporttindings. 

D Time Impact Analysis Review Report 
o Transmittal letter to State's Area Engineer and District Construction Office providing 

summary of findings and recommendation to accept or reject the time impact analysis. 
^ Draft letter for State's Area Engineer's signature notifying Contractor of TIA acceptance 

or rejection. 
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o Copies of recommended scheduling alternatives fo mitigate impacts resulting from 
conflicts 

o Independent TIAs as an alternative to Contractor's submittals. 
^ Progress Report 

o A progress report that compares planned construction performance, expressed as 
percentage complete, with actual performance, 

o Summary statements regarding accomplishments during the reporting period and listings 
of major concerns and issues pertaining to construction progress, 

o A summary progress report will be developed and maintained tbat shows the overall 
statusofthe entire construction projectforpresentation, 

o A ninety (90)day look ahead of critical and near critical activities 

PUNCTiQNCQOE300(330)-GENERAL.PLiNCTiQN 

A. JQSCQNTRGL 

1. The Engineer shall perform all sampling and testing of components and materials in accordance 
with the standard specifications, and all other standard and special specifications and special 
provisions applicahle in this agreement. Meet the minimum sampling frequencies set out in the 
currentTxOQT Guide Schedule for Sampling andTesting for materials.The testing shall include 
the following materials and all tbe components of tbe materials listed: Asphalt,Concrete,Soils 
and Aggregates.The estimatednumher of samples and tests are hased on guantities in the 
executed construction contract. 
a. The Engineer shall ensure the testing is completed and input into Site Manager.NQTE:The 

contractor is responsible for testing item 360 Concrete Paving. 
h. The Engineershall provide certified personnel, outlined in their Quality Assurance and 

Quality Control (QA/QC) plan that are knowledgeable of all materials testing procedures. All 
personnel performing acceptance tests must provide certifications and must maintain the 
certifications throughout tbe project.Tbe State reserves the right to require replacement of 
any technician during this contract if performance is determined to be unsatisfactory or the 
technician fails to maintain appropriate certifications. 

c. The Engineer shall provide technicians certified in accordance with TxOQT Quality 
Assurance Programs for Construction (QAP) or other State approved programs, such as the 
Texas Asphalt Pavement Association (TxAPA) for Hot Mix Asphalt, and the Soils and Sase 
Certification Program, as listed below. 

d. The Engineer shall provide certified technicians to perform the following tests: 
i. HotMixAsphaltTesting 

D Level IDA 
D LevellS 
^ Level 11 

^All other tests in tbe Manual ofTesting Procedures 200-P Series or American 
Society forTestingMaterials (ASTM) Procedures not coveredinLevell-A, 
Level IDS, or Level 11 

ii. Concrete Testing 
D QAP Program for ConcreteTesting 
D Qther tests outlined in tbe Manual ofTesting Procedures 400-A Series or ASTM 

Procedures that are not included in tbe QAP Program 
e. TheEngineer sballperformtestingontbeproject.Thesetests include all tests listed in 

State'sQuide Schedule to Sampling andTesting. Pollow the State's Guide Schedule of 
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Sampling and Tasting to establish testing frequencies. Testing frequencies may be 
Increased as directed by tbe State. 
The Engineer sball notify the State, to determine if any tests may be waived by the State. 
Tbe Engineer shall attend preconstruction OA and OC testing meetings prior to beginning 
work. 
Tbe Engineer sball: 
1. Review and recommend approval or rejection tor all sampling and testing documentation 

submitted by tbe contractor tor compliance witb applicable State and tederal regulations, 
standards, and contract requirements. 

ii. Verity all materials used meet specitications, or identity materials tbat do not meet 
specitications and recommend action wbicb should be taken. 

iii. Certify that all materials used during construction meet the specitications as outlined in 
the Site Manager Support System. 

iv. Work closely with the State to resolve all material discrepancies before the next monthly 
estimate is processed by utilizing tbe XiteReport in Site Manager. 

v. Enter all test data in Site Manager. 
vi. Enter all mix designs, concrete and asphalt, into Site Manager. 
vii. TheEngineershallreportfailingteststotheStatewithintwenty-four(24)hours. 

DELIVERABLES: 

The Engineer shall provide tbe following: 

D Monthly Deficiency Reports to track material issues(one(1)per month) 
D Certification Verifications 
^ Testing documentation as applicable 
^ Letters of Certification 
D Test Exception Letter 

FLINCTIONCOOE300t352)-OENERALFONCTiON 

A, FINAL CONSTROCTION DOCUMENTS 

1. For Final Construction Documents tbe Engineer sball: 

a. Provideacomprehensive punch list to the contractor when work nears completion. 
b. Verify tbat all punch listwork is complete before recommending acceptance to the State. 
c. Provide the contractor punch list to tbe State. 
d. Provide final complete construction records including as-built plans, final guantities, 

complete test reports,finalDSEreports,and project documentation (including all general 
correspondence that occurred during the project) within thirty (30) days of final acceptance 
of the project by the State. Final project documentation shall include the following: folder 
labeled by item number for items requiring additional hack-up; copies of all of the change 
orderswitb back-up; Material Invoicesback-up; Manifest ticketsfor all material paid by 
weigbt(Asphalt, Concrete, Lime, etc.); Material on Handforms 1914and 1915; Texas 
Department of Licensing and Regulation (TDLR) Inspections; and any other applicable 
records necessary to complete the review.The Engineer sball submit tbe correspondence 
folderwitb the final records including tbe as-builts when submitting the final documents 

e. Provide a letter to the Area Office recommending certification that the project was 
constructed in substantial compliance with tbe plans and specifications and that materials 
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i n c o r p o r a t i o n 
plans and specifications, 

f. Contact TDLR for inspection of work performed. 

DELIVERABLES 

The Engineer shall provide the following: 

^ index ot Contents 
D Final Records labeled hy item number 
^ Manifest Tickets (Asphalt, Concrete, Hot Mix, Lime) 
^ Copies of aii change orders created on the project 
D Material on Hand forms for the duration of the project 
^ Barricade inspection Forms 
D TDLR Inspection Report 
^ Correspondence File 
^ As-built Plans 
^ Test Certification Report 
^ Failing Samples Report 
D Sharepoint or equivalent Files that are compatible to Electronic Data Management System 

(EDMS)to be submitted forfinal audit 

FUNCTiCHCCDE300t^-GENERALFUNCTiCH 

ACCNSTRUCTlCHEHCiNEERiNCHCTCTHERWiSE CLASSIFIED 

1. The Engineer shall perform: 
a. Fost Letting Activities Priorto Construction to include: 

i. Schedule and assist in conducting a preconstruction conference for the project, 
document the conference in accordance witb State procedures as outlined in CCAM 
and District Procedures. 
D Schedule Pre-Construction Conference. 
D Assist in conducting pre-construction conference. 
^ Document the conference in accordance with State procedures as outlined in 

CCAM and District procedures. 
ii. The Engineer shall monitor known existing utility facilities on the project: 

D Coordinate any and all relocations or conflicts with the appropriate utility 
companies and the contractor. 

D Document any project delay or potential delay caused hy utility conflicts, 
h. For activities during Construction to include the Engineer's preparation or performance of 

the following: 
i. Disputes and Claims 

D Llpon notice from the contractor of pending claims for extra work or changes in 
scope of the work or delay to the work, maintain records indicating the cost of such 
work and delay. 

D Analyze the schedule and make recommendations to the State's Area Engineer 
regarding such claims, time extensions, contract changes extra work ordelay 
costs. 

D Assist in dispute negotiations and claim resolution through all levels of escalation 
including the Engineer's support. 
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Utilities^POW 
^ Coordinate with the State and their representative on utility and Right-Of-Way 

(ROW) issues as needed and attend meetings as required, 
iii. Internal and External Agency Audits 

^ Assist the State in any internal and external agency audits that may be performed 
during the iitect the construction project. 

^ Provide documentation as requested. 
c. Portbe Quality Assurance and Quality Control Plan (OA and OC) the Engineer shall: 

i. Develop and maintainaQA and QC plan for inspections,record keeping,and testing 
and submit to the State tor review. 

ii. Submit documentation to the State forverification of quality control checks. 
iii. include steps to ensure the State is receiving trained personnel on the project. 
iv. Submit this plan to the State, it changes to the plan are made by tbe Engineer or as 

directed by the State, the updated version shall be provided to the State. Also, tbe 
Engineer shall address all State comments to tbe plan. 

v. Provide a quarterly comparison ot estimated manpower versus actual manpower 
versus budgeted manpower. 

vi. Provide monthly schedule ot predicted manpower showing the estimated, actual, and 
budgeted manpower 

d. Por Public Information and Coordination tbe Engineer sball: 
i. Assist tbe State in thepublicrelations activities including thepreparationotpublic 

information, attending public meetings tor the purposes ot providing information to tbe 
public, notification of department personnel of lane closures, including press releases. 
All news conferences and media interviews will be bandied by tbe State. 

ii. Initiate and conduct meetings which include, but are not limited to tbe following parties: 
contractor representatives, neighboring construction projects, public works agencies, 
utilities, federal officials, the State, and their interested parties. Tbegoal ofthese 
meetings will be to maintain adequate cooperation and communication among all 
partners to tbis project. 

iii. Coordinate with the State's Oistrict Public Information Office (PIO) to resolve any 
issues from the public. 

DELIVERABLES 

Tbe Engineer shall provide tbe following: 

D Pre-Construction Conference Agenda and Roster 
D Partnering Pledge 
D OA and OC quality control plan 
D Quarterly OA and OC quality control checks 
D Monthly schedule of predicted manpower 
D Orapb showing the estimated, actual, and budgeted manpower 

Note: Oue dates and format of deliverables will be determined by tbe State's districts. 
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ATTACHMENT D 
WORK AUTHORIZATION 

D-1 
WORK AUTHORIZATION NO. 

CONTRACT FOR ENGINEERING SERVICES 

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 of Engineering Contract 
No. (the Contract) entered into by and between the State of Texas, acting by and through 
the Texas Department of Transportation (the State), and (the Engineer). 

PART I The Engineer will perform engineering services generally described as 
in accordance with the project description attached hereto and made a part of this Work Authorization. The 
responsibilities of the State and the Engineer as well as the work schedule are further detailed in exhibits A, B and 
C which are attached hereto and made a part ofthe Work Authorization. 

PART II. The maximum amount payable under this Work Authorization is $ and the method 
of payment is as set forth in Attachment E of the Contract. This amount is based 
upon fees set forth in Attachment E, Fee Schedule, of the Contract and the Engineer's estimated Work 
Authorization costs included in Exhibit 0, Fee Schedule, which is attached and made a part of this Work 
Authorization. 

PART III. Payment to the Engineer for the services established under this Work Authorization shall be made in 
accordance with Articles 3 thru 5 of the contract, and Attachment A, Article 1. 

PART IV This Work Authorization shall become effective on the date of final acceptance of the parties hereto 
and shall terminate on , unless extended by a supplemental Work Authorization as provided in 
Attachment A, Article 1. 

PART V. This Work Authorization does not waive the parties' responsibilities and obligations provided under the 
Contract. 

IN WITNESS WHEREOF, this Work Authorization is executed in duplicate counterparts and hereby accepted 
and acknowledged below. 

THE ENGINEER THE STATE OF TEXAS 

(Signature) (Signature) 

(Printed Name) (Printed Name) 

(Title) (Title) 

(Date) (Date) 

LIST OF EXHIBITS 
Exhibit A Services to be provided by the State 
Exhibit B Services to be provided by the Engineer 
Exhibit C Work Schedule 
Exhibit 0 Fee Schedule/Budget 
Exhibit H-2 Subprovider Monitoring System Commitment Agreement 
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ATTACHMENT D 
D-2 

SUPPLEMENTAL WORK AUTHORIZATION NO. 
WORK AUTHORIZATION NO. 

CONTRACT FOR ENGINEERING SERVICES 

THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 
Contract No. hereinafter identified as the "Contract," entered into by and between the 
State of Texas, acting by and through the Texas Department of Transportation (the State), and 

(the Engineer). 

The following terms and conditions of Work Authorization No. are hereby amended as follows: 

This Supplemental Work Authorization shall become effective on trie date of final execution of the parties 
hereto. All other terms and conditions of Work Authorization No. not hereby amended are to remain in 
full force and effect. 

IN WITNESS WHEREOF, this Supplemental Work Authorization is executed in duplicate counterparts and 
hereby accepted and acknowledged below. 

THE ENGINEER THE STATE OF TEXAS 

(Signature) (Signature) 

(Printed Name) (Printed Name) 

(Title) (Tide) 

(Date) (Date) 
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ATTACHMENT E 

FEE SCHEDULE 
(Final Cost Proposal) 

This attachment provides the basis of payment and fee schedule. The basis of payment for this 
contract is indicated by an "X" in the applicable box. The basis shall be supported by the Final 
Cost Proposal (FCP) shown below. If more than one basis of payment is used, each one must be 
supported by a separate FCP. 

^ 8^sis 

X Lump Sum 
The lump sum shall be equal to the maximum amount payable.The lump sum 
includes ail direct and indirect costs and fixed tee. The Engineer shall be paid 
pro rata based en the percentage et work completed. For payment the 
Engineer Is not reguired to provide evidence ot actual hours worked, travel, 
overhead rates or other evidence ot cost. 

X Unit Cost 
The unit cost(s)for each type of unit and number of units are shown in the PCP. 
The unit cost includes all direct and indirect costs and fixed fee TheEngineer 
shall be paid based on the type and number of units fully completed and the 
respective unit cost. For payment, the Engineer is not reguired to provide 
evidence of actual hours worked, travel, overhead rates or any other cost data. 
The FCR may include special items, such as equipment which are not included 
in the unit costs. Documentation of these special costs may be reguired. The 
maximum amount payable equals the total of all units times their respective unit 
cost plus any special direct items shown. 

X 
Specified 
Rate Oasis 

The specified rates for each type of labor are shown in the PCP below.The FCP 
may include special items, such as equipment which are not included in the 
specified rates. Payment shall be based on the actual hours worked multiplied 
by the specified rate for each type of labor plus other agreed to special direct 
cost items. The specified rate includes direct labor and indirect cost and fixed 
fee. The State may reguest documentation of reimbursable direct costs 
including hours worked. Documentation of special item costs may be required. 
The specified rate is not subject to audit. 

X 
Cost Plus 
Fixed Fee 

Payment shall be based on direct and indirect costs incurred plusapro rata 
share ofthe fixed fee based on the ratio oflabor and overhead cost incurred to 
total estimated labor and overhead cost in the PCP or the oercentaoe ofwork X 

Cost Plus 
Fixed Fee 

completed The Invoice must Itemize labor rates, hours worked, other direct 
costs and indirect costs. The Engineer may be reguired to provide 
documentation of hours worked and any eligible direct costs claimed. The 
provisional overhead rate charged is subject to audit and adjustment to actual 
rates incurred.The FCP below shows the hourly rates for labor,other direct 
expenses including but not limited to travel and allowable materials, provisional 
overhead rate and the fixed fee. 

A. Actual Cost Plus Fixed Fee-Actual wages are paid(no minimum, 
no maximum. This option does not apply to Indefinite Deliverable 
Contracts.) 

X B Range ofCost Plus Fixed PeeDActual wages must be within the 
allowable range shown on the Pinal Cost Proposal. 
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ATTACHMENT E - FEE SCHEDULE 

Final Cost Proposal (FCP) Supporting Basis of Payment 

* The MAXIMUM AMOUNT PAYABLE is $ 18.056.727.61 . 

The maximum amount payable is based on the following data and calculations: 

* The maximum amount payable must be based on the contract scope. The work authorization fee 
schedules will be derived from this attachment. 
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ATTACHMENT E- FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

PRIME PROVIDER NAME: Aguirre & Fields, LP 

DIRECT LABOR 
HOURLY RATE 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 

2016 2017 2018 2019 2020 2021 
LABOR/STAFF CLASSIFICATION 

YEARS OF 
EXPERIENCE MINIMUM MAXIMUM MAXIMUM MAXIMUM MAXIMUM MAXIMUM MAXIMUM 

OFFICE PERSONNEL/OFFICE OVERHEAD RATE = 185.38%: ,v > v 

- i • . , 
_,J ,* -it 

" ' , . j t i " . 
n - i y r * ; . . t ,. . • -

. v / \ . . tiililllifs 
-Project Manager 10 to 20 $7.25 $75.00 $75.00 $77.25 $77.25 $77.25 $77.25 

Senior Engineer 15+ $7.25 $67.00 $67.00 $69.01 $69.01 $69.01 $69.01 
Project Engineer 10 to 15 $7.25 $55.00 $55.00 $56.65 $56.65 $56.65 $56.65 
Design Engineer SW10 $7.25 $43.00 $43.00 $44.29 $44.29 $44.29 $44.29 
Structural Engineer $7.25 $67.00 $67.00 $69.01 $69.01 $69.01 $69.01 
Engineer-In-Training l t o 5 $7.25 $35.00 $35.00 $36.05 $36.05 $36.05 $36.05 
Senior Engineer Tech 15+ $7.25 $43.00 $43.00 $44.29 $44.29 $44.29 $44.29 
Senior CADD Operator 15+ $7.25 $45.00 $45.00 $46.35 $46.35 $46.35 $46.35 
Cadd Operator 5 to IS $7.25 $30.00 $30.00 $30.90 $30.90 $30.90 $30.90 
Senior Scheduler 15+ $7.25 $67.00 $67.00 $69.01 $69.01 $69.01 $69.01 
Scheduler III 5 to 10 $7.25 $50.00 $50.00 $51.50 $51.50 $51.50 $51.50 
Records Keeper $7.25 $33.00 $33.00 $33.99 $33.99 $33.99 $33.99 
Admln/Clerlcal $7.25 $27.00 $27.00 $27.81 $27.81 $27.81 $27.81 
Senior Utilities Coordinator $7.25 $46.00 $46.00 $47.38 $47.38 $47.38 $47.38 

FIELD PERSONNEL/FIELD OVERHEAD RATE = 128.73%: tt 
Resident Engineer 15+ $7.25 $58.00 $58.00 $59.74 $59.74 $59.74 $59.74 
Field Engineer 5 to 10 $7.25 $44.00 $44.00 $45.32 $45.32 $45.32 $45.32 
Engineer-ln-T raining l t o 5 $7.25 $33.00 $33.00 $33.99 $33.99 $33.99 $33.99 
Senior Construction Inspector 15+ $7.25 $42.00 $42.00 $43.26 $43.26 $43.26 $43.26 
Structural Inspector $7.25 $40.00 $40.00 $41.20 $41.20 $41.20 $41.20 
Construction Inspector III 10 to 15 $7.25 $35.00 $35.00 $36.05 $36.05 $36.05 $36.05 
Construction Inspector II 5 to 10 $7.25 $33.00 $33.00 $33.99 $33.99 $33.99 $33.99 
Construction Inspector I l t o 5 $7.25 $28.50 $28.50 $29.36 $29.36 $29.36 $29.36 
Senior Utilities Coordinator $7.25 $44.50 $44.50 $45.84 $45.84 $45.84 $45.84 
Utility Inspector 5+ $7.25 $35.00 $35.00 $36.05 $36.05 $36.05 $36.05 
Records Keeper $7.25 $34.00 $34.00 $35.02 $35.02 $35.02 $35.02 
Admln/Clerlcal $7.25 $26.00 $26.00 $26.78 $26.78 $26.78 $26.78 
INDIRECT COST RATE (OFFICE): 185.36% , 4 * A " • * (iii-.? •'X'i\j'..'. r lV r t " 

INDIRECT COST RATE (FIELD): 128.73% «,.-.* -| ' 

• -. . • . *' 
r-aV : % , ' ' * J 

PROFIT RATE: 10.0% . i \-^xy-'.;->.!. . u - • - i- • - • - " ' ^ 

Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges Indicated, will be agreed upon for use In calculating the maximum amount not to exceed. 

Nota: Any direct labor, unit cost, or other direct expense classification included In the contract, but not in a work authorization, is not eligible for payment under that work authorization. 
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ATTACHMENT E- FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Atklrm North America, mc. 

~ ~ ~ ~ ~ ~ ~ DIRECT LABOR 
HOURLY RATE 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

2016 2017 2018 2019 2020 2021 
LABOR/STAFF CLASSIFICATION YEARS OF 

EXPERIENCE MINIMUM MAXIMUM MAXIMUM MAXIMUM MAXIMUM MAXIMUM MAXIMUM 

OFFICE PERSONNEL/OFFICE OVERHEAD RATE = 150.43%: * ' 
" 

/• - ' WW Project Manager 10 to 20 $7.25 $74.00 $74.00 $76.22 $76.22 $76.22 $76.22 
Senior Engineer 15+ 17.25 $67.00 $67.00 $89.01 $69.01 $69.01 $69.01 
Project Engineer 10 to 15 $7.25 $55.00 $56.00 $56.65 $56.65 $56.65 $56.65 
Design Engineer Sto 10 $7.25 $45.00 $45.00 $46.35 $46.33 $46.35 $46.35 
Structural Engineer $7.25 $55.00 $55.00 $56.65 $56.65 $56.65 $56.65 
Engineer-in-Trainlng l t o S $7.25 $34.00 $34.00 $35.02 $35.02 $35.02 $35.02 
Senior Engineer Tech 15+ $7.25 $30.00 $30.00 $30.90 $30.90 $30.90 $30.90 
Engineer Tech Sto 15 $725 $30.00 $30 00 $30.90 $30.90 $30.90 $30.90 
Senior CADD Operator 15* $7.25 $37.00 $37.00 $38.11 $38.11 $38.11 $36.11 
Cadd Operator Sto IS $7.25 $32.00 $32.00 $32 96 $32.96 $32.96 $32.96 
Sen for Scheduler 15* $7.25 $67.00 $67.00 $69.01 $69.01 $69.01 $69.01 
Scheduler IV 10 to 15 $725 $60.00 $60.00 $61.80 $61.80 $61.80 $61.80 
Scheduler Ml $7.25 $53.00 $53.00 $54.59 $54.59 $54.59 $54.59 
Records Keeper $7.25 $32.00 $32.00 $32.96 $32.96 $32.96 $32.96 
Admln/Clerfcal $0.00 $24.50 $24.50 $25.24 $25.24 $25.24 $25.24 
Senior UtHtbes Coordinator $0.00 $49 00 $49.00 $50.47 $50.47 $50.47 $50.47 
Utflttes Coordinator $0.00 $4000 $40.00 $41.20 $4120 $41.20 $41.20 
Utility Engineer $0.00 $46.00 $46.00 $47.38 $47.38 $47.38 $47.38 

FIELD PERSONNEL/FIELD OVERHEAD RATE = 138.63%: . 1 &X&mK < " maws Ret Wert Engineer i i * $7.25 $58.00 $58.00 $59.74 $59.74 $59.74 $59.74 
En^lneer4n- Training l t o 5 $7.25 $32.00 $32.00 $32.96 $32.96 $32.96 $32.96 
Senior Construction Inspector $7.25 $41.00 $41.00 $42.23 $42.23 $42.23 $42.23 
Structural Inspector $725 $40.00 $40.00 $41.20 $41.20 $41.20 $41.20 
Construction tnspector tit $7.25 $35.00 $35.00 $36.05 $36.05 $36.05 $36.05 
Construction tnspector II 5 to 10 $7.25 $33.00 $33.00 $33.99 $33.99 $33 99 $33.99 
Construction Inspertor I l t o S $7.25 $28.50 $28.50 $29.36 $29.36 $29.36 $29 36 
Senior Utflitie* Coordinator $7.25 $44.50 $44.50 $45.64 $45.84 $45.84 $45.84 
Utilities Coordinator $7.25 $40.00 $40.00 $41 20 $41.20 $4120 $41 20 
Utility Inspector 5- $725 $35.00 $35.00 $36.05 $36.05 $36.05 $36.05 
Records Keeper $7.25 $34.00 $34.00 $35.02 $35.02 $35.02 $35.02 
Admln/Clertcal $725 $24.50 $24.50 $2524 r— a 

Senior Engineer Tech {OA testing HMA and Concrete) 
„ 

$30 90 $30 90 , $30 90 $30 90 
INDIRECT COST RATE (OFFICE): 150.41% 1 . , •. ;. * " i ... , ' - .• 
INDIRECT COST RATE (FIELD): 138.63% 
PROFIT RATE: 10.0% W#̂ wB%%4# 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed If actual is lew Documentation of hours worked rs necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the maximum amount not to exceed. 

Note: Any direct labor, unil cost or other direct expense classification Included tn the contract, but not In a work authorization, is not eligible for payment under that work authorization 
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Contract No. 02-8SDPS012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Bam hart Contractors, Inc. 

DIRECT LABOR 
HOURLY RATE 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

2016 2017 2018 2019 2020 2021 
LABOR/STAFF CLASSIFICATION YEARS OF 

EXPERIENCE MINIMUM MAXIMUM MAXIMUM MAXIMUM MAXIMUM MAXIMUM MAXIMUM 

OFFICE PERSONNEL/OFFICE OVERHEAD RATE « 178.39%: wwww^w 
aWr%nm%Ka amm#' %3**mk#@f 

Protect Manager 10 to 20 $7.25 $70.49 $70.49 $72.60 $72.60 $72.60 $72.80 
Senior Engineer 15+ $7.25 $63.00 $63.00 $64.89 $64 89 $64.89 $64.89 
Protect Emtneer 10 to 15 $7.25 $48.00 $46.00 $49.44 $49.44 $49.44 $49.44 
Enqlneer-lrhTraining 1 to 5 $7.25 $32.00 $32.00 $32.96 $32.98 $32.96 $32.96 
Senior CADD Operator 15* $7.25 $32.00 $3200 $32.96 $32.96 $32.96 $32.98 

FIELD PERSONNEL/FIELD OVERHEAD RATE o 132.01%: R99%M*"*a mam #ma Resident Enqlneer 15+ $7.25 $58.00 $58.00 $59.74 $59.74 $59.74 $59.74 
Field Emtneer 5 to 10 $7.25 $45.00 $45.00 $48.35 $46.35 $46.35 $48.35 
Englnoer^n-TraWno 1 to5 $7.25 $32.00 $32.00 $32.96 $32.96 $32.98 $32.98 
INDIRECT COST RATE (OFFICE!: 178.39% wm^mr^i 'wtfr^'^* imssmv^m m^mm^ *8WeWKa&fH6S£ f^rf- ^ S f K f i t J ^ * 
INDIRECT COST RATE (FIELD): 132.01% ^ 4 4 ^ * ••-'•'f*'>»«••''.;;••>'! wpffAvi^-i rtJ***pil 
PROFIT RATE: 10.0% i^S^ wm*w&m* i&\M&id&%kiiSiS£X iWMWKW 
Actual rates to be bided not to exceed the maximum shown. 

Minimum rate to be bffled If actual Is less. Documentation of hours worked b necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges Indicated, wffl be agreed upon for use in calculating tha maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification Included In the contract, but not In a work authorization, Is not eligible for paymert under that work authorization. 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Brown & Gay Engineering, inc. 

DIRECT LABOR 
HOURLY RATE 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

8016 2018 

OFFICE PERSONNEL/OFFICE OVERHEAD RATE • 
103.12V 
Protect Manager 10 to 20 $7.25 * M 0 0 174.00 $7622 876.22 $76.22 17622 
Senior Engineer 15+ $7.26 $67.00 $67.00 $68 01 $69.01 $69.01 $69.01 $69.01 
Protect Engineer $7 25 $66.00 $56.00 $56.65 $56.66 $56.66 , $ * 6 5 156 65 . $56.65 
Design Engineer $45-00 145.00 346.35 S48.35 $46.35 $46.35 $46.35 $46.35 
Structural Enatner $7.25 $60.00 $6160 $61.80 $61.60 $61.80 $61 60 $61.80 
£ixiineer-*ft-TratnirKi 17.26 134.00 t34.00 _i35Ji2_ t 3 5 02 _ J 3 i 0 2 _ K5.02 
Senior Engineer Tech 15+ $40.00 $40.00 $4120 $4120 $41.20 
Engineer Tech 510 15 $7.25 $34 00 $3400 $35.02 $3502 $35.02 $35.02 $3502 
Senior CADD Operator 15+ M S DO $35.00 $38.05 $38.05 $3805 $36.05 
Cgdd Operator $7.25 $30.00 $30 00 $30.90 $30.90 $30»P $30.90 $30.80 
Senior Schedutw _5S1 $7.25 170.00 $70.00 $72.10 $72.10 $72.10 $7210 $72.10 
Scheduler IV 10 10 15 v.ia $54.00 $54.00 $55.62 $55.62 $55.62 $55.62 $55 62 
Scheduler ill 5 to 10 *7J5 $50.00 $50.00 wi-y 851.50 $51.50 $51.50 
ScheduKw tm $35.50 $36.57 $36.57 $36.57 $36.37 
Records Keeper $775 $33.00 $33-00 $3399 $33.99 833.99 $3?99 $33.99 
Admln/Clerlc*! $726 $26.00 $2600 126,76 $26.78 $26.78 126.78 $26.78 
Senior Ufflitlea Coordinator $7.25 $48.00 $48.00 $49.44 $49.44 $49.44 $49.44 $49.44 {49.44 
Ulinties Coordinator $37.00 $37.00 W8.11 $38.11 838,11 $38.11 
twinv Engineer $7.25 * - " r o 

# I P 
$47.00 $48.41 .JiS-*i 

—r # # # # FIELD PERSONNEL/FIELD OVERHEAD RATE • 137.10% 

Resident Engineer $7.25 $56.00 $56.00 $57.68 $57.68 $57.66 $57.66 157,68 
Field Engineer 5io 10 $7.25 $44.00 $44.00 $46.32 $45.32 $45.32 $45,32 $45.32 $45.32 
Scheduler ry 1010'5 $7 25 $56,00 $56.00 $57.66 $67.68 857.66 $57.66 $57.68 
Scheduler ill 5 to 10 (725 •56.00 $56,00 $57.66 $57.68 ...$57.66 $57.88 $57.68 $57.68 
Scheduler l/ll 1 top $7.25 $53.00 $53.00 $54.59 $54.59 $54.59 $54.59 $54.59 
EfWineef^n-Trgtnlnfl i ' 0 5 $7 25 $40.00 $4120 $41-20 . .$41-20. $4120 $4120 
Senior Construction Inspector $7.25 $42.00 $42.00 $4326 $4326 $43.26 $4376 $43.26 $43.26 
Structural Inspector $7.25 $40.00 $40.00 $41.20 $41-20 $4120 $4120 
Construction Inspector lit 10 0 15 _JZi£_ 135.00 $35.00 $36.05 $36.05 $36.05 $36.05 $38.05 836.05 
Construction inspector II Sto 10 $725 133 00 $33.00 $33,99 $33.99 $33.99 133.99 $33.99 
Construction Inspector I 1(0.5. (725 128.50 128.50 C9-38 S29.36 $29.36 Kf,36 $29.36 $29.36 
Senior UUHHeS Coordinator $7 25 $44.50 $4450 $45.64 $45.94 $45.84 $45.84 145.64 145764 
UtttUw Coordinator .7-25 $40.00 woo $41.20 $41.20 $4120 $4120 m 20 $41.20 
Utatv Irraoctof $775 $35.00 $35.00 $36,08 $36,05 536 05 $36.05 136.05 
environmental Inspector $29.00 $29.87 $29.87 $29.87 $29.87 $29.87 
Records Koopm $725 $34.00 $34.00 $35.02 $35.02 $35.02 $35.02 $35.02 $35.02 
Admln/Clerlcal $7.25 $26,00 $26.00 $2676 126.78 $26.78 $26.78 $26.78 $26.78 
Senior Engineer Teen (OA tsang HMA and Concrete) 17.25 $32.00 132.00 $32.96 132.96 132.96 132.98 $32.96 
Engineer Teen (OA tsttnc HMA and Concrete) $7.25 

mmm 5 
$24.00 $24 

& 
$24.72 

« # 2 ? 
$24.72 

INDIRECT COST RATE (OFFICE): 163.12% 

tss=± m B M » » < 
INDIRECT COST RATE (FIELD): 137.10% 

B&mm PROFIT RATE: W . O * g g & g 
Actual rates to be billed not to exceed the maximum shown. 

Mrrimum rate to be billed If actual less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, wfK be agreed upon for use in calculating the maximum amount not to exceed. 

Note: Any direct labor, unil cost, or other cflrect expense classification Included In the contract, but not In a work authorization. Is not eHgible for payment under that work authorization. 
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Contract No. 02-6SDPS012 
PS No 5035 

ATTACHMENT E-FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: East Texas Testing Laboratory, Inc. 

~~~ DIRECT LABOR 
HOURLY RATE 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

2016 2017 2018 2019 2020 2021 
LABOR/STAFF CLASSIFICATION YEARS OF 

EXPERIENCE MINIMUM MAXIMUM MAXIMUM MAXIMUM MAXIMUM MAXIMUM MAXIMUM 
OFFICE PERSONNEL/OFFICE OVERHEAD RATE = 
196.46%: ^ T A T V T ' ^ u ^ ^ r W . r t W - W ^ W W.»WWWW»B>WS!»1»M»1 W ' . a W ^ W M i l K . K W W i ^ 

. • ' 
« i -• -i.- ; -:»•-. •-

• 
Project Manager 10 to 20 $7.25 $70.49 $70.49 $72.60 $72.60 $7260 $72.60 
Senior Enf [near 15+ $7.25 $63.00 $63.00 $64.89 $64.69 $64.69 $64.69 
Project Engineer 10 to IS $7.25 $48.00 $46.00 $49.44 $49.44 $49 44 $49.44 
Design Engineer 5 tO 10 $7.25 $42.00 $42.00 $43.26 $43.26 $43.26 $43.26 
Englneer-ln-T raining l t o 5 $7.25 $31.00 $31.00 $31.93 $31.93 $31.93 $31.93 
Senior Engineer Tech 15+ $7.25 $37.00 $37.00 $38.11 $38.11 $38.11 $38.11 
Engineer Tech 5 to 15 $7.25 $30.00 $30.00 $30.90 $30.90 $30.90 $30.90 
Senior CADD Operator 15+ $7.25 $32.00 $32.00 $32.96 $32.96 $32.96 $32.96 
C#dd Operator 5 to 15 $7.25 $28.00 $28.00 $28.84 $28.84 $28.84 $28.84 
Records Keeper $7.25 $32.00 $32.00 $32.96 $32.96 $32.96 $3296 
Admln/Ciericel $7.25 $24.00 $24.00 J / 1 - 2 $24.72 $24.72 $24.72 

FIELD PERSONNEL/FIELD OVERHEAD RATE = 145.38%: vV^-Jt-* -^;m£^ 

• 
" 

* . 
Resident Engineer I S * $7.25 $56.00 $56.00 $57.68 $57.68 $57.68 $57.68 
Field Engineer 5 to 10 $7.25 $42.50 $42.50 $43.78 $43.78 $43.78 $43.78 
ErtgtrmMrv-Trainlng l t o ; $7.25 $31.00 $31.00 $31.93 $31 93 $31.93 $31.93 
Senior Comt ruction Inspector 15* $7.25 $30.00 $30.00 $30.90 $30.90 $30.90 $30.90 
Construction Inspector III 10 to 15 $7.25 $30.00 $30.00 $30.90 $30.90 $30.90 $30.90 
Construction Inspector II 5 to 10 $7.25 $26.50 $26.50 $27.30 $27.30 $27.30 $27.30 
Construction Inspector 1 l t o 5 $7.25 $22.50 $22.50 $23.13 $23.18 $23.18 $23.18 
Records Keeper $7.25 $32.00 $32.00 $32.96 $32.96 $32.98 $32.96 
Admln/Clerlcal $7.25 $24.00 $24.00 $24.72 $24.72 $24.72 $24.72 
Senior Engineer Tech (OA t i l ing HMA and Concrete) $7.25 $32.00 $32.00 $32.96 $32.96 $32.96 $32.96 
Engineer Tech (OA t i l ing HMA and Concrete) $7.25 $24.00 $24.00 $24.72 $24.72 $2472 $2472 
INDIRECT COST RATE (OFFICE): 196.46% -

.*...(•*. . . . 
» , v=v'., ..;/*-

INDIRECT COST RATE (FIELD): 14538% 

• .* -----
S « - Jr » . * -H.-I ' 

l t , . i . •" V. .<».--' . , 
PROFIT RATE: 10.0% a«!t. ' • ,4 ' •» • ->»" • • ' i ' . . Srif 

•*::>-• •• 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed rl actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basts: Rates, within the ranges Indicated, will be agreed upon for use In calculating the maximum amount not lo exceed. 

Note: Any direct labor, unil cost, or other direct expense classification included In Ihe contract, but not in a work authorization, Is not eligible for payment under that work authorization. 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

PRIME PROVIDER NAME: Aguirre & Fields, LP 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

OFFICE PERSONNEL: 
Project Manager 10 to 20 $74.00 $232.28 
Senior Engineer 15+ $67.00 $210.31 
Project Engineer 10 to 15 $54.00 $169.50 
Design Engineer 5 tO 10 $43.00 $134.98 
Structural Enginer $68.00 $213.45 
Engineer-in-Training 1 to 5 $32.00 $100.45 
Senior Engineer Tech 15+ $37.00 $116.14 
Engineer Tech 5 to 15 $25.00 $78.47 
Senior CADD Operator 15+ $35.00 $109.86 
Cadd Operator 5 to 15 $29.00 $91.03 
Senior Scheduler 15+ $66.00 $207.17 
Scheduler IV 10 to 15 $47.50 $149.10 
Scheduler III 5 to 10 $50.00 $156.95 
Scheduler t/ll 1 to 5 $30.50 $95.74 
Records Keeper $33.00 $103.59 
Admin/Clerical $25.00 $78.47 
Senior Utilities Coordinator $42.00 $131.84 
Utilities Coordinator $32.00 $100.45 
Utility Engineer $46.00 $144.39 

FIELD PERSONNEL: 
Resident Engineer 15+ $58.00 $145.93 
Field Engineer 5 to 10 $43.00 $108.19 
Scheduler IV 10 to 15 $49.00 $123.29 
Scheduler III 5 to 10 $44.00 $110.71 
Scheduler l/lI 1 to 5 $32.00 $80.51 
Engineer-in-Training 1 to 5 $32.50 $81.77 
Senior Construction Inspector 15+ $42.00 $105.67 
Structural Inspector $40.00 $100.64 
Construction Inspector III 10 to 15 $38.00 $95.61 
Construction Inspector II 5 to 10 $35.00 $88.06 
Construction Inspector 1 1 to 5 $30.00 $75.48 
Senior Utilities Coordinator $46.00 $115.74 
Utilities Coordinator $34.00 $85.55 
Utility Inspector 5+ $33.00 $83.03 
Environmental Inspector $30.00 $75.48 
Records Keeper $34.00 $85.55 
Admin/Clerical $24.00 $60.38 

INDIRECT COST RATE (OFFICE): 185.36% 

• •..: 
s^& i / ^ fA . -an 

INDIRECT COST RATE (FIELD): 128.73% 
PROFIT RATE: 10.0% ' ' • . • - . « " • . J . " , i - J - J : i<S5 

'.<J-j.tr ' i x f ' v W i : S* 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and Is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Atkins North America,Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

OFFICE PERSONNEL: 
Project Manager 10 to 20 $66.00 $181.81 
Senior Engineer 15+ $64.00 $176.30 
Project Engineer 10 to 15 $54.00 $148.76 
Design Engineer 5 tO 10 $43.00 $118.45 
Structural Enginer $55.00 $151.51 
Engineer-in-Training 1 to 5 $32.00 $88.15 
Senior Engineer Tech 15+ $30.00 $82.64 
Engineer Tech 5 to 15 $30.00 $82.64 
Senior CADD Operator 15+ $35.00 $96.42 
Cadd Operator 5 to 15 $29.00 $79.89 
Senior Scheduler 15+ $65.00 $179.06 
Scheduler IV 10to15 $60.00 $165.28 
Scheduler III 5 to 10 $50.00 $137.74 
Records Keeper $32.00 $88.15 
Admin/Clerical $22.00 $60.60 
Senior Utilities Coordinator $50.00 $137.74 
Utilities Coordinator $40.00 $110.19 
Utility Engineer $55.00 $151.51 

FIELD PERSONNEL: 
Resident Engineer 15+ $57.00 $149.62 
Engineer-In-Training 1 to 5 $32.00 $84.00 
Senior Construction Inspector 15+ $41.00 $107.62 
Structural Inspector $40.00 $105.00 
Construction Inspector III 10 to 15 $35.00 $91.87 
Construction Inspector II 5 to 10 $32.00 $84.00 
Construction Inspector 1 1 to 5 $29.00 $76.12 
Senior Utilities Coordinator $46.00 $120.75 
Utilities Coordinator $40.00 $105.00 
Utility Inspector 5+ $33.00 $86.62 
Records Keeper $34.00 $89.25 
Admin/Clerical $22.00 $57.75 
Senior Engineer Tech (OA testing HMA and Concrete) $30.00 $78.75 

INDIRECT COST RATE (OFFICE): 150.43% ^••ffi;*iflV^5?.5f 
INDIRECT COST RATE (FIELD): 138.63% " - f ^ ^ . C t " " - ^ - ? : 
PROFIT RATE: 10.0% ' ^ W ^ W E T ^ V * * 

*•••••••. 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included In the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Barnhart Engineering, Inc. 

DIREC1 fLABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

OFFICE PERSONNEL: 
Project Manager 10 to 20 $55.00 $168.43 
Senior Engineer 15+ $50.50 $154.65 
Project Engineer 10 to 15 $40.00 $122.49 
Engineer-In-Training 1 to 5 $30.00 $91.87 
Senior CADD Operator 15+ $27.00 $82.68 

FIELD PERSONNEL: 
Resident Engineer 15+ $58.00 $148.02 
Field Engineer 5 to 10 $42.00 $107.19 
Engineer-in-Training 1 to5 $30.00 $76.56 

INDIRECT COST RATE (OFFICE): 178.39% 

:• 
INDIRECT COST RATE (FIELD): 132.01% '•'Ki'g&Pk^&'P 
PROFIT RATE: 10.0% 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis • Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Brown & Gay Engineers, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

OFFICE PERSONNEL: 
Project Manager 10 to 20 $62.00 $179.45 
Senior Engineer 15+ $67.00 $193.92 
Project Engineer 10 to 15 $52.00 $150.50 
Design Engineer 510 10 $43.00 $124.46 
Structural Enginer $60.00 $173.66 
Engineer-in-Training 1 to5 $32.00 $92.62 
Senior Engineer Tech 15+ $38.50 $111.43 
Engineer Tech 5 to 15 $32.00 $92.62 
Senior CADD Operator 15+ $34.00 $96.41 
Cadd Operator 5 to 15 $28.50 $82.49 
Senior Scheduler 15+ $65.00 $188.13 
Scheduler IV 10 to 15 $54.00 $156.29 
Scheduler III 5 to 10 $50.00 $144.72 
Scheduler l/ll 1 to 5 $35.50 $102.75 
Records Keeper $32.00 $92.62 
Admin/Clerical $22.00 $63.68 
Senior Utilities Coordinator $48.00 $138.93 
Utilities Coordinator $37.00 $107.09 
Utility Engineer $46.00 $133.14 

FIELD PERSONNEL: 
Resident Engineer 15+ $57.00 $148.66 
Field Engineer 5 to 10 $43.00 $112.15 
Scheduler IV 10 to 15 $56.00 $146.05 
Scheduler III 5 to 10 $50.00 $130.41 
Scheduler l/ll 1 to 5 $40.00 $104.32 
Engineer-in-Training 1 to 5 $32.00 $83.46 
Senior Construction Inspector 15+ $41.00 $106.93 
Structural Inspector $40.00 $104.32 
Construction Inspector III 10 to 15 $38.00 $99.11 
Construction Inspector II 5 to 10 $35.00 $91.28 
Construction Inspector 1 1 to 5 $28.50 $74.33 
Senior Utilities Coordinator $45.00 $117.36 
Utilities Coordinator $40.00 $104.32 
Utility Inspector 5+ $33.00 $86.07 
Environmental Inspector $29.00 $75.63 
Records Keeper $34.00 $88.68 
Adm in/Clerical $22.00 $57.38 
Senior Engineer Tech (OA testing HMA and Concrete) $30.00 $78.24 
Engineer Tech (QA testing HMA and Concrete) $24.00 $62.59 

INDIRECT COST RATE (OFFICE): 163.12% "A;-!-:;: Sii&fci&tft . I 
INDIRECT COST RATE (FIELD): 137.10% Ztf*hMA'\~&&*< ~* 

^ i ^ i v - ' i w p PROFIT RATE: 1 10.0% ^aVWJff- .W'S . ^ % % # % r # 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: East Texas Testing Laboratory, Inc. 

DIRECT f LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

OFFICE PERSONNEL: 
Project Manager 10 to 20 $66.00 $215.23 
Senior Engineer 15+ $61.50 $200.56 
Project Engineer 10 to 15 $46.00 $150.01 
Design Engineer 5 tO 10 $43.00 $140.23 
Engineer-in-Training 1 to 5 $31.00 $101.09 
Senior Engineer Tech 15+ $37.00 $120.66 
Engineer Tech 5 to 15 $30.00 $97.83 
Senior CADD Operator 15+ $32.00 $104.35 
Cadd Operator 5 to 15 $27.00 $88.05 
Records Keeper $32.00 $104.35 
Admin/Clerical $22.00 $71.74 

FIELD PERSONNEL: 
Resident Engineer 15+ $56.00 $151.15 
Field Engineer 5 to 10 $42.00 $113.37 
Engineer-in-Training 1 to 5 $31.00 $83.67 
Senior Construction Inspector 15+ $40.00 $107.97 
Construction Inspector 111 10 to 15 $30.00 $80.98 
Construction Inspector II 5 to 10 $26.50 $71.53 
Construction Inspector 1 1 to 5 $22.50 $60.73 
Records Keeper $32.00 $86.37 
Admin/Clerical $22.00 $59.38 
Senior Engineer Tech (OA testing HMA and Concrete) $31.00 $83.67 
Engineer Tech (OA testing HMA and Concrete) $24.00 $64.78 

INDIRECT COST RATE (OFFICE): 196.46% M M S I S ^ ^ft^^SSK^^^^^ 
INDIRECT COST RATE (FIELD): 145.38% 
PROFIT RATE: 10.0% t^^^^^f^^^S^Sdf^^^SfnSrv 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis • Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct tabor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E-FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

PRIME PROVIDER NAME: Aguirre & Fields, LP 
SERVICES TO BE PROVIDED: swap Unit RATES 
SUE (Quality Level C, D) 

This unit price includes personnel and equipment for records research, 
CADD, and mapping. Price per linear foot (including all related services) # » 

^S^S^^k LF. $0.45 

i w 
SUE (Quality Level B- Utility Designating) 
This unit price includes personnel and equipment for records research, 
designating, engineering, surveying, CADD, mapping and limited traffic . 
Price per linear foot (including all related services) LF. $1.40 

ShMttM 
SUE (Quality Level A - Utility Locate, Test Holes) 
These unit prices include personnel and equipment for vacuum excavation, 

engineering, surveying, CADD, and limited traffic control. These prices 
reflect that a Quality Level B service has been provided. WW 

mlmm 

Price per Test Hole: Wmm 0.00 feet to 5.00 feet y&Rfri* each $950.00 
Over 5.00 feet to 10.00 feet WfW^ each $1,150.00 
Over 10.00 feet to 15.00 feet ^^^M^M each $1,500.00 
Over 15.00 feet to 20.00 feet \w&7&wifesi 

%mfa#$m 
each $2,100.00 

Over 20.00 feet - Change to vertical foot VF $100.00 

aWWa SUE Mobilization/Demobilization I H 
These costs are intended to be a one-time expense compensation for 
mobilizing/demobilizing personnel and equipment portal to portal. Vacuum 
excavation truck (non-local) | l 5 ^ M mile $3.75 

Note: When the above unit prices are not utilized, the following 
appropriate hourly rates will apply WW C H A M 
Subsurface Utility Engineering (SUE) Field Services ' ^81 Interior pipe wall condition video (equipment onlyXfor small pipe from 12" to 
24" in diameter) 

s^^3 day $275.00 
Interior pipe wall condition video (equipment only)(for pipe larger than 24" in 
diameter) & # # 

^ ^ # 3 ^ 
day $375.00 

Ground Penetrating Radar (GPR) (equipment only) W#w hrly $65.00 
One (1) Designating Person with equipment hrly $90.00 
Two (2) Designating Person with equipment hrly $150.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar 

year, if applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 

authorization, is not eligible for payment under that work authorization. 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

TESTING MATERIALS TEST CODE UNIT COST 
Field Concrete Testing 
Sieve Analysis of Fine and Course Aggregate TEX 401-A each $82.00 
Air Content of Freshly mixed Concrete by the Volumetric 
Method 

ASTM C173 hour $57.00 

Air Content of Freshly mixed Concrete by the Pressure Method ASTM C 231 hour $57.00 

Slump of Hydraulic Cement Concrete ASTM C 143 hour $57.00 
Unit Weiqht, yield, and Air content of Concrete ASTM C 138 hour $57.00 
Makinq and Curing Concrete Test Specimens ASTM C 31 hour $57.00 
Flexural Strength of Concrete Using Simple Beam Third-Point 
Loadinq 

ASTM C 78 each $30.00 

^^^^^^^^^^^^S 
Soils *eigB8B)SgB0&B&90&fa 

•r&gmm$^^^?^*?mM, ^S8S2^ Surveying and Sampling Soils for Highways (TxPAV or NICET 
Certified Technician Time) 

Tex-100-E hrly $67.50 

Preparing Soil and Flexible Base Materials for Testing (TxPAV 
or NICET Certified Technician Time) Tex -101-E hrly $67.50 

Determinina Moisture Content in Soils Materials Tex-103-E each $8.00 
Determining Liquid Limits of Soils Tex-104-E each $30.00 
Determinina Plastic Limit of Soils Tex-105-E each $30.00 
Determining the Bar Linear Shourinkaqe of Soils Tex-107-E each $42.00 
Determinina the Specific Gravity of Soils Tex-108-E each $50.00 
Particle Size Analysis of Soils Tex-110-E each $75.00 
Determining the Amount of Material in Soils Finer than the 75 
m (No. 200) Sieve 

Tex-111-E each $33.00 

Laboratory Compaction Characteristics and Moisture-Density 
Relationship of Base Materials 

Tex-113-E each $265.00 

Laboratory Compaction Characteristics and Moisture-Density 
Relationship of Subgrade, Embankment Soils and Backfill 
Materials 

Tex-114-E each $210.00 

Field Method for Determining In-Place Density of Soils and 
Base Materials 

Tex-115-E hrly $65.00 

Ball Mill Method for Determining In-Place Density of Soils and 
Base Materials 

Tex-116-E each $182.50 

Triaxial Compression for Disturbed Soils and Base Materials Tex-117-E each $1,435.00 

Soil-Cement Testing Tex-120-E each $425.00 
Soil-Lime Testing (4 points) Tex-121-E each $425.00 
Determining SoH pH Tex-128-E each $45.00 
Measuring the Resistivity of Soil Materials Tex-129-E each $140.00 
Slurry Testing Tex-130-E hrly $67.50 
Texas Cone Penetration Tex-132-E each $25.00 
Measuring Thickness of Pavement Layer Tex-140-E hrly $57.00 
Determinina Sulfate Content in Soils-Colorimetric Method Tex-145-E each $106.00 
Molding, Testing, and Evaluating Bituminous Black Base 
Materials 

Tex-126-E each $75.00 

Consolidated Undrained Triaxial Compression Test for 
Undisturbed Soils (3 points) 

Tex-131-E each $725.00 

Determinina Sulfate Content in Soils-Colorimetric Method Tex-145-E each $106.00 
Standard Compaction Proctor D-698 each $210.00 
Modified Compaction Proctor D-1557 each $215.00 
California Bearing Ratio (CBR), Natural Soil D-1883 each $180.00 
CBR with Additive D-3668 each $200.00 
Unconfined Compression - Soil D-2166 each $50.00 
Unconfined Compression - Rock D-2938 each $55.00 
Permeability - Constant Head D-2434 each $220.00 
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Contract No. 02-6SDP6012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

TESTING MATERIALS TEST CODE UNIT COST 
Permeability w/Back Pressure Saturation D-5084 each $355.00 
Hydrometer D-422 each $95.00 
Organic Content D-2974 each $50.00 
Unconsolidated Undrained (Q-Test) - 3 Point Method D-2850 each $95.00 
Consolidation Test D-2435 each $400.00 
Free Swell Test - Method B (Percent Swell Under Applied 
Load) 

D-4546 each $110.00 

Constant Volume Swell Test (Swell Pressure and Percent 
Swell) - Method C 

D-4546 each $100.00 

Direct Shear Test (3 Points) each $375.00 
Pinhole Test each $125.00 
Crumb Test 0-4547 each $50.00 
Double Hydrometer D-4221 each $160.00 

awNMm&mmmM^ - . ^ ^ , , ' 4 ^ . ^ . % . ^ % 

" • 
Bituminous Mixtures vv*:, -v.-'i 

Sieve Analysis of Fine and Water Absorption of Aggregates Tex-200-F each $75.00 

Bulk Specific Gravity and Water Absorption of Aggregates Tex-201-F each $85.00 
Apparent Specific Gravity of Material Finer Than No. 50 (300 
Mm) Sieve 

Tex-202-F each $50.00 

Sand Equivalent Test Tex-203-F each $132.50 
Design of Bituminous Mixtures Tex-204-F each $1,400.00 
Compacting Test Specimens of Bituminous Mixtures Tex-206-F each $65.00 
Determining Density of Compacted Bituminous Mixtures Tex-207-F hour $70.00 
Test for Stabilometer Value of Bituminous Mixtures Tex-208-F each $80.00 
Determining Asphalt Content of Bituminous Mixtures by 
Extraction 

Tex-210-F each $175.00 

Theoretical Maximum Specific Gravity of Bituminous Mixtures Tex-227-F each $68.90 

Determining Asphalt Content from Asphalt Paving Mixtures by 
the Ignition Method 

Tex-236-F each $150.00 

Determining Deleterious Material and Decantation Test for 
Coarse Aggregates 

Tex-217-F each $58.30 

Sampling Bituminous Mixtures Tex-222-F hrly $70.00 
Superpave Gyratory Compacting of Test Specimens of 
Bituminous Mixtures 

Tex-241-F each $125.00 

ssaammmmmmmBmmm mas : -. n 

Aggregates & Concrete sfSlI — 
Samplinq Stone, Gravel, Sand and Mineral Aggregates Tex-400-A hrly $60.00 
Sieve Analysis of Fine and Coarse Aggregate Tex-401-A each $82.00 
Fineness Modulus of Fine Aggregate Tex-402-A each $82.00 
Saturated Surface-Dry Specific Gravity and Absorption of 
Aggregates 

Tex^03-A each $75.00 

Determining Unit Mass (Weight) of Aggregates Tex-404-A each $35.00 
Determining Unit Mass (Weight) of Aggregates Tex-405-A each $35.00 
Material Finer Than 75 urn (No. 200) Sieve in Mineral 
Aggregates (Decantation Test for Concrete Aggregates) 

Tex-406-A each $40.00 

Sampling Freshly Mixed Concrete ASTM C-172 hrly $57.00 
Organic Impurities in Fine Aggregate for Concrete Tex-408-A each $47.70 

Free Moisture and Water Absorption in Aggregate for Concrete Tex-409-A each $37.10 

Abrasion of Coarse Aggregate Using the Los Angeles Machine ASTM C-131 each $200.00 

Soundness of Aggregate Using Sodium Sulfate or Magnesium Sulfate (5 
cycles) 

Tex-411-A each $250.00 

Determining Deleterious Material in Mineral Aggregate Tex-413-A each $70.00 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E - FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

TESTING MATERIALS TEST CODE UNIT COST 
Air Content of Freshly Mixed Concrete by the Volumetric 
Method ASTM C-173 hrly $57.00 

Slump of Portland Cement Concrete ASTM C-143 hrly $57.00 

Air Content of Freshly Mixed Concrete by the Pressure Method ASTM C-231 hrly $57.00 

Unit Weight, Yield, and Air Content (Gravimetric) of Concrete ASTM C-138 hrly $57.00 

Compressive Strength of Cylindrical Concrete Specimens ASTM C-39 each $19.10 
Measuring Temperature of Freshly Mixed Portland Cement 
Concrete 

ASTM C-1064 hrly $57.00 

Determining Pavement Thickness by Direct Measurement Tex-423-A hrly $57.00 
Obtaining and Testing Drilled Cores of Concrete ASTM C-42 each $195.00 
Determining Compressive Strength of Grouts Tex-442-A each $28.50 
Making and Curing Concrete Test Specimens ASTM C-31 hrly $57.00 
Flexural Strength of Concrete Using Simple Beam Third-Point 
Loading ASTM C-78 each $27.00 

Capping Cylindrical Concrete Specimens ASTMC-617 each $5.30 
Capping Cylindrical Concrete Specimens ASTMC-617 hrly $57.00 
Determining Crushed Face Particle Count Tex-460-A each $105.00 
Percent Solids and Voids in Concrete Aggregates each $35.00 
Fine or Coarse Aggregate Angularity each $105.00 
Flat and Elongated Particles each $50.00 
Percentage of Wear each $210.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Lodging/Hotel (Taxes/fees not included) day/person Current State Rate 
Lodging/Hotel - Taxes and Fees day/person $20.00 

Meals (Excluding alcohol & tips) (Overnight stay required) day/person Current State Rate 
Mileage mile Current State Rate 

Rental Car (Includes taxes and fees; Insurance costs will not be reimbursed) 
day $65.00 

SUV or ATV Rental (Includes taxes and fees; Insurance costs will not be 
reimbursed) day $120.00 
Construction Truck (Includes operation, and maintenance costs; Insurance costs 
will not be reimbursed) 

month 
$1,650.00 

Construction Truck (Includes operation, and maintenance costs; Insurance costs 
will not be reimbursed) 

day 
$90.00 

Construction Truck 4X4 (Includes operation and maintenance costs; Insurance 
costs will not be reimbursed) month 

$1,800.00 
Construction Truck 4X4 (Includes operation and maintenance costs; Insurance 
costs will not be reimbursed) day 

$125.00 
Rental Car Fuel gallon $3.75 
Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person $350.00 
Air Travel - Out of State - Short Notice (Coach) Rd Trip/person $850.00 
Air Travel - Out of State - 2+ wks Notice (Coach) Rd Trip/person $600.00 
Oversize, special handling or extra baggage airline fees (with advance 
coordination with TxDOT) each $100.00 

Taxi/Cab fare each/person $50.00 

Parking day $20.00 
Toll Charges each $3.00 

Standard Postage letter Current Postal Rate 

Certified Letter Return Receipt each Current Postal Rate 

Overnight Mail - letter size each $30.00 

Overnight Mail - oversized box each $35.00 

Courier Services each $40.00 

Photocopies B/W (81/2" X 11") each $0.15 

Photocopies B/W (11" X17") each $0.25 

Photocopies Color (8 1/2" X11") each $0.50 

Photocopies Color (11" X 17") each $0.80 

Cardstock Color (81/2" X 11") each $1.50 

Digital Ortho Plotting sheet $1.75 

Plots (B/W on Bond) square foot $1.50 

Plots (Color on Bond) square foot $2.00 

Plots (Color on Photographic Paper) square foot $6.00 

Color Graphics on Foam Board square foot $6.00 

Presentation Boards 30" X 40" Color Mounted each $70.00 

Report Printing each $30.00 

Report Binding and Tabbing each $5.00 

Notebooks each $6.00 

Reproduction of CD/DVD each $3.50 

CDs each $1.50 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

4" X 6" Digital Color Print picture $0.40 

Tx Parks & Wildlife Data Request Fees each $100.00 

Hazardous Materials Database Search per search $300.00 

Noise Meter Rental per project $70.00 

Environmental Database Search per project $40.00 
Environmental Field Supplies (lathes, stakes, 
flagging, spray paint, etc.) 

day 
$45.00 

TARL Site Recording site $70.00 
Curator (Drawer & TX Archaelogical Research 
Lab for artifacts & report) per project $800.00 

Newspaper Advertisement per publication $1,000.00 

Court Reporter page $7.00 

Court Reporter (Public Meetings, Hearings & Transcription) day $800.00 
Translator (English to Spanish, other language as appropriate, or Sign Language) 

for Public 
involvement event $550.00 

Translator (English to Spanish, other language as appropriate, or Sign Language) hour $175.00 

Custodian for Public Involvement hour/custodian $50.00 

Sound Technican for Public Involvement event $400.00 

Public Involvement Facllty Rental event $2,000.00 

Audio - Visual Equipment Rental event $350.00 

Audio - Equipment Rental each $250.00 

Public Notices - Mass Mailing each $500.00 

Electronic Message Signs day $200.00 

Website set-up and maintenance hour $450.00 

FEMA Map Revision Submittal (ClOMR/LOMR) (Submittal Fee Only) each $5,000.00 

FEMA FIS Backup Data Request each $400.00 

FEMA FIS (Manual) each $15.00 
Traffic Control Services, Arrow Boards and Attenuator trucks - Small Project 

(Includes labor, equipment and fuel) day $1,000.00 
Traffic Control Services, Arrow Boards and Attenuator trucks - Medium Project 
(Includes labor, equipment and fuel) day $1,400.00 
Traffic Control Services, Arrow Boards and Attenuator trucks - large Project 
(Includes labor, equipment and fuel) day $2,500.00 

Attenuator trucks - (Lane/Shoulder Closure) (Includes labor, equipment and fuel) day $500.00 

Attenuator trucks - (No Lane Closure) (Includes labor, equipment and fuel) day $400.00 
Flashing Arrow Board day $150.00 

Portable Message Board day $225.00 

Law Enforcement/Uniform Officer (including vehide) hour $60.00 

Required Permit Fees (non- railroad) each $90.00 

Fathometer day $90.00 

Backhoe Rental day $900.00 

Map, Tapes, and Supplies use $15.00 

Rental Equipment - Gasoline Powered Auger day $100.00 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Cellular Telephone & Data Plan each/month $85.00 

Wireless Router/Server month $75.00 

Laptop Computer/load and data plan each/month $100.00 

Personal Protective Equipment (hat, vest, gloves, boots, hearing protection, 
glasses) per employee $250.00 
Mobilization/Demobilization Laboratory each $2,500.00 

AASHTO Accreditation Soil Laboratory each $6,500.00 

AASHTO Accreditation Aggregates Laboratory each $6,500.00 

AASHTO Accreditation Hot Mix Laboratory each $7,500.00 

CCRL Accreditation each $11,000.00 

Equipment Calibration each $1,000.00 

Office Trailer Rental each $750.00 

Map Records sheet $3.00 

Deed Copies sheet $1.50 

Certified Deed Copies sheet $2.50 

Historical Aerial Images Unit $90.00 

Aerial Photographs (1" = 500' scale) each $30.00 
Type II ROW Monument - Excavated/Drilled, rocks, rocky soil. 2-4 inch depth 
(Includes crew time, equipment, materials, rentals, & labor.) Brass Marker 
supplied by TxDOT. 

each 

$200.00 
Type II ROW Monument - Poured 2-3 Feet (Includes One Call, crew time, 
equipment, materials, rentals, labor.) Brass Marker supplied by TxDOT. 

each 
$450.00 

Reprographics per sq ft $5.00 

Terrestrial Laser Scanner (rates applied to actual time scanner unit is in use) hour $125.00 
Ground Target (includes paint, panel material, etc.) each $15.00 

Bentley Consstructism (40 Modeling) month $40.00 

GPS Survey Equipment month $850.00 

SharePoint or Equivalent License Fee and Server each/month $1,750.00 

Profit not allowed on Other Direct Expenses. 

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Fixed cost items to be billed at the fixed cost rate. Documentation, such 
as a usage log, must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement. For items 
with a maximum cost, actual cost to be billed not to exceed the maximum shown. Itemized receipts must be maintained for audit 
purposes, and may be required to be submitted as a basis for reimbursement. For Lump Sum • No documentation required. 
Invoicing by physical percent complete includes combination of direct labor and other direct expenses. 

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit will be 
reimbursed at cost if approved and documented in advance by the State's Project Manager. Miscellaneous other direct expenses of 
$100 per unit or more will not be reimbursed unless a supplemental agreement to the contract and work authorization (if WAs are 
used) has been executed in advance authorizing the miscellaneous other direct expenses. No more than $2,500 in miscellaneous 
other direct expenses may be approved by the State's Project Manager over the life of this contract including prime provider and 
subproviders. For Lump Sum - This statement does not apply. 

Page 19 of 63 Attachment E - Fee Schedule 
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ATTACHMENT E - FEE SCHEDULE Contract No. 02-6SDP5012 
COST PLUS PAYMENT BASIS PS No 6035 

SUMMARY 

Aguirre a Fields. LP Atkins Norm Amtr lc* . Inc Brown &G*Y Engine East Texaa Team >A Laboratory, Inc. 

PRIME PROVIDER NAME: Agutera t Field*, LP 
PROJECT MABE/C8J: IHMfSHMO lntnrch*nfl»/10ftM2-0?e SUBTOTALS 

2010-17 Office 2016-17 Field 2010-21 Office 2018-21 FWd 2016-17 Office 2016-17 Field 2016-21 Offlea 2018-21 FlokJ 2016-17 Offlct 2016-17 FW9 261641 Office Z01B-21 Field 2016-17 Office 2016-17 FMW 2018-21 Offlc* 2018-21 FMW 

Direct Labor C m ! S 1.364.02329 J 68.302.34 S 168.004.34 S 65,867 65 i 216.144.56 S 41.46040 s 194.332.99 s 11.64437 S 136.67608 s 24.31663 J 94,503.39 t 25,067.97 t 157,609 78 S 6.659.68 s 61.369.43 * 725521 ; 82.01560 

FC 130 
(130) 

Fixed Fee/Profit I 136,402.33 5 6.630.23 S 16,600.43 J 6,588.77 s 21,614.46 $ 4.14606 s 19,433 30 $ 1.164.49 S 13.667 61 s 2.431.66 S 9.45034 t 2.50660 S 15,780 98 S 665.97 * 6.195.94 % 725 52 » 620156 
FC 130 
(130) utility Cost/Subsurface Utilitv Enqinaerlng S 51.979 17 $ 51.979.17 

FC 130 
(130) 

Untt Coat/MsKrtal Testing t 12.51530 ? 3.12883 s 3.128.62 » 3.128 83 s 3.126.82 
Other Direct Expense t 222,816-24 $ 26.683.76 1 23.666.57 » 23.868.57 5 23.666.56 i 14.404.87 s 12.636.42 s 12.636.42 s 12.636.41 I 11,383.07 s 9,96978 * 9.966.78 i 9,968.79 s 13.622.97 s 5,706.76 S 5.706.75 » 5.70676 

Direct Labor Coat I 681.00857 $ 34.262.69 s 83,855.28 S 32,790.98 S 108.008.33 » 20.782.94 $ 96.338.89 s 5.61896 s 69,168.99 J 12203.08 i 47279.76 $ 12.533.99 J 76,917.51 * 3.329.84 1 30,970.88 $ 3.627.60 i 40.99870 
FC 14S Fixed Fee/Profit t 68.100.86 t 3.42629 $ 8.396 53 s 3279.10 $ 10,600.83 t 2.07829 $ 9.633.89 ( 581.90 s 6,916.70 * 122051 t 4,727.96 S 1.253.40 $ 7,891.75 s 332.98 s 3,097.09 t 362.76 s 4.09987 
(145. Utility CosvSubsurtace Utility Englneerlnq S 51,979.17 t 51.979.17 
164) unit Cost/Material Testing » 6257.65 * 1.564.41 » 1,564.41 s 1,36441 $ 1.564 42 164) 

Other Direct Expense t 104,361.06 t 11.93426 * 11.934 29 s 11.93428 i 11,93429 $ 6.31821 * 6.31821 s 6.31821 $ 6.31821 * 4,984.39 s 4.984 39 s 4,964.39 I 4,984.40 s 2853.38 » 2,853.38 $ 2,653 38 s 2.853.37 

Direct Labor Coal I 271,621.31 i 13,629.65 $ 33.53822 J 13.221.15 s 43,191 69 t 6224.37 % 38.48068 » 223913 5 27,723.00 t 4.77879 * 18.891 29 $ 4,913.84 t 31,987.23 * 1280 71 i 12.384.82 * 1.358.70 ¥ 16.377 64 

FC 160 
(163) 

Fixed FeeProM t 27.182.13 t 1.362.97 J 3.353.82 J 1.322.12 $ 4,319.19 $822.44 $3,848.09 S223.91 t2.772.30 1 477.88 $ 1.869.13 $ 491.38 % 3.158.72 t 128.07 i 1238.46 $ 13587 i 1,637.76 
FC 160 
(163) 

utility CosVSubsurface Utility Engineering t 51,979.16 i 51,979.16 
FC 160 
(163) 

Unit Coat/Material Teatinq $ 2,503.06 s 62576 i 623.77 f 625.76 f 625.77 

Other Direct Expenae i 41,744.41 $ 4.773.71 $ 4,773.71 J 4.773.71 s 4,773.72 S 2,52728 S 2.527 28 $ 2.527.28 i 2.527.29 s 1,993.76 i 1.993.76 $ 1.993.76 t 1.993.75 i 1,141 35 t 1.141.35 $ 1.141 35 s 1,141 35 

Direct Labor Coat t 1,306,637.41 » 142,396.07 s 83,939.22 $ 144.104.67 $ 108,072 28 t 115.625.78 t 96.317.63 $ 103.507.09 i 69.186.95 $ 117.537.28 t 47^79.76 t 121.02615 t 78.91751 t 3.326 64 s 30.970.66 f 3.627 60 ¥ 40.398.70 

FC 309 Fixed Fee/Profit t 130.683.74 X 14.230.61 I 8.393 4? $ 14.410.47 $ 10.80723 J 11,562.58 J 9.631.76 % 10.350.71 s 6.618.70 1 11,753 73 t 4.727 39 3 12.10262 i 7.891.75 s 332.96 s 3,097.09 J 362.78 I 4.099.87 

(30») Unit Coat/Matertsi Testing $ 6.237.65 t 1.56441 t 1,564.41 J 1.564 41 t 1.564.42 
Other Direct Expense $ 104.38106 s 11.93428 i 11.93429 $ 11.934.28 i 11.93429 s 6.31821 i 6.31821 % 8,318.21 s 6.31621 $ 4.984.39 * 4.964.39 S 4.984 30 t 4.984 40 ( 2.653.38 s 2,653.38 I 2.653 38 t 2.653.37 

Direct Labor Cost 1 2.043.640.94 s 102,62687 J 251.966.91 1 98.680.48 s 324.333.51 J 62,175.26 % 289.160.14 t 17.46382 ( 207,86503 s 36,521.71 t 141.74684 1 37.666.10 i 236.727.27 $ 9.889.52 $ 92,930.31 $ 10,750.80 s 123.01429 
FC 300 Fixed Fee/Profit t 204.364.09 $ 10.262.69 * 25.198 69 s 9.868.05 5 32,43335 $ 6217 S3 i 28,916 01 % 1,746.38 * 20,786.50 1 3,65217 s 14,174 68 $ 3.76861 f 23,67273 1 998.95 $ 9.293.03 t 1,075.09 ¥ 12.30143 
(310) Unit Coat/Matarial Testing t 18.772.95 s 4.69324 f 4,69324 i 4.69324 * 4,69323 (310) 

Other Direct Expense S 313.083.15 % 3S.802.S5 J 3S.S02.65 $ 35.602.85 s 35.802.eS $ 18.954.63 ( 18.854 63 % 18.954.63 s 18.954.62 s 14.953.17 s 14,95318 ( 14,953.17 $ 14,953.18 i 6.560.13 s 8.560.13 t 8.560.13 * 8.560.14 

Direct Labor Coat $ 6,811,003.65 1 341.896.95 * 839.867 74 i 329.052.57 s 1.080,741.70 $ 208.968 37 s 963,77872 5 58,217.37 ; 692.782 05 J 121.50145 s 472,470.00 t 125.50615 t 789.099.32 s 3329839 t 309.761.82 ? 36.01221 s 410.047.04 

FC300 Fixed Fee/Profit S 681.100.39 s 34.189.70 J 83,986.77 s 32.905 76 * 108,074.17 s 20,69634 s 88,377 87 S 5,62174 t 69,27821 ? 12.15015 s 47,247 00 * 12,550.82 * 78,909.83 * 3.329.64 s 30.676.18 f 3.80122 * 41.004 70 

(320) u r « Cost/Material Testing. t 62,57650 t 15.644.12 s 15.644 13 s 15,644.12 s 15,644 13 (320) 
Other Direct Expense $ 1.043.61043 s 119.34234 J 119.342 64 J 119.342.84 I 119.342.83 s 63,182.08 s 63,162 08 s 63.182.09 $ 63.18209 s 49.84391 * 4934391 i 49.8*391 s 49.843.92 s 28.53377 » 28,533.77 s 28,533.77 $ 28.533.76 

Direct Labor Coal S 1.362.464.86 s 68.302.34 » 166.027 69 » 65.667 65 s 216.158.80 s 41,38434 $ 192.842.51 s 11,644 8T $ 138,678.08 * 24.316 63 t 94.45090 ; 25,067.97 * 157.809 76 $ 6.659.68 s 61,959.43 s 7,25521 ¥ 82.03852 
FC 300 Fixed Fee/Profit $ 136.24649 s 6,63023 s 16.802.77 s 6,586 77 s 21.61588 $ 4.138.48 $ 19.284 25 * 1.164.49 t 13.867 61 J 2.43166 s 9,445 09 ? 2.506 80 t 15.780 98 * 66597 s 6.195.94 ¥ 725.52 s 820385 
(330) Unit CostfMatarial Testing S 12.515.30 t3.128.83 13,12882 $3,126.83 t 3.128.82 (330) 

Oiner Direct Expense t 208.722.09 * 23,668.57 * 23,868.57 s 23.86857 $ 23.866.56 s 12.636.42 * 12.636.42 $ 12,638.42 $ 12,636.41 t 9,96678 J 9,906 78 $ 9,968.78 $ 9,968.79 5 5.706.75 * 5.708 76 $ 5.706.75 s 5,706.76 

Direct Labor Cost S 136.631.97 i 6.91113 i 18.829.84 $ 6.579.86 s 21.60859 s 4.167.41 i 19,431.04 s 1233.90 i 13.906 65 t 2.47228 $ 9.45211 $ 2.535 57 s 15.747.46 S 640.35 s 620124 I 725 52 » 6,18662 

FC 300 Fixed Fee/Profit { 13.66320 i 691.11 S 1,682.88 t 657.99 s 2,160.66 ( 416.74 s 1.943.10 ; 12339 * 1.390.69 t 24723 s 94521 ; 253.56 $ 1,574.75 I 64.04 $ 820.12 $ 72.55 « 818.88 
(332) Unit Cost/Material Testing t 125153 f 312 88 » 312.88 $ 312.88 t 31289 (332) 

Other Direct Expense i 20.872.18 i 2.386.68 t 2.386.86 5 2.386.86 s 2.386.65 t 1263.64 * 126364 t 1263.64 s 1263 65 I 39688 t 99687 $ 996 87 s 996.87 i 57067 t 570.68 s 570.67 S 570.67 

Direct Labor Cost i 271.951.49 $ 13.629 65 S 33.S38.22 J 13.221 15 s 43,191.69 s 8224 37 S 38.48086 * 2.23913 i 27,723 00 J 4.860.06 t 18.913.82 $ 4.913.84 t 31,56723 $ 128071 i 12,364.82 * 1.385.08 * 16,377 64 

FC 100 Fixed Fee/Profit t 27,19515 i 1.362.97 I 3.353.82 S 1.322.12 s 4,31919 i 822.44 S 3.648.09 * 22391 i 2.772.30 t 48B01 * 1.89138 $ 491 38 ( 3.158 72 s 128.07 * 1.238.48 * 13851 t 1.637 76 
(390) UnK Cost/Material Testing t 2.503.06 $ 625.76 $ 625 77 * 62576 t 625.77 

Other Direct Expense $ 41,744.40 J 4,773.71 I 4.773 71 s 4,77371 t 4,77371 $ 2.527.28 s 2.527 28 i £52728 % 2.527 29 % 1.99376 $ 1.993.78 s 1.993 76 ( 1,983.75 j 1.141.35 $ 1.141 35 $ 1.141 35 % 1.141.35 

SUB TOT AL S 18.056,727.60 t 1288.772.04 J 2.086.318.80 t 1,085,01042 I 2.61S282J6 I 688,048.17 t 2248/44422 » 381,77422 t 1.650,667.17 t 464,463.01 s 1,139,178.68 » 494366.75 t 1,835,71121 t 169.387.58 i 769431 JO 1 167,553.60 » 99041&47 

ro3V. 11.SSM 6 . 0 1 * 14.49% 3 81 -,i 2 6S% 5.49*. 
$ 18,066,727.61 $ 3,355,081^4 s 3,701,292-79 t 2,836,49249 t 2,012^41.39 % 1,623,639.69 $ 1330377.98 t 939219.39 $ 1.157372.07 

GRAND TOTAL t 18,056,727.61 * 7.056.464.71 t 4,946,633.76 t 3354217.65 % 2,097,19145 

I I I 
Assumptions To Develop Maximum Amount Payable Under Thb Contract 
1. Centra l ; 
• Contractor'B baseline schedule used for stage construction duration* furnished by the TxDOT, South Tarrant County Area office on Month day year Includes the following key issuer, 
o The schedule has a data date of Month day year. 
o The schedule has XXX Working Days, with a Substantial completion dale of Month day, year, 
o Utilities and ROW will be cleared by Month day year 
• Project manager availability is 20% 
• 60 hours for Office Scheduler rv in month 1 is for baseline review and reports). Assume* multiple submittals {3 maximum) and review, pnor to final acceptance. 
• 24 hours/month (typ) for Scheduler IV for the duration of the projecl is for monthly schedule reviews and reports. Assumes 1 submittal review/month 
• 32 hours for Scheduler fV quarterly reviews Includes the standard monthly review and assumes 1 TIA evaluation every 4 months and is subject to change based on the number of TIA submittals. 
• Scheduling Level of Effort services do not include formal claims analysis, outside of standard TIA submittals. Formal claims analysis and response is considered additional scope and ts subject to a supple mental fee 
• Start of construction Month day year. 

• llem 132. due to smaB quantbe*. 1 density per lift govern:. 
• Item 260. Sme meets DMS standards 
• Item 276, cement meets DMS standards 
• Item 360, assumed 3 sources for aggregates and 1 composite sample per 3000 square yards 
• Item 416. assumed 3 sources of aggregate 
• Item 425, no tasting on pre-fabricated pre stressed beams 
' Item 450, assumed 1 cubic yard per 3 feet of rail 
• llem 464,1 density per 20 feet of pipe 
• Hem 465.1 composite sample per structure 
• Item 461.1 density per 20 feet of pipe 
• Item 514.1 cubic yard of concrete per 3 feel of barrier 
• Item 531.1 cubic yard of concrete per ramp 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED QUANTITY UNIT FIXED/MAX RATE TOTAL 

Lodging/Hotel {Tuts/ fees not Included) 1 day/person Max $149.00 $149.00 

Lodging/Hotel - Taxes i nd Feu 1 day/parson Max $20.00 $20.00 

Mtsls (Excluding alcohol & tips) (Overnight stay required) 1 day/person Max $54.00 $54.00 

Mileage 1 mile Fixed $0.54 $0 54 

Rental Car (Includes taxes i n d fees; Insurance costs will not be reimbursed) 

92 day Max $65.00 $5,960.00 
SUV or ATV Rental (Indudas taxes and fees; Insurance costs will not be 

reimbursed] 92 day Max $120.00 $11,040.00 
Construction Truck (Includes operation, and maintenance costs; Insurance 

cocts will not be reimbursed) 690 month Max 
$1,650.00 $1,138,500.00 

Construction Truck (Includes operation, and maintenance costs; Insurance 

costs wlH not be reimbursed) 1 diY Max 
$90.00 $90.00 

Construction Truck 4X4 (Includes operation and maintenance costs; 

Insurance costs will not be reimbursed) 230 month Max 
$1,800.00 $414.000 00 

Construction Truck 4X4 (includes operation and maintenance costs; 

Insurance costs will not be reimbursed) 1 d » V Max 
$125.00 $125.00 

Rental Car Fuel 100 tallon Max $3.75 $375.00 

Air Travel - In State - 2 ' Wks Notice (Coach) 1 Rd Trip/person Max $350.00 $350.00 
Air Travel - Cut of State • Short Notice (Coach) 2 Rd Trip/person Max $650.00 $1,700.00 

Air Travel - Out of State - 2 * Wks Notice (Coach) 1 Rd Trip/penon Max $600.00 $600.00 

Oversize, special handling or extra baggage airline fees (with advance 

coordination with TxOOT) 

1 
each Max $100.00 $100.00 

Taxi/Cab fare 4 each/person Max S5O.00 $200.00 

Parking 10 day Max $2000 $200 00 

Toll Charges 25 each Max $3.00 $75.00 

Standard Postage 460 letter Fixed $0.49 $225.40 

Certified Letter Return Receipt 92 eech Fixed $6.74 $620.08 

Overnight Mall - letter sua 184 each Fixed $30.00 $5,520.00 

Overnight Mall - oversized box 20 each Max $35.00 $700.00 

Courier Services 164 each Fixed $40.00 $7,360.00 

Photocopies B/W (8 1/2" X l l " ! 50000 each Fixed $0.15 $7,500.00 

Photocopies 8/W ( U - X 17") 100000 each Fixed $0.25 $25,000.00 

Photocopies Color (8 1/2" X 11") 25000 each Fixed $0.50 $12,500.00 

Photocopies Color ( l l - X 17") 2000 each Fixed $0.80 $1,600.00 

CardstocV Color (8 1/2" X 11") 20 each Fixed $1.50 $30.00 

Digital Ortho Plotting 1000 sheet Fixed $1.75 $1,750.00 

Plots (B/W on Bond) 100 square foot Fixed $1.50 $150.00 

Plots (Color on Bond) 100 square foot Fixed $2.00 $200.00 

Plots (Color on Photographic Paper) 20 square foot Fixed $6.00 $120.00 

Color Graphics on Foam Board 100 square foot Fixed $6.00 $600.00 

Presentation Boards 30" X 40" Color Mounted IS each Max $70.00 $1,120.00 

Report Printing 40 each Max $30.00 $1,200.00 

Report Binding and Tabbing 40 each Fixed 5 $200.00 

Notebooks 24 each Max $6.00 $144.00 

Reproduction of CD/DVD 10 each Max $3.50 $35.00 

CDs 50 each Fixed I J $75.00 

4" X 6" Digital Color Print 100 picture Max $0.40 $40.00 

Tx Parks & wildlife Data Request Fees 0 each Max 
$100.00 SO.OO 

Hazardous Materials Database Search 1 per search Max $300 00 $300.00 

Noise Meter Rental 1 per project Max $70.00 $70.00 

Environmental Database Search 1 per project Max $40.00 $40.00 
Environmental Field SuppHes (lathes, stakes, 

flagging, spray paint, etc.) 30 
day 

Max 

$45.00 $1,350.00 

TARL Site Recording 1 site Max $70.00 $70.00 
Curator (Drawer & TX Archaelof ka l Research 

lab for artifacts & report) 1 per project 

Max 

$800.00 $800.00 

Newspaper Advertisement 4 per publication Max $1,000.00 $4,000.00 

Court Reporter 20 page Max $7.00 $140.00 

Court Reporter (Public Meetings, Hearings & Transcription) 4 day Max $800.00 $3,200.00 
Translator (English to Spanish, other language as appropriate, or Sign 

Language) for Public Involvement 4 event 

M i x 

$550.00 $2,200.00 
Translator (English to Spanish, other language as appropriate, or Sign 

Language) S hour 

Max 

$175.00 $1,400.00 

Custodian for Public Involvement 8 hour/custodian Max $50.00 $400.00 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED QUANTITY UNIT FIXED/MAX RATE TOTAL 

Sound Technican for Public Involvement 4 •vent M a 
$400.00 $1,600.00 

Public Involvement Fariity Rental 4 event Max $2,000.00 $6,000.00 

Audio - Visual Equipment Rental 4 ev«nt M i l $350.00 $1,400.00 

Audio - Equipment Rental 4 . . t h Max $250.00 $1,000.00 

Public Notices • M a » Mailing 4 e.ch Max $500.00 $2,000.00 

Electronic M u t i g i Sign* day 
Max $200.00 $12,000.00 

Website set-up and maintenance 20 hour M M $450.00 $9,000.00 

FEMA Map Revision Submittal (CLOMR/LOMR) (Submittal Fee Only} 1 •ach Max $$.000.00 $5,000.00 

FEMA FIS Backup Data Request 1 « c h Max $400.00 $400.00 

FEMA FIS (Manual) 1 each Max $15.00 $15.00 
Traffic Control Services, Arrow Boards ind Attenuator trucks • Large Project 

(includes labor, equipment and fuel) 20 day 

Mix 

$2,500.00 $50,000.00 
Attenuator trucks - (Lane/Shoulder Closure) (Includes labor, equipment and 

fuel} , day 

Max 

$500.00 $500.00 

Attenuator trucks - (No Lane Closure) (includes labor, equipment and fuel) 1 day 

Max 

$400.00 $400.00 

Flashing Arrow Board 1 day Max $150.00 $150.00 

Portable Manage Board 1 day Max $225.00 $225.00 

Law Enforcement A l i f o r m Officer (Including vehicle) 20 hour Max $60.00 $1,200.00 

Required Permit Fees (non- railroad) 1 .ach Max $90.00 $90.00 

Fathometer 1 day Max $90.00 $90.00 

Backho* Rental 1 day Max $900.00 $900.00 

Map, Tapes, and Supplies 1 U M 
Max $15.00 $15.00 

Rental Equipment - Gasoline Powered Auger 1 day Max $100.00 $100.00 

Cellutar Telephone & Data Plan 920 .ach/month Fixed $85.00 $78,200.00 

Wireless Router/Server month Max $75.00 $3,450.00 

Laptop Computer/load and data plan 920 each/month Frxed $100.00 $92,000.00 
Personal Protective Equipment (hat, vest, gloves, boots, hearing prot.. 

per amptoycs Max $250.00 $5,000.00 

Mobll'uatlon/Demobitiiatjon Laboratory 2 . . c h Max $2,500 00 $5,000.00 

AASHTO Accreditation Hot Mix laboratory 1 .ach Max $7,500.00 $7,500.00 

Equipment Calibration 5 « c h Max $1,000.00 $5,000.00 

Office Trailer Rental 46 .ach Max $750.00 $34.500 00 

Map Records I sheet M i x $3.00 $3.00 

Deed Copies 1 Sheet Max 51.50 $1.50 

Certified Deed Copte* 1 sheet Max $2.50 52.50 

Historical Aerial Images 1 Unit Max $90.00 $90.00 

Aerial Photographs ( 1 " ° 500' scale) 1 .ach Max $30.00 $30.00 
Type il ROW Monument • Excavated/Drilled, rocks, rocky soil. 2-4 inch 

depth (Includes crew time, equipment, materials, rentals, ft labor.) Brass t 
. . c h 

Max $200.00 $200.00 
Type ll ROW Monument - Poured 2-3 Feet (Includes One Call, crew time, 

equipment, materiel), rentals, labor.) Brass Marker supplied by TxDOT. 1 
. . c h 

M I X $450.00 $450.00 

Reprographics 1 per tort Max $5.00 $5.00 

Terrestrial Laser Scanner (rates applied to actual time scanner unit is In use) 1 hour Max 
512500 $125.00 

Ground Target (includes paint, panel material, etc.) 1 each Max $15.00 $15.00 

Bentley Construct ism (4D Modeling) 46 month Fixed $40.00 $1,640.00 

GPS Survey Equipment 46 month Fixed $650.00 $39,100.00 

SharePoint or Equivalent License Fee and Server 46 each/month Max $1,750.00 $60,500.00 

$2,101415.02 

Profit not allowed on Other Direct Expenses. 

For Cost Plus Fined Fee, Specified Rate, and Unit Cost * Fixed cost items to be bitted at the fixed cost rate. Documentation, such as a usage tog, must be maintained 
for audit purposes, and may be required to be submitted as a basis tor reimbursement. For items with a maximum cost actual cost to be billed not to exceed the 
maximum shown. Itemized receipts must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement For Lump Sum - No 
documentation required, invoicing by physical percent complete includes combination of direct labor and other direct expenses. 

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit wfll be reimbursed at cost if approved and 
documented tn advance by the State's Project Manager. Miscellaneous other direct expenses of $100 per untt or more will not be reimbursed unless a supplemental 
agreement to the contract and work authorization (if WAs are used) has been executed in advance authorizing the miscellaneous other direct expenses. No more than 
$2,500 in miscellaneous other direct expenses may be approved by the State's Project Manager over the We of this contract including prime provider and subproviders. 
For Lump Sum - This statement does not apply. 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC (Office Rates for 2016-17) 
Prime Provider: Aguirre & Fields, LP 
IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION SENIOR SENIOR PROJECT DESIGN STRUCTURAL 
ENGINEER IN 

TRAINING 

SENIOR SENIOR CADD SENIOR SCHEDULER RECORDS ADMIN/ SENIOR TOTAL HOME 
Construction Engineering and Inspection Services PROJECT ENGINEER ENGINEER ENGINEER ENGINEER 

ENGINEER IN 
TRAINING ENGINEER CADD OPERATOR SCHEDULER III KEEPER CLERICAL UTILITES OFFICE HRS & 

MANAGER TECH OPERATOR COORDINATOR COSTS 

Minimum Labor Rate Per Hour - Cost Plus Fixed Fee $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 s 7.25 * 7.25 % 7.25 $ 7.25 $ 7.25 $ 7.25 

Maximum Labor Rate Per Hour - Cost Plus Fixed Fee % 75.00 $ 67.00 $ 55.00 $ 43.00 $ 67.00 $ 35.00 $ 43.00 $ 45.00 t 30.00 i 67.00 $ 50.00 $ 33.00 $ 27 00 $ 46.00 

Labor Rate Per Hour (90% of Max Rate) $ 67.50 $ 60.30 $ 49.50 $ 38.70 $ 60.30 J 31.50 $ 38.70 $ 40.50 $ 27.00 i 60.30 $ 45.00 $ 29.70 $ 24.30 $ 41.40 

CSJ: 1068-02-076 HOME OFFICE OVERHEAD RATE 

FC 130 (130) Right-of-Way Data 

Utility Adjustment coordination 57 29 5 91 

Utility Engineering 57 28 4 69 

Project Management 57 28 4 89 

Utility Accomodation Coordination 57 28 4 89 

Utility InspecHorvVerification 57 28 4 89 

Sub-Total Labor Hours 285 0 0 0 0 0 0 0 0 0 0 141 21 0 447 

Direct Labor Cost $ 67.50 $ 60.30 $ 49.50 $ 38.70 $ 60.30 i 31.50 $ 38.70 $ 40.50 % 27.00 $ 60.30 % 45.00 $ 29.70 $ 24.30 $ 41.40 $ 614.70 

Direct Labor Cost • OH =1 • 1.8536 (Office) 1+1.2873 (Field) $ 192.62 $ 172.07 $ 141.25 * 110.43 $ 172.07 t 89.89 $ 110.43 s 115.57 t 77.05 t 172.07 % 128.41 $ 84.75 $ 69.34 $ 118.14 $ 1,754.11 

Sub-Total Labor Cost $ 54,896.13 $ * s $ $ * $ i $ $ $ 11.950.02 $ 1.456.19 $ $ 68,302.34 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 60,385 74 $ t * $ $ $ $ $ $ $ $ 13,145 02 $ 1,601.81 $ $ 75,132.57 

FC 145 (145,164) Managing Contracted/Donated PE 

Prepare Monthly Progress Reports 13 8 2 23 

Develop and Maintain Project Schedule 29 14 2 45 
Meet on Scheduled basis with STATE 29 14 2 45 

Prepare, Distribute and file correspondence 14 7 1 22 

Prepare and Distribute Meeting minutes 29 14 2 45 

Document Phon Calls 29 14 2 45 

Sub-Total Labor Hours 143 0 0 0 0 0 0 0 0 0 0 71 11 0 225 

Direct Labor Cost $ 67.50 % 60.30 $ 49.50 $ 38.70 * 60.30 i 31.50 $ 38.70 i 40.50 $ 27.00 s 60.30 $ 45.00 $ 29.70 $ 24.30 $ 41.40 $ 614.70 

Direct Labor Cost • OH =1 + 1.8536 (Office) 1+1.2873 (Field) S 192.62 i 172.07 $ 141.25 s 110.43 $ 172.07 $ 89.89 $ 110.43 i 115.57 * 77.05 $ 172.07 $ 126.41 $ 84.75 $ 69.34 $ 118.14 $ 1,754.11 

Sub-Total Labor Cost $ 27,482.74 $ $ $ s $ $ s $ s * $ 6,017.39 $ 762.77 $ $ 34,262.89 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST s 30,231.01 $ $ $ $ * 1 $ i t $ t 6,619.12 * 839.04 $ $ 37,689.18 

FC 160 (163) Roadway Design 

Utility Engineering Investigation 29 14 2 45 

Prepare Monthly Progress Reports 28 14 2 44 

Sub-Total Labor Hours 57 0 0 0 0 0 0 0 0 0 0 28 4 0 89 

Direct Labor Cost $ 67.50 $ 60.30 $ 49.50 s 38.70 S 60.30 $ 31.50 $ 38.70 $ 40.50 $ 27.00 i 60.30 $ 45.00 $ 29.70 $ 24.30 i 41.40 $ 614.70 

Direct Labor Cost • OH =1 • 1.8536 (Office) 1+1.2873 (Field) S 192.62 $ 172.07 $ 141 25 $ 110.43 $ 172.07 $ 69.89 i 110.43 $ 115.57 s 77.05 i 172.07 t 126.41 $ 84.75 $ 69.34 $ 118.14 $ 1,754.11 

Sub-Total Labor Cost $ 10,979.23 $ $ $ $ $ $ $ s % $ $ 2,373.05 $ 277.37 $ $ 13,629.65 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST * 12,077.15 $ $ $ $ $ $ i $ J $ $ 2,610.36 $ 305.11 $ $ 14,992.62 

FC 309 (309) Design Verif/Changes/Alter 0 

Change Orders 71 80 60 80 80 80 80 36 5 592 

Submittal, Tracking and Approval of Shop Drawings 72 80 80 80 80 80 80 35 6 593 

Sub-Total Labor Hours 143 0 0 160 160 160 160 160 160 0 0 71 11 0 1.185 

Direct Labor Cost $ 67.50 $ 60.30 * 49.50 t 38.70 $ 60.30 i 31.50 $ 38.70 $ 40.50 $ 27.00 i 60.30 $ 45.00 $ 29.70 $ 24.30 $ 41.40 $ 614.70 

Direct Labor Cost • OH =1 • 1.8536 (Office) 1+1.2873 (Field) $ 192.62 $ 172.07 * 141.25 i 110.43 $ 172.07 % 69.89 $ 110.43 $ 115.57 $ 77.05 $ 172.07 s 128.41 $ 84.75 $ 69.34 $ 118.14 $ 1.754.11 

Sub-Total Labor Cost $ 27,544.37 $ J $ 17,669.49 $ 27,531.53 % 14.382.14 $ 17.669.49 * 18,491.33 $ 12,327.55 $ $ $ 6,017.39 $ 762.77 t $ 142,396.07 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 30,298.81 $ $ $ 19,436.44 * 30,284.69 % 15,820.36 i 19,436.44 $ 20,340.46 $ 13,560.31 t $ $ 6,618.12 I 839.04 $ $ 156,635.68 

FC 300 (310) General Function Project Supervision 0 

Traffic Control Inspection 128 63 9 200 

Project Coordination (meetings, analyze monthly CPM schedule) 172 86 14 272 

Project Correspondence 128 63 9 200 

Sub-Total Labor Hours 428 0 0 0 0 0 0 0 0 0 0 212 32 0 672 

Direct Labor Cost i 67.50 $ 60.30 $ 49.50 $ 38.70 $ 60.30 $ 31.50 i 38.70 $ 40.50 $ 27.00 $ 60.30 $ 45.00 $ 29.70 $ 24.30 • 41.40 $ 614.70 

Direct Labor Cost + OH =1 • 1.8536 (Office) 1+1.2873 (Field) $ 192.62 s 172.07 $ 141.25 s 110.43 $ 172.07 $ 89.89 $ 110.43 t 115.57 f 77.05 $ 172.07 * 128.41 $ 84.75 S 69.34 $ 118.14 $ 1,754.11 

Sub-Total Labor Cost $ 82,440.50 $ J i $ $ $ t i $ $ % 17.967.41 $ 2,21896 * $ 102,626.87 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 90,684.55 $ $ $ $ » $ $ $ * $ * 19.764.15 $ 2,440.86 $ $ 112,889.56 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC (Office Rates for 2016-17) 
Prime Provider: Aguirre & Fields, LP 
IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION SENIOR SENIOR PROJECT DESIGN STRUCTURAL 
ENGINEER IN 

TRAINING 

SENIOR SENIOR CADD SENIOR SCHEDULER RECORDS ADMIN/ SENIOR TOTAL HOME 
Construction Engineering end Inspection Services PROJECT ENGINEER ENGINEER ENGINEER ENGINEER 

ENGINEER IN 
TRAINING ENGINEER CADD OPERATOR SCHEDULER III KEEPER CLERICAL UTILITES OFFICE HRS & 

MANAGER TECH OPERATOR COORDINATOR COSTS 

Minimum Labor Rate Per Hour - Cost Plus Fixed Fee S 7.25 S 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 i 7.25 S 7.25 S 7.25 

Maximum Labor Rate Per Hour - Cost Plus Fixed Fee $ 75.00 S 67.00 % 55.00 $ 43.00 i 67.00 $ 35.00 * 43.00 s 45.00 $ 30.00 $ 67.00 $ 50.00 * 33.00 i 27.00 $ 46.00 

Labor Rate Per Hour (90% of Max Rate) $ 67 50 $ 60.30 $ 49.50 $ 38.70 t 60.30 t 31.50 $ 38 70 $ 40.50 $ 27.00 $ 60.30 i 45.00 $ 29.70 $ 24.30 $ 41.40 

CSJ: 1068-02-076 HOME OFFICE OVERHEAD RATE 

FC 130 (130) Rlght-of-Way Data 

Utility Adjustment coordination 57 29 5 91 

Utility Engineering 57 28 4 89 

Project Management 57 28 4 89 

Utility Accomodation Coordination 57 28 4 89 

Utility InspecUorvVertficatlon 57 28 4 89 

Sub-Total Labor Hours 285 0 0 0 0 0 0 0 0 0 0 141 21 0 447 

Direct Labor Cost $ 67.50 $ 60.30 $ 49.50 $ 38.70 $ 60 30 f 31.50 $ 38.70 $ 40.50 $ 27.00 $ 60.30 i 45.00 $ 29.70 $ 24.30 $ 41.40 $ 614.70 

Direct Labor Cost + OH =1 + 1.8536 (Office) 1+1.2873 (Field) $ 192.62 $ 172.07 $ 141.25 $ 110.43 $ 172.07 $ 89.89 $ 110.43 $ 115.57 » 77.05 $ 172.07 t 128.41 $ 84.75 $ 69.34 $ 118.14 $ 1,754.11 

Sub-Total Labor Cost $ 54,896.13 $ i s $ $ $ $ $ $ s $ 11,950.02 $ 1,45619 $ $ 68,302.34 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 60,385.74 $ $ * $ $ * % t $ $ $ 13,145.02 t 1,601.81 t $ 75,132.57 

FC 145 (145,164) Managing Contracted/Donated PE 

Prepare Monthly Progress Reports 13 8 2 23 

Develop and Maintain Project Schedule 29 14 2 45 

Meet on Scheduled basis with STATE 29 14 2 45 

Prepare, Distribute and file correspondence 14 7 1 22 

Prepare and Distribute Meeting minutes 29 14 2 45 

Document Phon Calls 29 14 2 45 

Sub-Total Labor Hours 143 0 0 0 0 0 0 0 0 0 0 71 11 0 225 

Direct Labor Cost $ 67 50 * 60.30 t 49.50 * 38.70 s 60.30 s 31.50 $ 38.70 $ 40.50 $ 27.00 $ 60.30 $ 45.00 $ 29.70 $ 24.30 i 41 40 S 614.70 

Direct Labor Cost • OH =1 + 1.8536 (Office) 1*1.2873 (Field) S 192.62 $ 17207 $ 141.25 $ 110.43 $ 172.07 $ 89.89 $ 110.43 % 115.57 $ 77 05 t 172.07 $ 128.41 $ 84.75 $ 69.34 $ 118.14 $ 1,754.11 

Sub-Total Labor Cost $ 27.482.74 $ $ $ $ $ i $ $ % $ $ 6.017.39 $ 762.77 $ $ 34,262.89 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 30.231.01 t * » $ $ $ * $ $ * s 6,619.12 t 83904 % $ 37,689.18 

FC 160 (163) Roadway Design 

Utility Engineering Investigation 29 14 2 45 

Prepare Monthly Progress Reports 28 14 2 44 

Sub-Total Labor Hours 57 0 0 0 0 0 0 0 0 0 0 28 4 0 89 

Direct Labor Cost $ 67.50 $ 60.30 $ 49.50 $ 38.70 $ 60.30 $ 31.50 $ 38.70 $ 40.50 i 27.00 $ 60.30 $ 45.00 $ 29.70 $ 24.30 t 41.40 $ 614.70 

Direct Labor Cost + OH =1 • 1.8536 (Office) 1+1.2873 (Field) $ 192.62 $ 172.07 $ 141.25 $ 110.43 t 172.07 $ 89.89 t 110.43 $ 115.57 $ 77.05 s 172.07 $ 128.41 $ 84.75 $ 69.34 $ 118.14 $ 1.754.11 

Sub-Total Labor Cost $ 10,979.23 s i $ $ $ $ $ i $ $ $ 2,373.05 $ 277.37 $ $ 13.629.65 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 12,077.15 $ * $ $ * $ $ ( $ $ $ 2,610.36 $ 305.11 % $ 14.992.62 

FC 309 (309) Design Verif/Changes/Alter 0 

Change Orders 71 80 80 80 80 80 80 36 5 592 

Submittal, Tracking and Approval of Shop Drawings 72 80 80 80 80 80 80 35 6 593 

Sub-Total Labor Hours 143 0 0 180 160 160 160 160 160 0 0 71 11 0 1,185 

Direct Labor Cost $ 67.50 $ 60.30 $ 49.50 $ 38.70 $ 60.30 $ 31.50 $ 38.70 $ 40.50 $ 27.00 $ 60.30 $ 45.00 $ 29.70 $ 24.30 i 41.40 $ 614.70 

Direct Labor Cost + OH =1 + 1.8536 (Office) 1+1.2873 (Field) $ 192.62 $ 172.07 $ 141.25 $ 110.43 S 172.07 $ 89.89 * 110.43 i 115.57 $ 77.05 $ 172.07 $ 12841 t 84.75 $ 69.34 i 116.14 $ 1,754.11 

Sub-Total Labor Cost % 27,544.37 $ $ $ 17,669.49 $ 27,531.53 $ 14.382.14 s 17.669.49 $ 18,491.33 $ 12,327.55 $ $ $ 6,017.39 S 762.77 $ S 142,396.07 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST * 30.298.81 $ $ $ 19,436.44 * 30,284.69 $ 15,820.36 $ 19,436.44 $ 20,340.46 * 13,560.31 * $ $ 6,619.12 $ 839.04 $ $ 156.635.68 

FC 300 (310) General Function Project Supervision 0 

Traffic Control Inspection 128 63 9 200 

Project Coordination (meetings, analyze monthly CPM schedule) 172 86 14 272 

Project Correspondence 128 63 9 200 

Sub-Total Labor Hours 428 0 0 0 0 0 0 0 0 0 0 212 32 0 672 

Direct Labor Cost S 67.50 $ 60.30 $ 49.50 $ 38.70 $ 60.30 $ 31 50 $ 38.70 $ 40.50 $ 27.00 i 60.30 $ 45.00 S 29.70 $ 24.30 t 41.40 S 614.70 

Direct Labor Cost + O H - 1 +1.8536 (Office) 1+1.2873 (Field) $ 192.62 i 172.07 $ 141.25 5 110.43 $ 172.07 I 89.89 $ 110.43 $ 115.57 $ 77.05 $ 172.07 $ 128.41 $ 84.75 $ 69.34 J 118.14 $ 1.754.11 

Sub-Total Labor Cost $ 82,440.50 i $ $ $ $ $ $ $ $ $ $ 17,967.41 $ 2,218.96 * $ 102,626.87 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 90,684.55 $ i % $ % $ $ t $ s $ 19,764.15 $ 2,440.86 $ * 112,889.56 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC (Field Rates for 2016-17) 
Prime Provider Aguirre & Fields. LP 
IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 

RESIDENT 

ENGINEER 

FIELD 

ENGINEER 

ENGINEER IN 

TRAINING 

SENIOR 

CONSTRUCTION 

INSPECTOR 

STRUCTURAL 

INSPECTOR 

CONSTRUCTION 

INSPECTOR 
IH 

CONSTRUCTION 

INSPECTOR 
II 

CONSTRUCTION 

INSPECTOR 

1 

SENIOR 

UTILITIES 

COORDINATOR 

UTILITIES 

INSPECTOR 

RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 
TOTAL HOME 

OFFICE HRS & 
COSTS 

TOTAL FIELD OFFICE 
HRS & COSTS 

Minimum Labor Rate Per Hour - Cost Plus Fixed Fee $ 7.26 $ 7.25 i 7.26 $ 7.25 * 7.25 $ 7.25 $ 7.25 i 725 $ 7.25 $ 7.25 S 7.25 $ 7.25 $ 87.00 

Maximum Labor Rate Per Hour - Cost Plus Fixed Fee t 58.00 $ 44.00 t 33.00 * 42.00 $ 40.00 t 35.00 S 33.00 S 26.50 $ 44.50 i 35.00 $ 34.00 $ 26.00 $ 453.00 

Labor Rate Per Hour (30% of Max Rate) $ 52.20 $ 39.60 $ 26.70 $ 37.80 $ 36.00 { 31.50 S 20.70 S 25.65 $ 40.05 S 31.50 $ 30.60 S 23.40 $ 407.70 

CSJ: 1068-02-076 FIELD OVERHEAD RATE 

FC 130 (130) Right-of-Way Data 0 

Utility Adjustment coordination 75 143 70 65 69 61 422 

U g % Engineering 75 144 70 66 69 89 424 

Project Management 74 144 69 66 70 89 423 

Utility Accomodation Coordination 74 144 69 66 70 89 423 

Utility IrsfjectionArerlftotion 74 144 69 66 69 89 422 

Sub-Total Labor Hours 372 0 0 719 0 0 347 329 0 0 0 347 447 2,114 

Direct Labor Cost $ 52.20 S 39.60 $ 29.70 $ 37.80 $ 36.00 $ 31.50 $ 26.70 $ 25.65 S 40.05 S 31.50 $ 30.60 $ 23.40 i 614.70 $ 407.70 

Direct Labor Cost + OH =1 + 1.8536 (Office) 1+1.2873 (Field) t 118.40 $ 90.58 $ 67.93 $ 86.46 $ 82.34 S 72.05 t 67.93 $ 58.67 $ 91.61 S 72.05 S 60.99 $ 53.52 $ 1.754.11 $ 932.53 

Sub-Total Labor Cost $ 44,415.71 * S $ 62,141.35 $ * $ 23.572.69 i 19,302.18 i * S $ 18,572.42 t 68,302.34 $ 188.004 34 

Fbted Fee (10%) 10% 10% 10% 1 0 * 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 48,857.28 $ $ $ 68,355.49 $ s $ 25,929.96 $ 21,232.40 s t $ S 20,429.66 t 75,132.58 S 184,804.78 

0 

FC 145 (145,164) Managing Contracted/Donated PE 0 

Prepare Monthly Progress Reports 19 35 16 17 17 23 104 

Develop and Maintain Project Schedule 37 72 35 33 35 45 211 

Meet on Scheduled basis with STATE 37 72 35 33 35 45 211 

Prepare, Distribute and file correspondence 19 36 17 16 18 22 104 

Prepare and Distribute Meeting minutes 37 72 35 33 35 45 211 

Document Phon Calls 37 72 35 33 35 45 211 

Sub-Total Labor Hours 186 0 0 359 0 0 173 165 0 0 0 173 225 1,056 

Dtract Labor Cost $ 52.20 $ 39.60 $ 29.70 $ 37.80 S 36.00 $ 31.50 * 29.70 J 25.65 * 40 05 $ 31.50 $ 30.60 i 23.40 $ 614.70 $ 407.70 

Direct Labor Cost + OH °1 +1.8536 (Office) 1+1.2873 (Field) 5 119.40 S 90.58 $ 87.93 $ 86.46 S 82.34 i 72.05 S 67.93 $ 58.67 $ 91.61 $ 72.05 $ 69.99 * 53.52 $ 1.754.11 $ 932.63 

Sub-Total Labor Cost * 22.207.85 S $ $ 31.039.12 $ * S 11.752.38 $ 9.680.43 * $ * t 9.275.50 t 34.262.89 S 83,955.28 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 24,428.64 t $ $ 34,143.03 s $ S 12,927.61 I 10,648.47 S * % S 10,203.06 8 37,689.18 $ 92,350.81 

0 

FC 160 (163) Roadway Oesign 0 

Utility Engineering Investigation 37 72 34 33 35 45 211 

Prepare Monthly Progress Reports 37 72 36 33 34 44 211 

Sub-Total Labor Hours 74 0 0 144 0 0 69 66 0 0 0 69 89 422 

Direct Labor Cost $ 52.20 $ 39.60 $ 29 70 i 37.80 $ 36.00 $ 31.50 * 29.70 $ 25.65 $ 40.05 S 31.50 $ 30.60 $ 23.40 i 614.70 $ 40770 

Direct Labor Cosl + OH =1 +1.8836 (Office) 1 +1.2873 (Field) $ 119.40 S 90.58 $ 67.93 $ 86.46 $ 82.34 X 72.05 $ 67.93 $ 58.67 $ 91.61 $ 72.05 J 69.99 J 53.52 $ 1,754.11 t 932.53 

Sub-Total Labor Cost S 8,835.38 $ $ $ 12,450.23 $ $ S 4.687.36 S 3.872.17 * $ $ S 3.693.07 $ 13.629.65 $ 33.538.22 

Fbted Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST * 9,718.92 * $ t 13,695.25 $ ( $ 5,156.10 $ 4,259.39 * $ $ S 4,062.38 * 14,992.61 5 36,892.04 

$ 
FC 308 (309) Design Vertf/Changes/Aiter 0 0 

Change Orders 93 179 87 83 87 592 529 

Submittal, Tracking and Approval of Shop Drawings 93 180 88 82 86 593 527 

Sub-Total Labor Hours 186 0 0 359 0 0 173 165 0 0 0 173 1,185 1.056 

Direct Labor Cost $ 52.20 S 39.60 I 29.70 t 37.80 S 36.00 S 31.50 $ 29.70 $ 25.65 S 40.05 S 3150 $ 30.60 $ 23.40 $ 614.70 $ 407.70 

Direct Labor Cost • OH =1 +1.8536 (Office) 1 +1.2873 (Field) * 119.40 $ 90.58 $ 67.93 $ 86.46 t 82.34 J 72.05 $ 87.93 S 58.67 $ 91.61 $ 72.05 $ 69.99 $ 53.52 $ 1,754.11 $ 932.53 

Sub-Total Labor Cost $ 22.207.85 $ $ S 31.039.12 * i S 11.752.38 t 9,680.43 * S $ $ 9.259.45 $ 142,396.07 $ 83.939.22 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 24.428.64 $ t $ 34,143.03 * $ t 12,927.61 $ 10,648.47 $ * $ * 10,18539 $ 156,635.67 $ 92.333.14 

$0.00 

FC 300 (310) Genera] Function Project Supervision 0 0 

Traffic Control Inspection 168 323 156 148 156 200 951 

Project Coorttinafon (meetings, analyze monthly CPM schedule) 223 432 208 198 208 272 1269 

Project Correspondence 167 323 156 148 156 200 950 

Sub-Total Labor Hours 558 0 0 1,076 0 0 520 494 0 0 0 520 672 3,170 

Direct Labor Cost $ 52.20 $ 39.60 $ 29.70 $ 37.80 * 36.00 $ 31.50 $ 29.70 t 25.65 $ 40.05 $ 31.50 $ 30.60 S 23.40 $ 614.70 $ 407.70 

Direct Labor Cost + OH =1 + 1 .BS36 (Office) 1 +1.2873 (Field) S 119 40 $ 90.58 $ 87.93 $ 86.46 S 82.34 $ 72.05 $ 67.93 $ 58.67 S 91.61 $ 72.05 S 69.99 $ 5362 $ 1,754.11 $ 932.53 

Sub-Total Labor Cost I 66.623.56 * $ $ 93,203.82 S $ t 35.325.06 $ 28,982.61 $ $ $ $ 27,631.87 % 102,626.87 $ 251,966.61 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST t 73.285.92 $ * S 102,524.20 $ * $ 38,857.57 $ 31,880.87 $ $ s t 30,615.08 * 112,889.56 t 277,163.60 

$0.00 

FC 300 (320) General Function - Inspection of Work In Progress and Project 
Records 

0 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by f C (Field Rates for 2016-17) 
Prime Provider: Aguirre & Fields, LP 

IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 
RESIDENT 

ENGINEER 

FIELD 

ENGINEER 

ENGINEER IN 

TRAINING 

SENIOR 

CONSTRUCTION 

INSPECTOR 

STRUCTURAL 

INSPECTOR 

CONSTRUCTION 

INSPECTOR 
HI 

CONSTRUCTION 

INSPECTOR 

II 

CONSTRUCTION 

INSPECTOR 

I 

SENIOR 

UTILITIES 

COORDINATOR 

UTILITIES 

INSPECTOR 

RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 
TOTAL HOME 
OFFICE HRS & 

COSTS 
TOTAL FIELD OFFICE 

HRS & COSTS 
Minimum Labor Rate Per Hour - Coat Plus Fixed Fee $ 7.25 * 7.25 $ 7.25 S 7.25 $ 7.25 $ 7.25 S 7.25 S 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 87.00 

Maximum Labor Rate Per Hour - Cost Plus Fixed Fee $ 58.00 S 44.00 $ 33.00 $ 42.00 $ 40.00 S 35.00 * 33.00 $ 28.50 $ 44.60 t 35.00 S 34.00 $ 26.00 $ 453.00 

Labor Rate Per Hour (90% of Max Rate) $ 52.20 S 39.60 $ 29.70 $ 37.80 S 36.00 { 31.50 $ 29.70 $ 25.65 $ 40.05 $ 31.50 * 30.60 % 23.40 $ 40770 

Inspection of Work 930 1795 864 825 864 1123 5278 

Maintain Project Records 279 539 260 247 260 337 1585 

Verify Material Information 93 180 87 82 87 111 529 

Prepare Monthly Estimates 93 180 87 82 87 111 529 

Maintain RFI's 93 160 87 82 87 111 529 

Administer MOH 93 180 87 82 87 111 529 

Storm Water Management 93 180 87 82 87 111 529 

Contract Administration 93 180 87 62 87 111 529 

Construction Scheduling Support Services 93 180 87 82 87 111 529 

Sub-Total Labor Hours 1.860 0 0 3,594 0 0 1,733 1,646 0 0 0 1,733 2,237 10,566 

Direct Labor Cost $ 52.20 t 39.60 $ 29.70 $ 37 80 $ 36.00 $ 31.50 t 29.70 $ 26.65 $ 40.05 $ 31.50 $ 30.60 i 23.40 i 614.70 $ 407.70 

Direct Labor Cost + OH =1 + 1.8536 (Office) 1+1.2873 (Field) $ 119.40 $ 90.68 I 67.93 $ 86.46 t 82.34 S 72.05 $ 67.93 $ 58.67 $ 91.61 t 72.05 $ 69.99 S 53.52 $ 1,754.11 * 932.53 

Sub-Total Labor Cost $ 222.076.53 $ $ I 310.737.02 $ S S 117,727.56 S 96,569.56 $ $ J S 92,755.05 S 341,896.65 t 639,867.74 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 244.286.38 $ s » 341,810.73 $ $ t 129,500.32 % 106.226.53 s $ $ $ 102,030.55 t 376,066.65 S 923,854.51 

$0.00 
FC 300 (330) General Function Job Control 0 0 

Perform Sampling and Testing 111 218 104 99 104 135 634 

Review and Recommend approval or rejection 149 287 136 131 139 178 845 

Maintain Testing Documentation 112 218 104 99 104 134 635 

Sub-Total Labor Hours 372 0 0 719 0 0 347 329 0 0 0 347 447 2,114 

Direct Labor Cost t 52.20 $ 39.60 $ 29.70 $ 37.80 $ 36.00 S 31.50 $ 29.70 i 25.65 S 40.05 $ 31.50 $ 30.60 $ 23.40 t 614.70 $ 407.70 

Direct Labor Cost + OH =1 + 1.8536 (Office) 1+1.2873 (Field) i 119.40 $ 90.58 $ 67.93 $ 88.46 $ 82.34 S 72.05 $ 67.93 $ 58.67 $ 91.61 i 72.05 $ 69.99 J 53.52 i 1,754.11 $ 932.53 
Sub-Total Labor Cost $ 44,415.71 I * t 62.164.70 $ i S 23,572.69 J 19.302.18 $ $ $ I 18,572.42 $ 68.302.34 $ 168,027.69 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 48,857.28 $ $ $ 68,381.17 s » $ 25.929.95 S 21,232.40 * 8 s S 20,429.66 % 75.208.85 $ 184,830.46 

$ 
FC 300 (352) General Function Final Construction Documents 0 0 FC 

Prepare Final Construction Documents 18 38 18 16 18 22 106 

FC 

Punch List 19 38 17 17 17 23 106 

FC 

Sub-Total Labor Hours 37 0 0 72 0 0 35 33 0 0 0 35 45 212 

FC 

Direct Labor Cost $ 52.20 $ 39.60 $ 29.70 $ 37.80 S 36.00 t 31.50 $ 29.70 i 25.65 % 40.05 $ 31.50 $ 30.60 i 23.40 % 614.70 $ 407.70 

FC 

Direct Labor Cost + OH - 1 +1.8536 (Office) 1+1.2873 (Field) $ 119.40 $ 90.58 $ 67.93 $ 86.46 $ 82.34 $ 72.05 $ 67.93 $ 58.67 $ 91.61 * 72.05 $ 69.99 $ 53.52 i 1,754.11 $ 932.53 

FC 

Sub-Total Labor Cost $ 4,417.69 i » $ 6,225.12 $ * S 2.377.65 $ 1,936.09 $ t $ $ 1,873 30 i 6.911.13 $ 16.829.84 

FC 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

FC 

TOTAL LABOR COST $ 4,859.48 * $ * 6.847.63 s » t 2,61541 * 2,129.69 t $ * $ 2,060.63 S 7,602.25 $ 18,51262 

$ 
FC 300 (390) General Function Construction Engineering Not Otherwise Classified $ FC 

Post Letting Activities Prior To Construction 14 29 14 14 14 18 85 

FC 

Pre-Conslruction Meetings 15 28 14 13 14 18 84 

FC 

Activities During Construction 15 29 13 13 14 18 84 

FC 

Disputes And Claims 15 29 14 13 13 18 84 

FC 

Internal And External Audits 15 29 14 13 14 17 85 

FC 

Sub-Total Labor Hours 74 0 0 144 0 0 69 66 0 0 0 69 89 422 

Direct Labor Cost f 52.20 $ 39.60 $ 29.70 $ 37.80 $ 36.00 $ 31.50 $ 29.70 % 25.65 $ 40.05 $ 31.50 $ 30.60 S 23.40 $ 22.37 $ 407.70 

Direct Labor Cost + OH - 1 +1.8536 (Office) 1+1.2873 (Field) $ 119.40 $ 90.56 $ 67.93 S 86.46 $ 82.34 $ 72.05 $ 67.93 $ 58.67 * 91.61 $ 72.05 $ 69.99 $ 53.52 S 22.37 $ 932.53 

Sub-Total Labor Cost $ 8,835.38 t $ $ 12,450.23 S $ $ 4,687.36 t 3,872.17 $ * * $ 3.693.07 $ 22.37 $ 33.538.22 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 9,718.92 $ t $ 13.695.26 * * $ 5,156.10 S 4,259.39 $ $ % % 4,062.38 t 16,041.77 $ 36.892.04 

$ 22.37 

TOTAL LABOR COST * 488,44143 $ t i 683,595.77 $ * $ 259,000.63| $ 212.517.81 $ s t t 204,078.77 S 871,279.12| $ 1,847,634.21 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC ( 3 * Escalation - Office Rates for 2018 - 21) 
Prime Provider: Aguirre S Fields, LP 
IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION SENIOR SENIOR PROJECT DESIGN STRUCTURAL 
ENGINEER IN 

TRAINING 

SENIOR SENIOR CADD SENIOR SCHEDULER RECORDS ADMIN/ SENIOR 
Construction Engineering and Inspection Services PROJECT ENGINEER ENGINEER ENGINEER ENGINEER 

ENGINEER IN 
TRAINING ENGINEER CADD OPERATOR SCHEDULER III KEEPER CLERICAL UTIUTES TOTAL HOME OFFICE 

MANAGER TECH OPERATOR COORDINATOR HRS & COSTS 
Minimum Labor Rate Per Hour - Coat Plus Fixed Fee $ 7.25 I 7.25 S 7.25 S 7.25 $ 7.25 * 7.25 s 7.25 $ 7.25 $ 7.25 X 7.25 X 7.25 $ 7.25 $ 7.25 S 7 25 
Maximum Labor Rate Per Hour - Cost Plus Fixed Fee s 77.25 $ 69 01 s 56.65 $ 44.29 $ 69.01 t 36.05 t 44.29 S 46.35 J 30.90 X 69.01 X 51.50 $ 33.99 $ 27.61 $ 47.38 

Labor Rate Per Hour (00% of Mai Rate) $ 69.53 t 6211 s 50.99 $ 39.88 $ 62.11 $ 32.45 % 39.86 $ 41.72 $ 27.81 $ 6211 s 46.35 S 30.59 $ 25.03 $ 42.64 
CSJ: 1068-02-068 HOME OFFICE OVERHEAD RATE 

FC 1301130) Right-of-Way Data 

Utility Adjustment coordination 48 37 5 90 
Utility Engineering 49 36 6 91 
Project Management 48 36 5 89 
l/OHty Accornodalion Coordination 49 36 5 90 
Utility InspeciioruVerificatton 49 36 5 90 
Sub-Total Labor Hours 241 0 0 0 0 0 0 0 0 0 0 181 26 0 450 
Direct Labor Cost $ 69.53 * 6211 $ 50.99 s 39.86 $ 62.11 s 32.45 * 39.86 i 41.72 X 27.81 $ 62.11 X 46.35 S 30.59 S 25.03 s 4284 $ 633.14 
Direct Labor Cost + OH =1 + 1.8536 (Office) 1+1.2873 (Field) * 198.40 s 177.23 s 145.49 i 113.75 i 177.23 s 92.59 s 113.75 i 119.04 X 79.36 $ 177.23 $ 132.26 t 87.29 $ 7142 $ 121.68 $ 1,806.73 
Sub-Total Labor Cost * 48,210.36 t $ t t $ t s X $ X S 15.800.30 $ 1.856.99 $ % 65,867.65 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST t 53,031.40 5 t i $ t ( * > s X » 17,360.33 < 2,042.69 * t 72,454.42 

0 
FC 145 (145,164) Managing Contract ad/Donated PE 0 
Prepare Monthly Progress Reports 13 9 1 23 
Develop and Maintain Project Schedule 24 18 2 44 
Meet on Scheduled basis with STATE 24 18 3 45 
Prepare, Distribute and file correspondence 12 8 1 22 
Prepare and Distribute Meeting minutes 24 18 3 45 
Document Phon Calls 24 18 3 45 
Sub-Total Labor Hours 121 0 0 0 0 0 0 0 0 0 0 SO 13 0 224 
Direct Labor Cost $ 66.53 $ 62.11 * 50.99 t 39.86 i 6211 s 32.45 % 39.86 $ 41 72 $ 27.81 $ 62.11 i 46.35 $ 30.59 i 25.03 s 42.64 s 633.14 
Direct Labor Cost • OH =1 • 1.8536 (Office) 1*1.2873 (Field) $ 196.40 5 177.23 t 145.49 s 113.75 I 177.23 $ 92.59 t 113.75 i 119.04 X 79.36 $ 177.23 X 132.26 s 87.29 % 71.42 s 121.68 » 1.806.73 
Sub-Total Labor Cost $ 24,005.98 $ t i i s $ I i X X 5 7.656.50 $ 928.50 $ t 32,790.98 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST S 26,408.58 $ $ $ t $ s t $ X X < 8,842.15 X 1,021.35 t t 38.070.08 

0 
FC 160 (163) Roadway Deign 0 

Utility Engineering Investigation 25 18 3 46 
Prepare Monthly Progress Reports 24 18 2 44 

Sub-Total Labor Hours 49 0 0 0 0 0 0 0 0 0 0 36 S 0 90 
Direct Labor Cost $ 69.53 $ 62.11 $ 50.99 $ 39.86 $ 62.11 s 32.45 $ 39.86 % 41.72 $ 27.81 X 62.11 $ 46.35 I 30.59 i 25.03 s 42.64 * 633.14 
Direct Labor Cost + OH =1 + 1.8538 (Office) 1+1-2873 (Field) $ 198.40 s 177.23 i 145.49 i 113.75 $ 177.23 % 92.59 i 113.75 i 119.04 x 79.36 s 177.23 X 13226 $ 87.29 s 71.42 $ 121.68 $ 1,806.73 
Sub-Total Labor Cost * 9.721.43 J t $ $ s * $ $ $ $ 5 3,142.60 $ 357.11 J * 13.221.15 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST t 10,693.57 * ( s s s 1 ( * X 1 s 3,456.86 ( 39243 * $ 14,54327 

0 
FC 309 (309) Design VerrVChanges/Alter 0 

Change Orders 61 80 80 80 80 80 80 45 6 592 
Submittal, Tracking and Approval of Shop Drawings 60 80 80 80 80 80 80 45 7 592 

Sub-Total Labor Hours 121 0 0 180 160 160 160 160 160 0 0 90 13 0 1184 
Direct Labor Cost $ 69.53 s 62.11 $ 50.99 3 39.86 5 62.11 s 32.45 t 39.86 X 41.72 x 27.81 * 62.11 X 46.35 $ 30.59 $ 25.03 s 4264 i 633.14 
Direct Labor Cost + O H M + 1.8836 (Office) 1+1.2873 (Field) S 198.40 $ 177.23 $ 145.49 S 113.75 S 177.23 * 92.59 s 113.75 $ 119.04 X 79.36 s 177.23 X 132.26 J 87.29 $ 71.42 $ 121 68 S 1,806 73 
Sub-Total Labor Cost s 24,005.98 * s * 18.199.58 i 28.357.48 i 14.813.61 J 18,199.58 $ 19,046.07 t 12697.38 X $ $ 7,856.50 $ 928.50 $ t 144.104.67 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST t 26,408.58 s « » 20,018.53 $ 31,183.23 t 16,294.97 s 20,019.53 * 20,950.67 ( 13,967.12 X X t 8,642.15 $ 1,021.35 s 1 168,515.14 

0 
FC 300 (310) General Function Project Supervision 0 

Traffic Control Inspection 109 82 12 203 
Project Coordination (meetings, analyze monthly CPM schedule) 146 108 16 270 
Project Correspondence 109 81 11 201 
Sub-Total Labor Hours 364 0 0 0 0 0 0 0 0 0 0 271 39 0 674 
Direct Labor Cost $ 69.53 $ 62.11 $ 60.99 $ 39.86 $ 62.11 $ 3245 t 39.86 s 41.72 $ 27.81 $ 62.11 $ 46.35 I 30.59 $ 25.03 * 4264 $ 633.14 
Direct Labor Cost • OH «1 + 1.8536 (Office) 1+1-2673 (Field) $ 198.40 J 177.23 t 145.49 $ 113.75 $ 177.23 s 82.59 s 113.75 x 119.04 $ 79.36 X 177.23 $ 132.26 i 87.29 S 71.42 $ 121.88 $ 1,806.73 
Sub-Total Labor Cost $ 72.238.16 $ % s $ $ * X $ X X $ 23.656.80 $ 2,785.49 s s 68,680.46 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST t 79,461.98 t t % t ( t t X X X » 26,022.48 t 3464.04 ( % 108,548.50 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC (3% Escalation - Office Rates for 2018 • 21) 
Prime Provider. Aguirre & Fields, LP 
IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 
SENIOR 

PROJECT 
MANAGER 

SENIOR 

ENGINEER 

PROJECT 
ENGINEER 

DESIGN 

ENGINEER 

STRUCTURAL 

ENGINEER 
ENGINEER IN 

TRAINING 

SENIOR 
ENGINEER 

TECH 

SENIOR 
CADD 

OPERATOR 

CADD 

OPERATOR 

SENIOR 

SCHEDULER 
SCHEDULER 

ID 

RECORDS 

KEEPER 
ADMIN/ 

CLERICAL 

SENIOR 
UTTUTES 

COORDINATOR 
TOTAL HOME OFFICE 

HRS a COSTS 
Minimum Labor Rate Per Hour - Cost Plus Fixed Fee * 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 % 7.25 $ 7 25 $ 7.25 S 7.25 $ 7.25 $ 7.25 S 7.25 
Maximum Labor Rate Per Hour - Cost Plus Fixed Fee $ 77.25 i 69.01 S 56.65 $ 44 29 S 69.01 * 36.05 $ 44.29 i 48.35 $ 30.90 S 69.01 s 51.50 i 33.89 % 27.81 $ 47.38 

Labor Rate Per Hour (90% of Max Rate) s 69.53 t 62.11 t 50.99 t 39.66 $ 62.11 S 32.45 i 39.88 $ 41.72 S 27.81 * 62.11 $ 46.35 $ 30.59 $ 25.03 s 42.64 

0 
FC 300 (320) General Function - Inspection of Work in Progress and Prefect 
Records 0 

Inspection of Work 605 453 61 1119 
Maintain Project Records 182 136 20 338 
Verify Material Information 61 45 7 113 
Prepare Monthly Estimates 61 45 7 113 
Maintain RFI's 61 45 7 113 
Administer MOH 61 45 7 113 
Storm Water Management 61 45 7 113 
Contract Administration 61 45 7 113 
Construction Scheduling Support Services 61 45 7 113 
Sub-Total Labor Hours 1,214 0 0 0 0 0 0 0 0 0 0 904 130 0 2246 

Direct Labor Cost $ 69.53 t 6211 t 50.99 t 39.86 $ 62.11 s 32.45 s 3986 s 41.72 J 27.81 $ 6211 $ 48.35 { 30.59 $ 25.03 $ 42.64 $ 633.14 
Direct Labor Cost + OH =1 • 1.8836 (Office) 1*1.2873 (Field) 5 198.40 s 177.23 $ 145.49 $ 113.75 $ 177.23 * 92.59 i 113.75 t 119.04 t 79.36 t 177.23 t 132.26 % 87.29 s 71.42 s 121.68 S 1,806.73 
Sub-Total Labor Cost $ 240.853.40 * i J t s i $ * t $ i 78,914.21 s 9.284.98 t $ 329,05257 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST * 264,938.74 s $ t f $ i t $ $ $ t 86,805.63 $ 10,213.45 i ( 361,95732 

0 
FC 300 (330) General Function Job Control 0 

Perform Sampling and Testing 73 54 8 135 
Review and Recommend approval or rejection 97 73 10 180 
Maintain Testing Documentation 73 54 8 135 
Sub-Total Labor Hours 243 0 0 0 0 0 0 0 0 0 0 181 28 0 460 
Direct Labor Cost S 69.53 i 6211 t 50.99 $ 39.66 $ 62.11 $ 32.45 s 39.86 $ 41.72 s 27.81 $ 62.11 I 46.35 $ 30.59 8 25.03 s 42.64 $ 633.14 
Direct Labor Cost + OH »1 * 1.8538 (Office) 1*12873 (Field) % 198.40 i 177.23 s 145.49 5 113.75 $ 177.23 S 92.59 s 113.75 t 119.04 $ 79 36 I 177.23 i 132.26 $ 87.29 $ 71.42 $ 121.68 $ 1,808.73 
Sub-Total Labor Cost % 48.210.38 J $ J $ J t * I s s J 15,800.30 $ 1,856.99 $ I 65,867.65 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ $3,03140 i t s t $ s ( % $ t s 17,360.33 $ 2,042.69 * > 72,454.42 

0 
FC 300 (352) General Function Final Construction Documents 0 

Prepare Final Construction Documents 12 9 1 22 
Punch List 12 9 1 22 
Sub-Total Labor Hours 24 0 0 0 0 0 0 0 0 0 0 18 3 0 45 
Direct Labor Cost i 69.53 * 62.11 s 50.99 s 3966 s 62.11 $ 32.45 $ 39.86 s 41.72 s 27.81 $ 62.11 J 46.35 $ 30.59 $ 25.03 s 42 64 * 633.14 
Direct Labor Cost* OH =1 • 1.8536 (Office) 1*1.2873 (Field) % 198.40 s 177.23 $ 145.49 $ 113.75 $ 177.23 i 92.59 $ 113.75 $ 119.04 j 79.36 $ 177.23 s 132.26 $ 87.29 $ 71.42 s 121.68 $ 1.806.73 
Sub-Total Labor Cost $ 4.815.88 s » i % $ $ * $ $ s s 1.578.28 s 185.70 $ $ 6.579.86 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST t 5,297.47 i t ( t t t $ * 8 t $ 1,738.11 J 204.27 ( * 7,237.85 

0 

FC 300 (390) General Function Construction Engineering Not Otherwise Classified 0 

Post Letting Activities Prior To Construction 9 8 1 18 
Pre-Construction Meetings 10 7 1 18 

Activities During Construction 10 7 1 18 
Disputes And Claims 10 7 1 18 
Internal And External Audits 10 7 1 18 

Sub-Total Labor Hours 49 0 0 0 0 0 0 0 0 0 0 36 8 0 90 
Direct Labor Cost s 69.53 ( 62.11 s 50.99 5 39.86 s 62.11 $ 32.45 s 39.86 I 41.72 $ 27.61 i 62.11 i 46.35 i 3059 I 25.03 $ 42.64 S 633.14 
Direct Labor Cost • OH =1 + 1.8538 (Office) 1+1.2873 (Field) $ 198.40 $ 177.23 5 145.49 t 113.76 $ 177.23 i 92.59 t 11375 I 119.04 I 79.36 t 177.23 % 132.26 i 87.29 $ 71.42 s 121.68 $ 1.806.73 
Sub-Total Labor Cost $ 8,721.43 $ * $ $ i % $ i t i i 3,14260 I 357.11 $ $ 13,221.15 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST i 10,693.57 $ J » t t * t I t % » 3,458.86 * 392.83 $ $ 14,543.26 

0 
TOTAL LABOR COST i 529,661.28 t $ $ 20,019.53 t 31,193.23 t 16,294.97 $ 20,019.83 t 20,950.67 t 15,8*7.12 % s i 173,522.02 $ 20,395.48 $ s 646,324.75 
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Breakdown by FC (3% Escalation - Field Rates for 2018 - 21) 
Prime Provider: Aguirre & Fields, LP 
IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 
RESIDENT 

ENGINEER 

FIELD 

ENGINEER 

ENGINEER IN 

TRAINING 

SENIOR 
CONSTRUCTION 

INSPECTOR 

STRUCTURAL 

INSPECTOR 

CONSTRUCTION 

INSPECTOR 
ni 

CONSTRUCTION 
INSPECTOR 

II 

CONSTRUCTION 

INSPECTOR 

SENIOR 
UTILITIES 

COORDINATOR 

UTILITIES 

INSPECTOR 

RECORDS 
KEEPER 

ADMIKI 

CLERICAL TOTAL HOME OFFICE TOTAL FIELD OFFICE 
HRS & COSTS HRS & COSTS 

Minimum Labor Rate Per Hour - Cost Plus Fixed Fee $ 725 $ 7.25 S 7.25 $ 7.25 i 725 $ 775 $ 7.25 S 7.25 S 7.25 $ 7.25 $ 7.25 $ 7.25 
Maximum Labor Rate Per Hour - Cost Plus Fixed Fee S 59.74 $ 45.32 $ 33.99 $ 43.26 $ 4170 S 36.05 $ 33.99 S 29.36 $ 45.84 $ 36 05 $ 35.02 I 26.78 

Labor Rate Per Hour (90% of Max Rate) $ 53.77 I 40.79 $ 30.59 $ 36.63 t 37.08 $ 32.45 $ 30.59 S 26.42 $ 41.26 S 32.45 $ 31.52 $ 24.10 

CSJ: 106842468 FIELD OVERHEAD RATE 

FC 130 (130) Right-of-Way Data 

Utility Adjustment coordination 91 160 90 80 90 90 531 
Utility Engineering 90 181 90 80 90 91 531 
Project Management 90 180 91 80 90 89 531 
Utility Accomodation Coordination 90 180 90 79 91 90 531 
Utility Inspecfon/Venfrcatiori 90 180 90 80 90 90 530 
Sub-Total Labor Hours 451 0 0 901 0 0 451 399 0 0 0 451 450 2.653 
Direct Labor Cost $ 53.77 $ 40.79 $ 30.59 $ 38.93 $ 37.08 $ 32.45 $ 30.59 $ 26.42 i 41.26 S 32.45 $ 31.52 $ 24.10 $ 633.14 $ 419.94 
Direct Labor Cost * OH =1 + 1.8638 (Office) 1+1.2873 (Field) $ 122.98 $ 93.29 S 69.97 J 89.05 $ 84.81 $ 74.21 $ 69.97 $ 80.44 $ 94.36 $ 74.21 $ 72.09 $ 55.13 $ 1,806.73 $ 960.53 
Sub-Total Labor Cost $ 55.411.87 1 S $ 80.274.82 $ $ S 31,527.44 S 24,090.63 t $ $ S 24,839.80 $ 65,867.65 $ 216.144.55 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ 60,953.05 t s % 88,302.30 $ $ t 34,680.18 S 26499.69 5 t s $ 27,323.78 S 72/454.42 $ 237,759.01 

0 0 
FC 14S (143.164) Managing Contracted/Donated PE 0 0 
Prepare Monthly Progress Reports 22 46 23 20 22 23 133 
Develop and Maintain Project Schedule 45 90 45 40 45 44 265 
Meet on Scheduled basis with STATE 45 90 45 40 45 45 265 
Prepare. Distribute and file correspondence 23 45 22 19 23 22 132 
Prepare and Distribute Meeting minutes 45 90 45 40 45 45 265 
Document Phon Calls 45 90 45 40 45 45 265 
Sub-Total Labor Hours 225 0 0 451 0 0 225 199 0 0 0 225 224 1,325 
Direct Labor Cost S 53.77 $ 40.79 $ 30.59 $ 38.93 $ 37.08 * 3245 $ 30.59 { 26.42 $ 41.26 $ 32.45 $ 31.52 $ 24.10 $ 633.14 $ 419.94 
Direct Labor Cost + OH =1 + 1.8536 (Office) 1+1.2873 (Field) $ 122 98 $ 93.29 $ 69.97 $ 89.05 $ 84.81 $ 74.21 $ 69.97 $ 60.44 i 94.36 $ 7471 $ 72.09 $ 55.13 $ 1.806.73 I 960.53 
Sub-Total Labor Cost $ 27,670.27 $ $ $ 40.163.24 $ I $ 15.743.43 $ 12.027.48 t $ $ $ 12.403.81 $ 32,790.98 $ 108.006.33 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ 30437.30 t s $ 44,179.56 * s t 17,317.77 S 1373073 $ s $ S 13.644.30 t 36,070.08 $ 118,809.16 

0 0 
FC 160 (163) Roadway Design 0 0 

Utility Engineering Investigation 45 90 45 40 45 46 265 
Prepare Monthly Progress Reports 45 90 45 40 45 44 265 

Sub-Total Labor Hours 90 0 0 180 0 0 90 80 0 0 0 90 90 530 
Direct Labor Cost $ 53.77 I 40.78 $ 30.59 S 38.93 I 37.08 $ 32.45 $ 30.59 $ 26.42 $ 41.26 $ 32.45 $ 31.52 $ 24.10 $ 633.14 $ 419.94 
Direct Labor Cost + OH -1 +1.8536 (Office) 1+1.2873 (Field) i 122.98 f 93.29 S 66.97 $ 89.05 $ 64.61 $ 74.21 $ 69.97 $ 60 44 $ 94.36 $ 74.21 $ 72.09 S 55.13 S 1,806.73 $ 960.53 
Sub-Total Labor Cost $ 11.068.11 $ S $ 16.029.67 i $ $ 6,297.37 $ 4,835.17 $ $ $ $ 4.961.57 $ 13721.15 $ 43,191.89 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST t 12,174.92 * * % 17,632.64 * * S 6.927.11 t 5,318.69 $ * * $ 5,457.72 S 14,54376 * 47,511.08 

$ $ 
FC 309 (309) Design Verrf/C ha rrgesJAlter 0 0 

Change Orders 112 225 113 100 112 592 662 
Submittal, Tracking end Approval of Shop Drawings 113 226 112 99 113 592 663 

Sub-Total Labor Hours 225 0 0 451 0 0 225 199 0 0 0 225 1,184 1,325 
Direct Labor Cost $ 53.77 $ 40.79 t 30.59 $ 38.93 S 37.08 $ 32.45 $ 30.59 $ 26.42 $ 41.26 $ 32.45 $ 31.52 $ 24.10 * 633,14 i 419.94 
Direct Labor Cost + OH=1 + 1.8536 (Office) 1+1.2873 (Field) $ 122.98 S 93.28 $ 69.97 $ 89.05 $ 84.81 $ 7471 S 69.97 $ 60.44 S 94.36 $ 74.21 $ 72.09 I 55.13 S 1,806.73 $ 960.53 
Sub-Total Labor Cost $ 27.705.93 J $ $ 40,137.41 $ t $ 15.763.72 S 12,045.31 $ $ $ $ 12,419.90 S 144.104.67 $ 108.072.28 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ 30,476.53 * t S 44.151.15 t s $ 17,340.09 $ 13749.84 $ $ s $ 13,861.89 t 158,515.13 S 118,879.51 

SO.OO $0.00 
FC 300 (310) General Function Project Supervision 0 0 

Traffic Control Inspection 203 406 203 179 203 203 1194 
Project Coordination (meetings, analyze monthly CPM schedule) 270 541 270 240 270 270 1592 
Project Correspondence 203 406 203 179 203 201 1193 
Sub-Total Labor Hours 676 0 0 1,353 0 0 676 598 0 0 0 676 674 3,979 
Direct Labor Cost $ 53.77 t 40.79 $ 30.59 $ 38.93 $ 37.08 t 32.45 $ 30.59 $ 26.42 $ 41.26 $ 32.45 $ 31.52 $ 24.10 S 633.14 $ 419.94 
Direct Labor Cost + OH =1 + 1.8536 (Office) 1+17873 (Field) $ 122.98 $ 93.29 % 69.97 S 89.05 $ 84 81 S 7471 $ 69.97 S 60.44 $ 94.36 $ 74.21 $ 72.09 $ 55.13 $ 1.606.73 $ 960.53 
Sub-Total Labor Cost $ 83.133.78 $ $ $ 120,489.71 $ t S 47,300.26 $ 36,142.89 $ $ $ $ 37.266.87 $ 98.680.46 $ 324.333.51 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ 91,447.16 $ $ $ 132,538.68 $ » $ 52,03078 S 39,757.18 $ * S t 40,99356 t 108,548.50 $ 356,766.86 

FC 300 (320) General Function - Inspection of Work in Progress and Project 
Records 0 0 

Inspection of Work 1124 2256 1124 994 1124 1119 6622 
Maintain Project Records 338 676 338 299 336 338 1989 
Verify Material Information 113 225 113 100 113 113 664 
Prepare Monthly Estimates 113 225 113 100 113 113 664 
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Breakdown by FC (3% Escalation - Field Rates for 2018 - 21) 
Prime Provider: Aguirre & Fields, IP 
IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 
RESIDENT 

ENGINEER 

FIELD 

ENGINEER 

ENGINEER IN 

TRAINING 

SENIOR 
CONSTRUCTION 

INSPECTOR 

STRUCTURAL 

INSPECTOR 

CONSTRUCTION 
INSPECTOR 

IH 

CONSTRUCTION 

INSPECTOR 
II 

CONSTRUCTION 
INSPECTOR 

1 

SENIOR 
UTILITIES 

COORDINATOR 

UTILITIES 

INSPECTOR 

RECORDS 
KEEPER 

ADMIN/ 

CLERICAL TOTAL HOME OFFICE TOTAL FIELD OFFICE 
HRS & COSTS HRS & COSTS 

Minimum Labor Rate Per Hour • Cost Plus Fixed Fee J 7.25 $ 7.25 S 775 $ 7.25 $ 7.25 $ 775 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 

Maximum Labor Rate Per Hour - Cost Plus Fbted Fee $ 59.74 $ 45.32 S 33.99 $ 4376 $ 41.20 $ 36.05 $ 33.99 $ 29.36 $ 45.84 S 36.05 $ 35.02 $ 26.78 

Labor Rate Per Hour (90% of Max Rate) * 53.77 $ 40.79 i 30.59 $ 38.93 I 37.08 $ 32.45 $ 30.59 $ 26.42 i 4176 $ 32.45 S 31.52 $ 24.10 

Maintain RFrs 113 225 113 100 113 113 664 

Administer MOH 113 225 113 100 113 113 664 

Storm Water Management 113 225 113 100 113 113 664 

Contract Administration 113 225 113 100 113 113 664 

Construction Scheduling Support Services 113 225 113 100 113 113 664 

Sub-Total Labor Hours 2753 0 0 4,507 0 0 2753 1,993 0 0 0 2753 2748 13759 

Direct Labor Cost $ 53.77 S 40.79 $ 30.59 * 38.93 $ 37.08 $ 32.45 $ 30.59 S 26.42 $ 41.26 $ 32.45 $ 31.52 $ 24.10 S 633.14 $ 419.94 

Direct Labor Cost + OH =1 + 1.8536 (Office) 1+17873 (Field) $ 122.98 $ 93.29 $ 69.97 $ 89.05 S 84.81 $ 74.21 $ 69.97 $ 60.44 $ 94.36 $ 74.21 $ 72.09 t 55.13 $ 1.808.73 $ 960.53 

Sub-Total Labor Cost $ 277,071.62 $ $ $ 401.365.20 $ $ $ 157,644.20 $ 120,456.15 $ t $ $ 124.204.52 $ 329,052.57 $ 1,080.741.70 

Fbted Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST S 304,778.79 t $ $ 441,501.72 t $ $ 173,408.62 5 132,501.77 $ % ( $ 136,624.97 $ 361,957.82 $ 1.188,815.87 
$0.00 $0.00 

FC 300 (330) General Function Job Control 0 0 

Perform Sampling and Testing 136 270 136 120 135 135 797 

Review and Recommend approval or rejection 180 361 180 159 160 180 1061 

Maintain Testing Documentation 135 270 135 120 135 135 796 

Sub-Total Labor Hours 451 0 0 901 0 0 451 399 0 0 0 451 450 2,652 

Direct Labor Cost $ 53.77 $ 40.79 $ 30.59 $ 38.93 $ 37.08 $ 32.45 $ 30.59 $ 26.42 5 41.26 S 3245 S 31.52 $ 24.10 t 633.14 $ 419.94 

Direct Labor Cost + OH »1 + 1.B536 (Office) 1+17873 (Field) S 12298 $ 93.29 I 69.97 $ 89.05 i 84.81 S 74.21 $ 69.97 S 60.44 S 94.36 t 74.21 $ 72.09 * 55.13 $ 1,606.73 $ 960.53 

Sub-Total Labor Cost S 55.463.52 $ $ $ 80.237.42 $ $ } 31.527.44 $ 24.090.63 $ S S $ 24,839.80 $ 65,667.65 $ 216.15880 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ 81,009.87 S ( $ 88761.16 $ * 5 34.680.18 $ 26,499.69 $ s $ S 27,323.78 $ 72,454.42 $ 237,774.68 

$ $ 
FC 300 (352) General Function Final Construction Documents $ $ 

Prepare Final Construction Documents 23 45 22 20 23 22 133 

Punch List 22 45 23 20 22 22 132 

Sub-Total Labor Hours 45 0 0 90 0 0 45 40 0 0 0 45 45 265 

Direct Labor Cost $ 53.77 $ 40.79 $ 30.59 $ 38.93 S 37.08 S 32.45 $ 30.59 $ 26.42 $ 41.26 % 32.45 i 31.52 S 24.10 $ 633.14 $ 419.94 

Direct Labor Cost + O H M + 1.8536 (Office) 1+17873 (Field) % 122.98 $ 9379 $ 69.97 $ 89.05 $ 84.81 S 74.21 t 68.97 $ 60.44 $ 94.36 $ 7471 $ 72.09 S 55.13 $ 1.806.73 $ 960.53 

Sub-Total Labor Cost $ 5,534.05 J $ $ 8.027.48 $ $ $ 3,148.69 S 2,417.58 t $ $ $ 2,460.78 $ 6,579.86 $ 21.608 59 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST J 6,087.48 * * t 8,83073 $ t $ 3.463.55 t 2.659.34 * % $ % 2,728.86 t 773735 $ 23,76945 

$ $ 
FC 300 (390) General Function Construction Engineering Not Otherwise Classified $ 0 

Post Letting Activities Prior To Construction 16 36 18 16 18 18 106 

Pre-Construction Meetings 18 36 18 16 18 16 106 

Activities During Construction 18 36 18 16 18 18 106 

Disputes And Claims 18 36 18 16 18 18 106 

Internal And External Audits 18 36 18 16 18 18 106 

Sub-Total Labor Hours 90 0 0 180 0 0 90 80 0 0 0 90 90 530 

Direct Labor Cost $ 53.77 i 40.79 i 30.59 $ 38.93 $ 37.08 $ 32.45 $ 30.59 $ 26.42 $ 4176 $ 32.45 $ 31.52 $ 24.10 $ 633.14 $ 416.94 

Direct Labor Cost + OH =1 +1.8536 (Office) 1+17873 (Field) $ 122.98 $ 93.29 $ 69.97 $ 89.05 $ 8461 i 74.21 t 69.97 $ 6044 t 94.36 t 74.21 $ 72.09 $ 55.13 $ 1.806.73 $ 960.53 

Sub-Total Labor Cost $ 11,068.11 £ $ $ 16.029.67 $ $ S 6,29737 $ 4,835.17 $ $ $ $ 4.961.57 $ 13,221.15 $ 43,191.89 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST S 12,190.61 $ t $ 17.660.46 s s i 6,936.04 $ 5799.94 $ $ t S 5464.76 t 14.54376 $ 47,511.08 

TOTAL LABOR COST $ 609,555.681 $ * I 883.057.90 s $ i 346,783.83 $ 265,016.37 $ s t $ 273723.63 i 846,324.73 $ 2,377,596.69 
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Contract No 02-6SDP5012 
PS No 5035 

ATTACHMENT F - FEE SCHEDULE 
METHOD OF PAYMENT: COST PLUS FIXED FEE 

Prime Provfoer - Aguirre & Fleka, LP 
OTHER DIRECT EXPENSES 1 QUANTITY UNIT 1 FIXED/MAX 1 RATE TOTAL 

Lodging/Hot*. (Texes/lees not included) 1 day/pa non M u 5149.00 5149.00 
Lodging/Holel - Taxes and Fees 1 day/person Mas $2000 520 00 
Meals (Excluding alcohol & tips) (Overnight f t t v required) 1 day/person Max S54.O0 554.00 

Mileage 1 mile Fixed $054 sest 
Rental Car (Includes taxes and fees; Insurance costs will not be reimbursed) 35 day Mar 565 00 S2.275.00 
SUV or ATV Rental (Includes taxes and fees; Insurance costs will not be reimbursed) 35 day Man 5120.00 S4.200.00 
Construction Truck (Includes operation, and maintenance costs; Insurance costs will not be reimbursed) 262 month Mai 51.65O.O0 5432,300 00 
Construction Truck (Includes operation, and maintenance costs; Insurance costs wtil not be reimbursed) I day Mas S90.00 $90.00 
Construction Truck 4X4 (Includes operation and maintenance costs; Insurance costs wfil not be reimbursed] 87 month Mai SJ.800.00 $156,600.00 
Construction Truck 4X4 (include* operation and maintenance costs; Insurance costs will not be reimbursed) 1 day Mai $125.00 $125.00 

Rental Car fuel 100 gallon Mai $3.75 $375.00 
Afr Travel - m Stale - 2+ Wks Notice (Coach) 1 Rd Trip/person Mai $350.00 $350.00 
Air Travel • Out of State - Snort Notice (Coach) 2 Rd Trip/person Mai $850.00 $1,700.00 
Air Travel - Out of State - 2+ Wks Notice (Coach) 1 Rd Trip/person Mai 5600.00 $600.00 
Oversize, special handling or extra baggage airline fees (with advance coordination wtth TxDOT) 1 each M u $100.00 $100.00 
Taxi/Cab fare 4 each/person Mai S50.00 $200.00 
Parking 10 day Mai 520.00 $20040 

TcHI Charges 10 Mai $3.00 $30.00 

Standard Postage 175 letter Fixed $0.49 $85.75 
Certified ut ter Return Receipt 35 each Fixed $6.74 $235.90 
Overnight Mall - tetter size 70 each Fixed $30.00 $2,100.00 

Overnight Mall - oversized box 8 each Max $35.00 $280.00 
Courier Services 70 each Fixed $40.00 $2,800.00 
Photocopies B/W (S 1/2" X 11") 19000 each Fixed $0.15 $2,850 00 

Photocopies B/W U 1 " X 17") isooc each Fixed $0.25 $9,500 00 
Photocopies Color (6 1/2" X 11") 9500 each Fixed $0.50 $4,750 00 
Photocopies Color (11" X 17*) 760 each Fixed $0.80 S 60S 00 

Cardstock Color (S 1/2" X 11") 8 each Fixed $1.50 $12.00 
Digital Ort ho Plotting 380 sheet Fixed $175 $665.00 
Plots (B/W on Bond) 38 square foot Fixed $130 $57.00 
Ploti (Color on Bond) 38 square foot Fixed $2.00 $76.00 

Plots (Color on Photographic Paper) 8 square foot Fixed $6.00 $48.00 
Color Graphics on Foam Board 38 square foot Fixed $6 00 $228.00 
Presentation Boards 30" X 40" Coter Mounted 6 each Max $70.00 $420 00 
Report Printing 15 each Max $30.00 $450 00 
Report Binding and Tabbing 15 each Fixed S $75.00 
Notebooks each Max $6.00 $54.00 
Reproduction of CD/DVD 4 each Max $3 JO $14.00 
CDs 19 each Fixed 1.5 $28 JO 
4 "X6 " Digital Color Print picture Max $0.40 $15 JO 
Hazardous Materials Database Search 1 per search Max $300.00 $300 00 
Noise Wetter Rental 1 pet project Max $70.00 $70.00 
Environmental Database Search 1 per project Max $40.00 $4000 
Environmental Field Supplies (lathes, stakes, flagging, spray paint, etc.) 30 day Max $45.00 $1,350.00 
TAftl Site Recording 1 ttte Max $70.00 510.00 
Curator (Drawer & TX Archaeloglcal Re search Lab for artifacts & report) 1 por protect Max $800.00 $800.00 
Newspaper Advertisement 4 per publication Max $1,000.00 $4,000.00 
Court Reporter Page Max $740 $14040 
Court Reporter (Public Meetings, Hearings & Transcription) 4 day Max $800 00 $3,200.00 
Translator (English to Spanish, other language as appropriate, or Sign Language) for Public involvement 4 event Max $55000 $2,200.00 
Translator (English to Spanish, other language as appropriate, or Sign language) hour Max 5175.00 $1,400 00 
Custodian for Public Involvement hour/custodian Max $50.00 $400.00 
Sound Technican for Public involvement 4 event Max $400.00 $1,600.00 

Public Involvement fad Ity Rental 4 event Max $2,000.00 $8,000.00 
Audio - Visual Equipment Rental 4 event Max $350.00 $1,400.00 

Audio - Equipment Rental 4 each Max $250.00 $1,000.00 
Public Notices - Mats Mailing 4 each Max 5500.00 $2,000.00 

Electronic Message Signs day Max $200 00 $12.00000 

Website sot-up and maintenance 20 hour Max $450.00 $9,000.00 

FEMA Map Revision Submittal (CLOMR/LOMR) (Submittal Fee Only) 1 each Max $$.000.00 $5,000.00 
FEMA FIS Backup Data Request 1 each Max $400.00 $400 00 
FEMA FIS (Manual) 1 each Max $15.00 515.00 

Traffic Control Services, Arrow Boards and Attenuator trucks - Large Protect (Includes labor, equipment end fuel) 20 day Max $2,500.00 $$0,000.00 
Attenuator trucks - (LarWShoulder Closure) (includes labor, equipment and fuel) 1 day Max $500.00 $500.00 
Attenuator trucks - (No Lane Closure) (Include* labor, equipment and fuel) 1 day Max $400.00 $400.00 
Flashing Arrow Board 1 day Max $150 00 $150.00 

Portable Message Board 1 day Max 5225.00 $225.00 
Law Enforcement/Uniform Officer (Including vehide) hour Max $60.00 $1^00.00 
Required Permit Fees (non- railroad) 1 each Max $90.00 $90.00 
"atho meter 1 day Max $90.00 $90.00 

Backhoe Rental 1 day Max $900.00 $900.00 

Map, Tapes, and Supplies 1 use Max $15.00 $15.00 

Rental Equipment - Gasoline Powered Auger 1 day Max $100.00 $100.00 

Cellular Telephone & Data Plan 350 each/month Fixed $85.00 $29,750.00 

Wireless Router/Server 18 month Mai $7500 $1,350.00 
Laptop Computer/I pad and data pUn 350 each/month Fixed $100.00 S35.0O0.00 
Personal Protective Equipment (hat, vest, gloves, boots, hearing prot, glasses) per employee Max $250.00 $2,000.00 
Office Trailer Rental 46 each Max $750.00 $34,50000 
Map Records 1 sheet Max $3.00 $3.00 
Deed Copies 1 sheet Max $1-50 $1.50 

Certified Deed Copies 1 sheet Mai $260 $2.50 

Historical Aerial Images 1 Unit Max $90.00 $90.00 
Aerial Photographs (1* • 500' scale) 1 each Max $30.00 $30.00 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT F - FEE SCHEDULE 
METHOD OF PAYMENT: COST PLUS FIXED FEE 

Prim*. Provtctf - Aguhrt & Fletdt, LP 
OTHER DIRECT EXPENSES QUANTITY uwrr FIXED/MAX RATE TOTAL 

Type ll ROW Monument - Exttnted/Drillerf, rodu, rocky soil. 2-4 inch depth (includes crew time, equipment, materials, 

rental!, & labor.) Brass Marker supplied by TxDOT, 1 
each 

Max $200.00 $20000 
Type II ROW Monument - Poured 2-3 Feet (Includes One Call, crew time, equipment, materials, rentals, labor.) Brass 

Marker supplied by TxDOT. 1 
. .ch 

Max $450.00 $4 SO.OO 
Reprographics 1 Per to ft Max $5.00 $5.00 

Terrestrial Laser Scanner (rates applied to actual time scanner unit Is in use) 1 hour Max $125.00 $125.00 
Ground Target (incrudei paint, panel material, etc) 1 each Max $15.00 $15 00 
Bentley Consstrucusm [4D Modeling) 46 month Fixed $40.00 $1,840.00 
GPS Survey Equipment 46 month Fixed $850.00 $39,100.00 
SharePoint or Equivalent License Fee and Server 46 each/month Max 51.750 580,500.00 
Aguirre & Field!. LP • TOTAL OTHER DIRECT EXPENSES $957,737.89 

Profit not allowed on Other Direct Expense*. 

-

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Fixed cost items lo be tolled at the fixed cost rate. Docurrerftation, such as a usage tog, must be maintained 
for audit purposes, and may be required to be submitted as a basis for reimbursement For Items with a maximum cost, actual cost to be billed not to exceed the maximum 
shown. Itemized receipts must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement. For Lump Sum • No documentation 
required, invoicing by physical percent complete includes combination of direct labor and other direct expenses. 

NOTE: For Cost Plus Fbted Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to {100 per unit will be reimbursed at cost if approved and 
documented in advance by the State's Project Manager. Miscellaneous other direct expenses of $100 per unit or more win not be reimbursed unless a supplemental 
agreement to the contract and work authorization (if WAs are used) has been executed in advance authorizing the miscellaneous other direct expenses. No more than 
$2,600 in miscellaneous other direct expenses may be approved by the State's Project Manager over the life of this contract including prime provider and subproviders. For 
Lump Sum - This statement does not apply. 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E-FEE SCHEDULE 
UNIT COST PAYMENT BASIS 

PRIME PROVIDER NAME: Aguirre & Fields, LP 
SERVICES TO BE PROVIDED: Unit RATES QUANTITY TOTAL 
SUE (Quality Level C. D) 

This unit price includes personnel and equipment for records research, 
CADD, and mapping. Price per linear foot (Including all related services) L.F. $0.45 20000 $9,000.00 

SUE (Quality Level B- Utility Designating) 
This unit price includes personnel and equipment for records research, 
designating, engineering, surveying, CADD, mapping and limited traffic . 
Price per linear foot (Including all related services) LF. $1.40 20000 $28,000.00 

SUE (Quality Level A - Utility Locate, Test Holes) 
These unit prices include personnel and equipment for vacuum 
excavation, engineering, surveying, CADD, and limited traffic control. 
These prices reflect that a Quality Level B service has been provided. 
Price per Test Hole: 

0.00 feet to 5.00 feet each $950.00 50 $47^00.00 
Over 5.00 feet to 10.00 feet each $1,150.00 25 $28,750.00 
Over 10.00 feet to 15.00 feet each $1400.00 10 $15,000.00 
Over 15.00 feet to 20.00 feet each $2,100.00 5 $10,500.00 

Over 20.00 feet - Change to vertical foot VF $100.00 5 $500.00 

SUE Mobilization/Demobilization 
These costs are intended to be a one-time expense compensation for 
mobilizing/demobilizing personnel and equipment portal to portal. Vacuum 
excavation truck (non-local) mile $3.75 450 $1,687.50 

Note: When the above unit prices are not utilized, the following 
appropriate hourly rates will apply 

Subsurface Utility Engineering (SUE) Field Services 

Interior pipe wall condition video (equipment only)(for small pipe from 12" 
to 24" in diameter) day $275.00 10 $2,750.00 
Interior pipe wall condition video (equipment onlyXfor pipe larger than 24" 
in diameter) day $375.00 10 $3,750.00 
Ground Penetrating Radar (GPR) (equipment only) hour $65.00 20 $1,300.00 

One (1) Designating Person with equipment hour $90.00 30 $2,700.00 
Two (2) Designating Person with equipment hour $150.00 30 $4,500.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 
All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable. In which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not In a work authorization, is not 
eligible for payment under that work authorization. 
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Contract No. 02-6SDP5012 
PS N a 5035 

nruldownbyFC (C*fke Rates for 2016-17) 
Sub Provider: Atkins North American, mc 
IH 30/SH 350 kiurchangf ATTACHMENT E - FEE SCHEDULE 

METHOD OF PAYMENT - COST PLUS FIXED FEE 
CSJ: I06&O2-076 

TASK DESCRIPTION 

Cons t ruc t i on Engineer ing and Inapac t lon S* r v i c *s 

PROJECT 

MANAGER 

SENIOR 

ENGINEER 

PROJECT 

ENGINEER 

OESIOM 

EKOIMLER 

STRUCTURAL 

ENGINEER 
ENGINEER IN 

TRAINING 

SEN tOft 

ENGINEER 

TECH 

ENGINEER 

TECH 

SEKKW 

CADO 

OPERATOR 

C A 0 0 

OPERATOR 

SENIOR 

SCHEDULER 

SCHEDULER SCHEDULER RECORDS 

KEEPER 

AOMIN/ 

CLERICAL 

SENIOR 

UTIUTIES 

COORDINATOR 

UTILITIES 

COORDHUTOR 

UTILITY 

ENGINEER 
TOTAL HOUE 

OFFICE HRS I 

COSTS 
M i n i m u m Labo r Rata Par Hour - Cost Plus F ixed Pee S 7.2S t 7.25 S 7.26 t 7 2 5 i 12t » 7 25 I 7.26 S 7.25 S 7 2 5 * 7.25 I 7.26 1 7.2S S 7.26 » 7-25 » 7.25 S 7.25 S 7.26 « 7-26 

M a x i m u m Labor Rata Par H o u r - Coat Plus F k a d Fss > 46.00 t 30.00 < 37.00 » 32.00 8 67.00 i 24 SO I 40.00 6 4 6 0 0 

Labo r Rata Par Hour ( t * % of Haa Rata) t M.eo 5 60 30 t 10 60 t 40.50 t 40 60 t 30.60 S 27 00 $ 27.00 t 33 30 I 25.50 5 eott J 54.00 S 47.70 1 29 BO 8 22.05 S 44.10 t 30.00 < 41.40 

CSJ : 1 0 W 4 2 4 7 * HOME OFFICE OVERHEAD RATE 

FC ISO ( 1 ) 0 ) R l f t r t ^ r - u / av Data 

Utility Adjustment «rortJrr«aiJori 27 42 

Utility Enp lnwr tnq 27 42 

Projecl Manage merit 27 42 

Utility Accomodation COofdnaUori 4 4 27 42 77 

Utility ins^ecttorvVorf lcal ion 27 43 78 

Sub-Tota l Labo r Hou rs 21 0 0 0 0 0 0 0 5 e 0 0 0 0 21 116 0 211 385 

Direct Labor Coot ( 50.30 S 40.50 S 40 50 I 40.60 > 30 60 J 27.00 S 80.30 * 54.00 S 47.70 S 22 05 t 30.00 S 550 85 

Direct Labor Coat * OH * 1 4 1.5043(Ofnce) 1*1.3*03 (F ie ld) t 160.7< J 76.63 t 67.82 1 72.13 I 135 23 1 11046 t 72.12 t 5 5 2 2 5 00.15 > 103.68 $ 1.706 05 

Bub-Total Labor Coat 1 3,SO!.51 9 s t 6 i S J I $ 1 S > i » ' . 1 5 0 6 2 8 14.022.00 » 3 21.676.06 $ 41.450.80 

F ixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 1 0 * 1 0 * 10% 10% 10% 10% 1 0 * 10% 

TOTAL LABOR COST t J.652.77 9 1 > t 1 < 1 5 ( « 1 t S 1 1,275 56 8 16,414.66 ( ( 2 4 . M 3 . t r 1 45.608.67 

FC 14S (141,164) M a n t f t n f Comvacted/Doneted PE 

Pniptve Monthly P r o g r o n Report* 2 21 
Develop and Maintain P r o # d Sched uLa 2 2 12 21 
Meet on Scheduled beats wtth STATE 2 2 21 
Prepere, Distribute and fJe correaportdenoe 10 

Pre para and Dia tnbuk Meeting rnmutes 2 2 21 30 

Document Phon Calls 21 

Sub-Tota l Labor Houra 11 0 0 0 0 0 0 0 0 0 0 0 0 0 10 68 0 106 184 

Direct Labor Coa t 9 M M 1 40.50 » 40.60 S 33.30 i 47 70 5 28.80 t 22.05 S 3 0 0 0 S 41.40 i 680 85 

Direct Labor Coat •* O H » 1 • 1.SU3(Off lee) 1 *1 .SM3 ( F k l d ) I I65.7S ( 161.01 t 123.00 S 173.06 S 07.02 > 67.62 1 53.30 ( 72 12 S 151.01 S 72.12 1 0 0 1 6 

Sub-Tota l Labor Coat S > s ( 6 t J J i s t S t 5 7 . 5 » 80 5 S 26.7S2.94 

F i xed F M (10%) 10% 10% 10% 10% 10% 10% 10% 10% 1 0 * 1 0 * 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST I 2,011.13 9 1 « t « t > ( » * * ( $ 1 607.42 8 6,260.68 > » 11,074.01 6 22,661.23 

FC I K ) (163) Roadway Des ign 

Utility Engineering InwesUgaUon 2 2 

Prepare Monthly Progress Reports 2 2 13 21 38 

Sub-Tota l Labo r H o u r * 4 0 0 0 0 0 t 0 0 0 0 0 0 0 4 27 0 43 77 

Direct Labor Coat i 66.60 S 27 00 3 27.00 S 20.00 S 22.05 5 44.10 

Diract Labor Coat « OH 1 * 1 J043(Of f i ce ) H V 3 « 3 (Fiahf) 9 lee.re 1 10142 1 123 06 » 07 62 S 135.23 1 72.12 1 56 22 9 103.03 S 1.705.05 

Sub-Tota l Labo r Coat 9 557 15 9 t s S * » S » s J S ; J ( 
F ixed Fa* (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 1 0 * 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST 6 733.80 5 i s » ( $ i * s ( t s 8 5 242.07 5 3.280 06 J * 4.789.02 6 8,046.51 

S 
FC 3 0 * (309) Des ign V* r fuChang*s /A l t s r 

Chang* Orde/a 60 60 60 80 80 

Subrn tW. Trackinfl and Approval oi Shop Drawing* to 
Sub-Tota l Labo r Hours 11 0 0 165 160 160 100 160 150 180 0 0 0 0 10 66 0 108 1,301 

D f r o d Labor Coat S 00.30 J 40 60 i 27.00 « 27.00 i 3330 i 20.00 5 22.05 S 36.00 

Direct Labo r Cos* • OH * 1 • 1,fl043(OfllcaJ M . 3 M ) (F ie ld) S 123 SO 6 123.06 » 07.02 S 67.62 1 53 30 » 72.12 S 72.12 1 55.22 S 11044 t 0015 t 10388 S 1,706.05 

Sub-Tota l Labor Coat S 1.534*5 9 t S 16.227.86 t 10.634.06 J 12.26105 S 10.S18.68 I 10.816 68 1 13.342.01 % 11.530.61 t s i < J 5 6 2 J 0 t 7.500 60 i 3 10.888.16 8 115.625.76 

F i xed Fa* (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 1 0 * 1 0 * 10% 10% 10% 10% 10% 

TOTAL LABOR COST f 2,015.11 9 « 6 17,650.66 t 13.467.16 t 11.000.43 $ 14JTT7J0 t 12,80380 ( • 1 t t 8 J 8 0 . 8 5 1 8 11,874.51 > 127,188.38 

SO 00 
FC 300 (310) Genera l Func t ion P r o f * a Superv is ion 

Traffic Control Irtapection 

Pm|acl Coordination (meatmqa. analyze monthiy CPM acrvedule) 14 12 81 126 233 

Project Cor ra tpondanc* 61 «G 174 

Sub-Tota l Labor Hours 32 0 0 0 0 » 203 315 961 

Direct Labor Coat « 50 30 ( 40 60 S 40.60 S 30 60 t 27.00 S 27.00 » 33.30 I 54.00 t 47.70 5 28 00 

Direct Labor Coat • OH " 1 * 1.4043(Off lc*) 1*1.1**3 (Fie ld) ! 150.7O 9 151.01 t 123.06 t 101.42 i 123.06 i 76.63 t 67 62 t 87.62 t 5 3 3 0 1 72.12 S 151.01 S 135.23 6 110.46 S 7 2 1 2 S 56 22 I 110.44 I 00.15 t 103.68 9 1.706.06 

Bub-Tota l Labor Coat S 5.357.16 I ( I S t J > t S $ > : 5 1.666 60 5 22.410.24 i $ 32.702.25 5 62.175.26 

F ixed F a * (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 1 0 * 1 0 * 10% 10% 10% 10% 10% 

TOTAL LABOR COST 9 5.575.65 5 t 1 « t 1 6 » > » t < 1 1 1.822-25 1 6 66,392.76 

SO.OO 

FC 300 (320) G * n * r * l Func t i on - Inspec t ion e l W O T * fn Progress and Prefect 
0 

IrrGpecbon of Work 336 967 

Maintain Prefect Records 16 16 100 158 289 

Verify Material tirJormstion 97 

Prepare Monthly Estrmales 5 S 34 53 97 

Maintain RFI's 5 34 07 

Adrnintstar MOH 5 34 63 97 

Storm Watar Manage ma n| 5 5 53 97 

Contract AdrrdrHctroUbn 5 6 34 53 97 

ConeirucUon Scheduling Support Se rves* S 63 

Sub-Total Labor H o u r s 105 0 0 0 0 0 0 0 0 0 0 0 0 0 100 675 0 1,054 1,835 

Dl rsc t Labor Cos* ( 4 0 5 0 5 40.50 : 40 60 t 30 60 J 27 00 i 77.00 » 28.80 S 54.00 6 47.70 > 22.05 

Direct Labor C o a l • OH «=1 • 13043(OHica) 1 + 1 . 3 M J (FlakJ) $ 70.63 t 87 02 t 72.12 S 135 2 3 S 116.46 i 55 22 ( O015 S 1.706.05 

Sub-Tota l Labor Cost 1 17,812.67 t S t s t t S s S s t S 8 1 5.521.06 8 74.657.19 * 5 109.276.03 9 206,968 37 

F ixed F M (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 1 0 * 10% 10% 10% 10% 

TOTAL LABOR COST > 10,29355 9 * * < . .1 i . 1 $ 1 3 » , > 6 0 7 4 1 8 8 62,122.51 « . ,, " t 120.204.30 8 227,6*5.21 

Page 34 of 63 Attadiment E • Fee Schedule 



Contract No. 02-6SDP5012 
PS No. 5035 

BrctkdoMtn by FC (Office R*rtM for 20)6-17) 
lub Provider: AtkJni North Amcrian, tut 
IH 30AH 360 Interchange 

CSJ: 10*8-02-076 

ATTACHMENT E • FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

C e A t m i c t i o r i E n g i n M r t n g i n d l n * p * t U o n S*rv1c«« 

PROJECT 

MANAGER 

SENIOR 

ENGINEER 

PROJECT 

ENGINEER 

DESION 

ENOINEER 

STRUCTURAL 

ENGINEER 
ENGINEER IN 

TRAINING 

SENIOR 

ENGINEER 

TECH 

ENGINEER 

TECH 

SENIOR 

CADD 

OPERATOR 

OPERATOR 

SENIOR 

SCHEDULER 

SCHEDULER SCHEDULER 

IU 

RECORDS 

KEEPER 

AD W W 

CLERICAL 

SENIOR 

UTILITIES 

COORDINATOR 

UTILITIES 

COORDINATOR 

UTILITY 

CNWriCER 
TOTAI, HOUE 

OFFICE HRS « 

COSTS 

M n l r e u m Labor Rata Par Hour - Coat Plus F ixed Fee 1 7.25 s 7.2S 5 7 J 6 t 7.25 S 7-25 5 7 J 5 s 7.25 6 7.25 i 7.25 t 7 26 S s 7 2 0 < 7 2 5 S 7.25 s 7.25 t T2S S 7.26 ( 7 2 6 

M a x i m u m Labo r Rata Par Hour • Coat P lus Forad Fss 1 74.00 > 07.00 5 55.00 1 •5 .00 i 56.00 < 34.00 s 30.00 S 30 CO t 37.00 S 12.00 s 67.00 > 00.00 S M O O t 32 00 s 24.50 S 4a.oo S 40.00 t 40 00 

Labo r Rata Par Hour (00% of Max Rata) ( I 00.30 S J S t 30 eo t 27.00 i 27.00 t 33.30 t 20.00 * 80 30 s S s 28 80 » 22.05 s s t 

SO.OO 

FC 300 {330) Genera l Func t ion Job Cont ro l 0 

Psrlcxm Samptinfl and Testing ? 

Review end Recommend approval or refection 64 ISO 

Maintain Testing DocJ^merUslkin 6 t 40 w 117 

Sub-Tota l Labo r Hou rs 11 0 0 0 0 0 0 0 20 13S 3 M 

Di rec t Labor Coa l s 06 60 J 00.30 1 s 40 50 S 1 30.00 J s 27.00 s 33.30 s t t < s 28 80 t 22 05 t s 30.00 s S 660 66 

Dlrset Labor Coat • OH «1 M J f l M 3 p f f . e e ) 1 * 1 . I M S (Field) s 166 70 J 101.01 t 123.00 t 101.42 s 123 06 s 70.03 t 07 92 s 07 82 $ 53 30 1 72.12 s 161.01 ( 135.23 ( now * 72.12 ( 55 22 » 110.44 s 00.15 1 103.86 s 1.706.05 

Sub-Tota l Labo r Cos t » 3.502.51 j « s s s * s s $ s i $ s 1 « s s 21.665 33 t 4 1 . 3 6 4 W 

Ftasd Fse (10%) «% 10% 10% 10% 10% 1 0 * 1 0 * 1 0 * 10% t o * 10% 1 0 * 10% 10% 19% 10% 10% 1 0 * 

TOTAL LABOR COST > 1.652.77 1 t » > s « t 1 t ( t • < I 1.214.M 1 16,414.00 1 t 24 .040J» s 49.623.32 

0 

FC 300 (353) Genera l Func t ion Ftnet Cons t ruc t i on Documen ts 0 

Prepare Final Construction Debarments 20 

Punch List 1 1 7 10 10 

Sub-Tota l Labo r Hou rs 0 0 0 2 H 30 

Direct Labo r C o s l $ 00.30 s 40 90 5 40.50 > 40.50 s t 27 00 1 t 33.30 s i s s : S s 30.00 1 t 

D i rec t Labor Cos t + 0 * 4 * 1 , + 1 £Q43lQff lc*> 1 + 1 . 3 W 3 (FlaW) t t » 123 OC I 101.42 I t s 57.02 s 87 82 I 03.30 t 72-12 s t t & » * > t 1 0 3 W $ VTOS.W 

Sub-Tota l L a b o r Coat < t s s s t t s t I s s » J s ( j i 2.177.24 1 

F i xed Fee (10%) I f f * 1 0 * 10% 10% 10% 10% 1 0 * 1 0 * 10% 10% 10% 10% 10% 10% 10% 1 0 * 10% 1 0 * 10% 

TOTAL LABOR COST s 1 1 ( • < » 1 1 » 1 t t 1 > 1 s » 2,3M.«e f 

1 

FC 300 (390) C * n * f * l Func t ion CotMLruct ion E i ^ i r j M r f n o , Not O t h * f w i * « CLuar f fed o 
Post LsttJng Aotivttisfl Prior To Construction 5 

Prtt-Construclion Meollnaa S 

A C U M I S H During Construction 

Disputes And Claims 1 1 6 8 , 5 

Interne! And External Audits « 8 16 

&ub»Total Labo r Hou rs 0 0 0 17 

D l rsc t Labor Cos* s * i J s i $ t s 3 3 3 0 s 6 60.30 I s s 28 80 s » s * 6 

^ u s c l Labor C o s l * OH " 1 • 1.S043<Offrte) ( F M d ) s t s 1 t 123 OS i s 67 02 s s s 72.12 J t 136.23 s i 72.12 > 55.22 S 1 S 103.68 S 1.706.05 

$ u h - T o t a l Labor C o s l t 667.15 J s 1 t I s » i $ t s s t s 22C.B8 I 2.061.67 6 S 4.354.40 > 3.224 37 

Fb tsd Fmm (10%) 1 0 * 1 0 * 10% 10% 10% 10% 10% 1 0 * 10% 10% 10% 10% 10% 10% 1 0 * 10% 

TOTAL LABOR COST s 733.16 t t ( t s » 1 • s t I * > * > 3,260.06 1 8 

s 
TOTAL LABOR COST * 36.711.12 • « * 17.SS0.M » J1.J17.40 1 13,487.10 1 1 1 , M 0 . « 1 11.000.4J > W . O T T j o l ( 12,601.10 1 « t > > 12,204.10 t 1M.3S6.W 1 •1 8 S40.271.74 t 638.*1S.65 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC (Field Rates for 2016-17) 
Sub Provider Atklni North American, Irtc. 

IH30/SH36o,n,.rchSn,e ATTACHMENT E - FEE SCHEDULE 

METHOD OF PAYMENT - COST PLUS FIXED FEE 
CSJ: 1068-02-076 

TASK DESCRIPTION RESIDENT ENGINEER IN SENIOR STRUCTURAL CONSTRUCTION CONSTRUCTION CONSTRUCTION SENIOR UTILITIES UTILITIES RECORDS ADMIN/ SR ENGINEER TOTAL HOME TOTAL FIELD 
CcTOtTVCtion Enp^rieertng and Inspection Sorv.ce* ENGINEER TRAINING CONSTROCTION INSPECTOR INSPECTOR INSPECTOR INSPECTOR UTILITIES COORDINATOR INSPECTOR KEEPER CLERICAL TECH OFFICE HRS & OFFICE HRS & 

INSPECTOR tu II 1 COORDINATOR QA TESTING COSTS COSTS 

Minimum Labor Rate Per Hour - Coat Plus Fbted Fee i 7.26 $ 7.25 $ 7 2 5 $ 7.25 s 7.25 s 7.25 s 7.25 $ 7.25 $ 7 7 5 i 7.25 t 775 $ 7.25 $ 7.26 

Maximum Labor Rate Per Hour - Cost Phis Fbted Fee s 58.00 $ 32.00 * 41.00 S 40.00 $ 35.00 i 33 00 s 26.50 * 44.50 i 4000 * 33.00 J 34.00 s 24.50 $ 30.00 

Labor Rate Per Hour ( M * of Max Rate) i 52.20 $ 28.80 $ 36.90 % 36.00 I 31.50 % 28.70 $ 25.65 t 40.05 % 36.00 * 31.50 $ 30.60 s 22.06 % 27.00 

CSJ: 10M-02-076 FIELD OFFICE OVERHEAD RATE 

FC 130 |130) RIght-Of-Way D m 

USIty Adjustment «>orc*natk*i ro 70 70 TO 84 145 79 588 

Utility Engineering 69 70 70 70 83 145 77 584 

Project Management 69 69 69 69 83 146 77 505 

Utility Accomodation Coordination 69 69 69 69 83 146 77 505 

USIrty inspecttcn/Vedfication 69 69 69 69 83 146 78 505 

Sub-Total Labor Hours 0 0 346 0 J47 347 347 0 418 728 0 0 0 388 2.531 

Direct Labor Cost $ 52 JO t 28.80 5 36.90 $ 36.00 S 31.50 $ 29.70 $ 25.64 $ 40.05 $ 36-00 $ 31.50 $ 30.60 s 22.05 t 27.00 $ 680.85 s 1.10B.80 

Direct Labor C o s t * O H - 1 + 1.»43<Cfflice) 1+1.M6J (Field) s 124.56 t 68.73 $ 88.05 J 85.81 s 75.17 J. 75.17 I 6121 i 95.57 S 65.91 i 75.17 ( 73.02 $ 52.62 s 64.43 $ 1,705.05 ( 2,730.57 

Sub-Total Labor Cost * i $ 30.466.85 * * 26,063.45 t 26.0S3.4e s 21.239.38 $ » 35,737.23 J 54,722.63 * $ * * 41.460.60 I 194.332.09 

Fbted Fee (10%) 10% 10% 10% 10% 1 0 * 1 0 * 1 0 * 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST I * J 33,513.53 * < 28,691.80 * 26,691.60 f 23,363.32 » 1 39,310.05 j 60.194.89 t $ » $ 45.606.87 t 213,706.29 

0 0 

FC14S (145464) Managing Contracted/Doiiated PE 0 0 

Prepare Monthly Progress Reports 16 17 16 17 20 36 21 122 

Develop end Maintain Project Schedule 35 35 35 35 42 73 37 255 

Meet on Scheduled basis with STATE 35 35 35 35 42 73 39 255 

Prepare. Distribute end file rarrespondence 17 16 17 16 20 38 19 122 

Prepare and Distribute Meetmg minutes 35 35 35 36 42 73 39 255 

Document Prion Calls 35 35 35 35 42 73 39 255 

Sub-Total Labor Hours 0 0 173 0 173 173 173 0 208 364 0 0 0 194 1,458 

Direct Labor Cost s 5270 $ 28.80 ( 36.90 s 36.00 t 31.50 $ 29.70 I 25.65 s 40.05 t 36.00 $ 31.50 J 30.60 s 22.05 $ 27.00 ; 6B0.6S i 1.108.80 

Direct Labor C o s t * OH - 1 + 1.504J(Office) 1+1.3M3 (Field) $ 124.56 » 68.73 S 88.05 $ 85.91 % 75.17 $ 70.67 $ 6171 s 95.57 s 85 91 $ 75.17 i 73.02 S 52.62 $ 64.43 s 1,705.05 I 2.72627 

Sub-Total Labor Cost 5 I S 16.233.42 t S 13.004.14 S 12.282.31 % 10.589.09 $ s 17.868.61 t 27.361.32 i $ 5 * 20,782.94 S 96.338.89 

Fixed Fee (10%) 10% 10% 10% 10% 1 0 * 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST t * I 16,766.77 s s 14,304.56 $ 13.510.54 » 11,648.00 J I 19,655.48 t 30,097.45 * J * $ 22,86173 s 105,972.78 

0 0 

FC 160 (163) Roadway Design 0 0 

Utility Erttfneermn Investigation 35 34 35 34 42 73 36 253 

Prepare Monthly Progress Reports 34 35 34 35 41 73 38 252 

Sub-Total Labor Hours 0 0 69 0 89 es 89 0 53 146 0 0 0 77 505 

Direct Labor Cost $ 52.20 t 28.80 $ 36.90 I 36.00 $ 31.50 t 29.70 S 25.65 s 40.05 $ 36.00 i 31.50 I 30.60 $ 22.05 s 27.00 J 680.85 S 1.108 80 

Direct Labor C o s t * OH - 1 • 1.5043(0ftlce) 1+1.M63 (Field) s 124.56 s 68.73 S 88.05 s 85.91 $ 75.17 s 70.87 $ 61.21 I 95.57 t 85.81 S 75.17 I 73.02 I 52.62 t 64.43 J 1.705.05 ; 2,72627 

Sub-Total Labor Cost s $ S 6.075.76 % s 5.186 82 $ 4,89074 $ 4723.39 $ I 7.13076 S 10.974.59 s $ i $ 8.224.37 i 38.480.88 

Fbted Fee (10%} 10% 10% 1 0 * 10% 10% 10% 10% 10% 10% 1 0 * 10% 10% 10% 10% 10% 

TOTAL LABOR COST * I 1 6.683.33 $ I 5.705.2B i 5,379.27 t 4,645.73 » < 7,84379 * 12.072.05 s t * t 9,044.81 < 42,328.66 

s $ 
FC 309 (309) Design VeMf/Changes/Aher 0 0 

Change Orders 66 87 86 87 104 182 656 1268 

Submittal. Tracking end Approval of Shop Drawings 87 86 er 88 104 182 658 1290 

Sub-Total Labor Hours 0 0 173 0 173 173 173 0 201 364 0 0 0 1,503 1.264 

Direct Labor Cost $ 52.20 * 28.80 * 36.90 I 36.00 S 31.50 s 29.70 s 25.65 s 40.05 i 36.00 i 31.50 J 30.60 $ 22.05 J 27.00 $ 680.85 s 1,106.80 

Direct Labor Cost + OH * 1 • 1.S043(Offlce) 1+1.3863 (Field) s 124.56 $ 68.73 $ 88.05 * 85.91 s 75.17 $ 7087 $ 61.21 s 95 57 t 85.91 s 75.17 ( 73.02 t 52.62 s 64.43 $ 1.705.05 i 2.72627 

Sub-Total Labor Cost $ I s 16.233 42 $ i 13.004 14 i 12.261.05 $ 10.589.09 t t 17.868.61 i 27.361.32 $ i s s 115.625.76 % 96,317.83 

Fixed Fee (10%) 10% 10% 1 0 * 10% 10% 10% 10% 10% 10% 1 0 * 10% 10% 10% 10% 10% 

TOTAL LABOR COST t $ » 1S.756.77 t s 14.304.56 t 13,487.15 % 11,648.00 $ t 19,655.48 t 30,097.45 t > 1 > 127,188.36 » 105,949.39 

SO.OO 0 

FC 300 (310) General Function Project Supervision 0 0 

Traffic Control Inspection 166 156 156 156 187 328 174 1139 

Project Coordination (meetings, analyze monthly CPM schedule) 207 208 206 206 250 436 233 1617 

Project Correspondence 156 166 156 156 187 328 174 1138 

Sub-Total Labor Hours 0 0 610 0 620 520 520 0 624 1.032 0 0 0 581 3,795 

Direct Labor Cost * 52.20 $ 28.80 $ 36.90 s 36.00 t 31.50 S 2970 $ 25.65 { 40.05 % 3600 i 31.50 s 30.60 i 22.03 I 27 00 $ 660.85 $ 1.109.80 

Direct Labor Cost * OH «1 + 1So43|Offtce) 1+1.3883 (Field) s 124.56 $ 68.73 1 68.05 * 85.91 S 75.17 s 70.87 S 6171 $ 95.57 $ 85.91 s 75.17 i 73.02 s 52.62 s 64.43 J 1,705.05 $ 2.72627 

Sub-Total Labor Cost $ $ $ 45.70021 $ $ 39.087.59 $ 36.854.02 s 31.828.47 i S 53.605.84 $ 82,083.85 t I t $ 62.17626 S 289,160.14 

Fbted Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 1 0 * 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ s s 50,270.30 J s 42,99*.33 $ 40,539.42 * SS.011.J2 » s 58,966.43 * 90,292.34 * * » * $8,392.78 s 318,076.16 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC (Field Rates tor 2016-17) 
Sub Provider Atkini North American, Inc. 

IH30/SH 360 Interchange A T T A C H M E N T E - F E E S C H E D U L E 

, „ „ METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 

RESIDENT 

ENGINEER 

ENGINEER IN 

TRAINING 

SENIOR 

CONSTRUCTION 

INSPECTOR 

STRUCTURAL 

INSPECTOR 

CONSTRUCTION 

INSPECTOR 

III 

CONSTRUCTION 

INSPECTOR 

II 

CONSTRUCTION 

INSPECTOR 

1 

SENIOR 

UTILITIES 

COORDINATOR 

UT1UTIES 

COORDINATOR 

UTILITIES 

INSPECTOR 

RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 

SR ENGINEER 

TECH 

QA TESTING 

TOTAL HOME 
OFFICE HRS & 

COSTS 

TOTAL FIELD 
OFFICE HRS 8. 

COSTS 
Minimum Labor Rate Per Hour - Cost Plus Fbted Fee $ 7 2 5 % 7.25 J 7 2 5 $ 725 $ 7.25 S 7.25 S 726 $ 7.25 J 7 2 5 $ 725 $ 725 I 7.25 S 7 2 5 
Maximum Labor Rate Per Hour - Cost Plus Fixed Fee $ 58.00 1 32.00 S 41.00 $ 40.00 J 35.00 $ 33.00 $ 26.50 J 44.50 J 40.00 S 35.00 S 34.00 J 24.50 S 30.00 
Labor Rate Per Hour (90% of Max Rate) $ 6220 I 28.80 $ 36.90 $ 3600 S 31.50 $ 29.70 $ 26.65 S 40.05 $ 36.00 $ 31.50 $ 30.60 % 22.05 * 27.00 

SO.OO SO.OO 
F 
R 

: 300 (320) General Function - Inspection of Work In Progress end Project 
0 0 

Irrspectlon of Work 861 864 864 864 1040 1820 867 7280 
Maintain Project Records 260 260 260 260 312 546 289 W98 
Verify Material Information 87 87 87 87 104 182 97 634 
Prepare Monthly Estimates 87 87 87 87 104 182 97 634 
Maintain RFI's 87 87 87 87 104 182 97 634 
Administer MOH 87 87 87 87 104 182 97 634 
Storm Water Management 87 87 87 87 104 182 97 634 
Contract Administration 87 87 87 87 104 182 97 634 
Construction Scheduling Support Services 87 67 87 87 104 182 97 634 
Sub-Total Labor Hours 0 0 1,730 0 1.733 1,733 1 .7« 0 2,0*0 3,640 0 0 0 1,935 12.649 
Direct Labor Cost $ 5220 t 28.30 t 30.90 $ 36 00 t 31.50 S 29.70 i 25.66 % 40.05 S 38.00 » 31.50 S 30.60 i 22.05 S 27.00 t 680.85 * 1.108.80 
Direct Labor C o s t * OH ° 1 • i.504S<Ofrice) 1*1.3863 (Field) * 124.56 S 68.73 J 86.05 J 85.91 » 75.17 % 70.87 S 61.21 $ 95.57 t 85 91 $ 75.17 $ 73.02 $ 52.62 5 64.43 t 1.706.05 $ 2.726.27 
Sub-Total Labor Cost ( S $ 152.33423 S i 130266.92 $ 122.823 10 t 106.074 50 s i 178,651.76 S 273.628.19 5 $ * S 206,968.37 5 963,778.72 
Fbted Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ $ t 167.567.66 » t 143263.62 S 133,103.41 $ 116,681.94 * J 196,516.96 t 300,991.01 $ S » * 227,66621 t 1,060.156.60 

SO.OO 0 
FC 300 (330) General Function Job Control 0 0 

Perform Sampling and Testing 104 104 104 104 125 218 118 877 
Review and Recommend approval or rejection 138 139 139 139 166 292 153 1166 
Maintain Testing Documentation 104 104 104 104 125 218 117 876 
Sub-Total Labor Hours 0 0 348 0 347 347 347 0 416 728 0 0 0 388 2.531 
Direct Labor Cost $ 5220 i 2880 $ 36.90 £ 36.00 S 31.50 S 29.70 $ 25.65 $ 40.05 $ 38.00 S 31.50 S 30.60 t 22.05 * 27.00 t 680.85 * 1.108.80 
Direct L a b o r C o e t * OH «1 « 1.5043(Offlce) 1+1.1683 (Field) S 124.56 i 68.73 S 86.05 S 85.91 S 75.17 i 70.87 $ 6121 5 95.57 I 85.91 $ 75.17 $ 73.02 t 52.62 * 64.43 $ 1.705.05 $ 2.72627 
Sub-Total Labor Cost * i i 30.468.85 s $ 26.083.45 i 24,592.97 $ 21239.38 t % 35,737.23 $ 54.722.63 S $ S i 41.384.84 J 192,842.51 
Fbted Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ S S 33.513.33 s $ 28,691.80 $ 27,05227 S 23,363.32 t t 39,310.95 % 80,194.89 » * t $ 45,523.32 1 212,126.76 

f 0 
FC 300 (352) General Function Final Conatruction Documents $ 0 

Prepare Final Construction Documents 17 18 17 18 21 37 i 20.00 148 
Punch List 18 17 18 17 21 36 t 19.00 127 
Sub-Total Labor Hours 0 0 35 0 35 35 36 0 42 73 0 0 0 39 255 
Direct Labor Cost I 5220 $ 28.80 S 36.90 i 36.00 S 31.50 $ 29.70 i 25.65 $ 4005 t 36.00 $ 31.50 S 30.60 $ 22.05 I 27.00 i 680.85 S 1.108.80 
Direct Labor Cos t« OH - 1 * 1.S043|Offlce) 1+1.3863 (Field) S 124.56 * 68.73 S 88.05 S 85.91 J 75.17 t 70.87 $ 61.21 S 95.57 S 85.91 S 75.17 $ 73.02 S 52.62 % 64.43 S 1.705.05 t 2,72627 
Sub-Total Labor Cost * » i 3.081.91 I i 2.630.90 S 2.480.56 J 2.142.30 S $ 3.608.09 $ 5,487.30 $ S % S 4.167.41 * 19,431.04 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ $ S 3,390 10 $ S 2,893.99 S 2,728.61 $ 2.356.53 * $ 3,968 * 9 $ 6,036.03 t $ % 1 4,584.15 $ 21,374.15 

S 0 

FC 300 (390) General Function Construction Engineering Not Otherwise Classified * 0 FC 

Post Letting Activities Prior To Construction 13 14 14 14 17 30 i 16.00 102 
Pre-Cwistrucoon Meetings 14 13 14 14 17 29 J 16.00 101 

Activities During Construction 14 14 13 14 17 29 5 15.00 101 
Disputes And Claims 14 14 14 13 17 29 S 15.00 101 
Intemai And External Audits 14 14 14 14 15 29 $ 16.23 100 

Sub-Total Labor Hours 0 0 69 0 69 69 69 0 83 146 0 0 0 77 505 
Direct Labor Cost S 5220 S 28.80 5 36.90 S 36.00 * 31.50 J 29.70 * 25.85 S 40.05 i 36.00 $ 31.50 t 30.60 $ 22.06 i 27.00 $ 680.85 J 1.108.80 
Direct Labor Cost • OH =1 • 1.5043(OfHce) 1+1.3863 (Field) f 124.56 $ 68.73 $ 68.05 i 85.91 $ 75.17 S 70.87 * 6121 i 95.57 I 85.91 S 75.17 $ 73.02 5 52.62 S 64.43 S 1,705.05 I 2.726 27 
Sub-Total Labor Cost t i S 6,075.76 t $ 5,166.62 3 4.86024 $ 4223.39 i t 7,130.26 S 10,974.59 I $ i * 8.224.37 $ 3S.480.88 
Fbted Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST » » $ 6,683.33 * $ 5,705.29 t 5,379.27 S 4,645.73 J $ 7,843.29 1 12,072.05 t $ $ $ 9.046.11 S 42.328.96 

s S 
TOTAL LABOR COST t $ $ 335,133.31 $ S 286,387.23 I 271,673.74 $ 233,383.69 » $ 393.071.72 t 802,048.17 1 $ s t 659,915.55 S 2.122,080.04 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC (*% E««l«lit»r» - Office Rates for 20LB - 21) 
Sub Provider Alfcint North American, tnc 
IH 30/SH 360 Inter dang* 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 
CoMtTUotten Engln*#rlng and Inspection Servfe** 

PROJECT 

MANAGER 
SENIOR 

ENGINEER 

PROJECT 
ENGWEER 

DESIGN 
ENOWEER 

STRUCTURAL 
ENGINEER 

ENGINEER IN 
TRAINING 

SENIOR 
ENGMEER 

TECH 

ENGINEER 
TECH 

SENIOR 
CADD 

OPERATOR 

CAOO 
OPERATOR 

SENIOR 

SCHEDULER 

SCHEDULER 
M 

SCHEDULER 
0 

RECORDS 

KEEPER 

www 
CLERICAL 

SENIOR 
uriunes 

COORDINATOR 

UTILITIES 
COORDINATOR 

irmrrv 
ENGINEER 

TOTAL HOWE 
OFFICE HRS * 

COSTS 
Iflnirmim Labor Rtt> Fw Hour - Cosl Plus Fked F*o i 725 S 725 t 725 S 7 25 t 726 S 725 S 725 > 725 S 7 26 i 726 S 725 S 725 t 725 S 725 ( 726 S 725 » 725 < 726 

•VUxirnurri Labor Rot* Per Hour • Cost Plus Fbted F M t 7022 t 68.01 S S««5 S 46.35 s sees S 35.02 ( 30.00 S 30.00 S 3611 $ 33 88 t 68.01 1 81.80 1 54.59 I 32.96 * 2624 S 50 47 t 4120 J 47.36 
Labor Rate Par Hour (60% of" l i ra Rats) s eseo % 62.11 S 50.88 S 41.72 i 50 09 S 31.52 S 27.61 S 27 Bl 1 34.30 S 2866 $ 6211 S 55 02 $ 49.13 t 20.66 $ 22.72 S 46.42 S 37.08 ( 42.64 

FC 300 (330) Gtrnral Function Job Control 

P«rforrn Sampfirf a r t Testing s 6 6 » 31 
Review end Recommend approval or rejector. (0 10 6 12 40 
Uabitar. Testing Documemaiiofi B 8 7 10 33 
Sub-Total Labor Hour* M 0 0 0 0 0 0 0 0 0 0 0 0 0 a* 21 0 31 104 

Direct Labor Cost 1 88 60 $ 6211 S 50.88 S 41.72 $ 50.SS S 3152 S 27 61 i 27.51 S 34.30 $ 28 66 1 62.11 S SS.82 S 40.13 « 29.66 t 22.72 S 45.42 t 37.06 t 42 64 3 76986 

Direct Labor Cost + OH-1 + 1.5043(OffKe) 1*1.MS) (Ftstd) f 171.78 S 155.54 S 12703 S 104.47 S 127 as S 78 A} S 6064 S 69 64 C 66 80 S 7428 S 155.54 S 13026 S 123.04 J 74 29 S 58 SO S 113.75 8 9266 S 106.7* $ 1.028.01 

Sub-Total Labor Cost $ 4.488.54 t S s S S S * S S 1 t t s S 1.470 08 1 2.366 81 3 i 3.310.44 t 11.644.67 

Fbted Fee (10%) ion 10% 10% 10% 10N 10* 10* 1 0 * 1 0 * 10* 10* 10% 10% 10% 1 0 * 10* 10* 10% 

TOTAL LABOR CO0T < 4413.10 s i s » t * s » s » t * « S 1.S2S.SO I 2.627.60 * « 3.64146 t 12JMSJ3 

FC 300 (352) G*n*r*. Function Final Construction Document* 

Prepare Fine, Coramicttori Docurnerrta 1 1 1 2 6 

Punch Ust 2 2 1 1 6 
Sub-Total Labor Hours I 0 0 0 0 0 0 0 0 0 0 0 0 0 3 2 0 3 11 

Dorset Labor Cost 6 eseo 5 62.11 S 5089 S 41.72 S SO.M S 3152 t 27 SI t 27.81 » 34.30 S 28 66 S 62.11 S SO 82 S 49.13 $ 2066 S 22.72 $ 45.42 S 3768 ( 42.64 t 76986 
Direct Labor Cost + OH *1 • 1.5043<Ot«oe) 1+1J8&3 (Field) J 17170 i 155.54 i 127.68 S 104 47 s i27.ee S 78 03 S 60.64 S 60 64 S 85 SO S 7428 S 15554 S 13829 t 123.04 S 74.29 i 68.89 3 113.75 t 62.66 t 106.70 1 1.928.01 

Sub-Tote) Labor Cost J 515.37 s t I s S S S t s S S S » S 170.60 3 22761 » $ 320.37 i 1233.60 

Fixed Fes ( t t%) 10% 10% 10% 10% 10* 10* 10* 10* 10* 10* 10* 10% 10% 10% 10* 10* 10* 10% 

TOTAL LABOR COST 1 560.81 1 * 1 s S s s s I S t S i I 187.73 S 2*626 S t 36246 1 1,39729 

FC 300 (390) General Function Construction Engineering Not Otherwise Classified FC 

Post Lemma. Aottvttiee Prbr To C^oratructton 1 1 1 1 4 

FC 

p»frConflructiDn rvtoetings 1 t 1 1 4 

FC 

ActMtleft During Cons-lrucflon 1 1 1 1 4 

FC 

Disputes And CleW* 1 1 1 1 4 

FC 

Internal And External Audit 1 1 0 2 4 

FC 

Sub-Total Leber Hours » 0 0 0 0 0 0 0 0 0 0 0 0 0 S 4 0 6 20 

FC 

D lnc l Labor Cost S OS 60 S 62.11 s so so * 41.72 S 60.00 S 3152 S 27.81 J 2781 S 34.30 S 28 56 S 62.11 S 65(0 I 46.13 $ 2866 S 22.72 S 45 42 1 37.06 t 42.64 1 76086 

FC 

Direct Leber Cost + OH . 1 + 1^0*3(Omoe) H1.3S83 (Field) S 171.78 i 155 54 S 127 68 S 10447 S 127 68 S 78.03 I 60.64 f 6064 5 8560 S 7428 S 155.54 S 13929 S 123.04 % 74 28 S 66.80 S 113.75 S 02.86 t 106.70 6 1,828.01 

FC 

Sub-Total Labor Co*t $ 656 06 S s S S S S s « t S S s % S 284.44 t 45601 $ 1 640.73 3 2230.13 

FC 

Fbted Fee (10%) 10% 10% 10% 10% 1 0 * 10* 10* 10* 10* 10* 10* 10% 10% 10% 10* 10* 1 0 * 10% 

TOTAL LABOR COST $ 944.84 S % S » S * s t * 1 S < 1 1 312.66 S 600.51 % « 704410 1 2,463.04 

--
TOTAL LABOR COST $ 44,131.031 S s 1 1S.SOS.17 t 22.<71JK S 1J.SS1.77 1 12,167.4* 1 12.2S7.45 < 16.117.S2 $ 13,074.61 1 S s » 1 16260.68 $ 26.W1.62 I 1 36,646.77 3 236,410.64 
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Contract No. 02-6SDPS012 
PS No. 5035 

Breakdown by FC (3X Escalation - Field Rates for 2018 - 21) 
Sub Provider: Atkins North American, Inc. 

IH30/SH360interchange ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 
RESIDENT 

ENGINEER 
ENGINEER M 

TRAINING 
SENIOR 

CONSTRUCTION 
INSPECTOR 

STRUCTURAL 

INSPECTOR 

CONSTRUCTION 

INSPECTOR 
in 

CONSTRUCTION 
INSPECTOR 

II 

CONSTRUCTION 
INSPECTOR 

1 

SENIOR 
UTILITIES 

COORDINATOR 

UTILITIES 
COORDINATOR 

UTILITIES 
INSPECTOR 

RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 
SR ENGINEER 

TECH 
QA TESTING 

TOTAL HOME 
OFFICE HRS & 

COSTS 

TOTAL FIELD 
OFFICE HRS & 

COSTS 
Minimum Labor Rate Par Hour • Cost Plus Fbted Fee S 7.25 I 7.25 $ 7.25 $ 7.25 S 7.25 $ 7.25 $ 7.25 $ 7.25 * 7.25 $ 7.25 $ 7.25 S 7.25 $ 7.25 
Maximum Labor Rate Per Hour - Cost Plus Fixed Fee $ 59.74 $ 32.96 $ 42.23 $ 41.20 $ 36.05 J 3399 $ 29.36 $ 45.84 $ 41.20 S 36.05 $ 35.02 S 25.24 $ 30.90 
Labor Rata Per Hour (90% of Max Rate) % 53.77 $ 29.66 $ 38.01 $ 37.08 % 32.45 S 30.59 $ 26.42 S 41.26 S 37.08 $ 32.45 J 31.52 t 22.72 S 27.61 

CSJ: 1068-02-076 FIELD OVERHEAD RATE 

FC 130 (130) Right-of-Way Data 

Utility Adjustment coordination 17 00 90 90 42 41 20 370 
Utility Engineering 17 90 90 90 42 41 20 370 
Project Management 19 90 90 91 42 42 20 374 
Utility Accomodation Coordination 17 90 91 90 41 42 20 371 
Utility InspeclKxWerificatton 17 91 90 90 41 42 24 371 
Sub-Total Labor Hours 0 0 87 0 451 451 451 0 208 208 0 0 0 104 1,858 
Direct Labor Cost $ 53.77 $ 29.86 $ 38.01 $ 37.08 i 32.45 $ 30.59 $ 26.42 % 41.26 $ 37.08 $ 32.45 $ 31.52 $ 22.72 $ 27.81 $ 769.88 t 440.80 
Direct Labor Cost + OH "1 • 1.5043(OrTlce) 1+1.3863 (Field) $ 128.30 S 70.78 $ 90.70 $ 88.48 $ 77.42 $ 73.00 $ 63.06 5 98.45 S 68.48 5 77.42 i 75.21 $ 54.21 * 66.36 $ 1,928.01 $ 1,051.89 
Sub-Total Labor Cost J J t 7.890.56 s $ 34,918.00 $ 32,922.69 $ 28,438.07 $ J 18.404.67 $ 16.104.09 S $ s $ 11.644.87 $ 136,678.08 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST t $ $ 8,679.62 t t 33,409-80 * 36214.95 « 31.281.88 f t 20245.14 * 17.714.50 $ t $ ( 12.80935 $ 162,54539 

FC 1451145,164) Managing Contracted/Donated PE 0 
Prepare Monthly Progress Reports 3 23 22 23 10 10 5 91 
Develop and Maintain Project Schedule S 45 45 45 21 21 11 166 
Meet on Scheduled basis with STATE 9 45 45 45 21 21 11 186 
Prepare, Distribute end toe correspondence 4 22 23 22 10 10 5 91 
Prepare and Distribute Meeting minutes 9 45 45 45 21 21 11 186 
Document PhonCaHs 9 45 45 45 21 21 9 186 
Sub-Total Labor Hours 0 0 43 0 225 225 225 0 104 104 0 0 0 52 926 
Direct Labor Cost $ 53.77 I 29.68 $ 36.01 $ 37.08 S 32.45 t 30.59 $ 26.42 $ 41.26 S 37.08 * 32.45 S 31.52 $ 22.72 $ 27.81 S 769.88 S 440.80 
Direct Labor Cost • OH =1 + 1.5043(Ofnce) 1+1.3863 (Field) $ 128.30 $ 70.79 $ 90.70 $ 88.48 $ 77.42 S 73.00 $ 63.06 $ 98.45 S 88.48 $ 77.42 $ 75.21 $ 54.21 S 66.36 $ 1,928.01 $ 1,051.89 
Sub-Total Labor Cost $ i $ 3.899.93 i * 17,420.29 $ 16.424.84 $ 14,187.51 $ S 9.202.34 $ 8.052.04 $ $ * $ 5.618.95 I 69.186.95 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST i $ i 4288.93 * t 19,162.32 % 18.06733 t 15,80626 * t 10,122 57 S 8.85725 $ s J * 6.40035 t 76,105.65 

FC 160 (163) Roadway Design 0 
Utility Engineering Investigation e 45 45 45 21 21 10 185 
Prepare Monthly Progress Reports 9 45 45 45 21 21 9 186 

Sub-Total Labor Hours 0 0 17 0 60 90 90 0 42 42 0 0 0 20 371 
Direct Labor Cost $ 53.77 $ 29.66 i 38.01 J 37.08 S 32.45 J 30.59 $ 26.42 $ 41.26 S 37.08 S 3245 $ 31.52 $ 22.72 $ 27.81 S 789.88 S 440.80 
Direct Labor Cost • OH =1 + 1.5043/Office) 1+1.3863 (Field) $ 128.30 $ 70.79 S 90.70 $ 88.48 S 77.42 t 73.00 $ 63.08 I 98.45 S 88.48 $ 77.42 $ 75.21 $ 54.21 $ 66.36 $ 1,928.01 $ 1,051.89 
Sub-Total Labor Cost S s i 1,541.83 i t 6,968.12 S 6,569.94 $ 5,675.00 $ $ 3,716.33 $ 3,251.79 i $ $ * 2.239.13 S 27,723.00 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ i J 1,896.02 i t 7,664.93 » 7,226.93 $ 6242.50 * ( 4,087.96 $ 3,576.97 t % $ % 2,463.04 I 30.495.30 

FC 309 (309) Oesign Vortf/Chanoes/Alter 

Change Orders 22 112 113 112 52 52 587 463 
Submittal, Tracking and Approval of Shop Drawings 21 113 112 113 52 52 585 463 

Sub-Total Labor Hours 0 0 43 0 225 225 225 0 104 104 0 0 0 1,172 926 
Direct Labor Cost S 53.77 $ 29.66 S 38.01 I 37.08 $ 32.45 i 30.59 $ 26.42 % 41.26 J 37.08 S 32.45 $ 31.52 $ 22.72 $ 27.81 $ 769.88 $ 440.80 
Direct Labor Cost + OH =1 • 1.S043(Office) 1+1.3863 (Field) % 128.30 $ 70 79 $ 90.70 $ 88.48 $ 77.42 $ 73.00 i 63.06 $ 98.45 $ 88.46 $ 77.42 % 75.21 $ 54.21 $ 66.36 $ 1,928.01 % 1,051.89 
Sub-Total Labor Cost S $ $ 3.899.93 f i 17.420.29 $ 16.424.84 $ 14,187.51 $ $ 9,202.34 S 8,052.04 t $ $ $ 103.507.09 $ 69,186.95 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST s $ $ 4289.93 S % 19,182.32 $ 18,06733 S 15.608.26 * I 10,122.57 1 8,857.25 « S » J 113,857.80 $ 76,105.65 

FC 300 (310) General Function Project Supervision 

Traffic Control Inspection 39 203 203 203 94 93 47 835 
Project Coordination (meetings, analyze monthly CPM schedule) 52 270 270 270 125 125 63 1112 
Project Correspondence 39 203 203 203 93 94 48 835 
Sub-Total Labor Hours 0 0 130 0 676 676 676 0 312 312 0 0 0 156 2,782 
Direct Labor Cost t 53.77 S 29.66 t 38.01 $ 37.08 * 32.45 $ 30.59 $ 26.42 S 41.26 $ 37.08 $ 32.45 $ 31.52 i 22.72 t 27.81 $ 769.68 i 440.80 
Direct Labor Cost • OH =1 • 1.5043< Office) 1+1.3883 (Field) S 128.30 * 70.79 S 90.70 $ 88.48 $ 77.42 % 73.00 $ 63.06 S 98.45 S 88.48 S 77.42 S 75.21 $ 54.21 $ 66.36 $ 1,928.01 $ 1,05186 
Sub-Total Labor Cost t $ $ 11,790.49 S i 52,33829 $ 49.347.53 t 42.625.58 J $ 27.607.01 $ 24.156.13 $ $ $ $ 17,463.82 S 207.865.03 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST t 1 - | S 12,969.54 $ t 57,572.12 t 54232281 i 46,888.14 * S 30,367.71 ( 26,571.75 ( $ * $ 1921020 S 228,651.53 
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Contract No. 02-6SDP6012 
PS No. 5035 

Breakdown by FC (3% Escalation - Field Rates for 2018 - 21) 
Sub Provider: Atkins North American, Inc. 
IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 
RESIDENT 

ENGINEER 
ENGINEER IN 

TRAINING 

SENIOR 
CONSTRUCTION 

INSPECTOR 

STRUCTURAL 
INSPECTOR 

CONSTRUCTION 
INSPECTOR 

III 

CONSTRUCTION 
INSPECTOR 

II 

CONSTRUCTION 
INSPECTOR 

1 

SENIOR 
UTILITIES 

COORDINATOR 

UTILITIES 

COORDINATOR 

UTILITIES 

INSPECTOR 

RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 
SR ENGINEER 

TECH 
OA TESTING 

TOTAL HOME 
OFFICE HRS & 

COSTS 

TOTAL FIELD 
OFFICE HRS & 

COSTS 

Minimum Labor Rata Per Hour - Cost Plus Fbted Fee t 7.25 i 7.25 t 7.25 $ 7.25 t 7.25 * 7.25 S 7.25 $ 7.25 $ 7.25 5 7.25 % 7.25 $ 7.25 t 7.25 

Maximum Labor Rate Per Hour - Cost Plus Fixed Fee * 59.74 S 32.96 $ 42.23 S 41.20 S 36.05 $ 3399 * 29.36 $ 45.84 $ 41.20 $ 36.05 $ 35.02 $ 25.24 S 30.90 

Labor Rate Per Hour (90% of Max Rate) S 53.77 $ 29.66 S 36.01 t 37.08 S 32.45 $ 30.59 J 26.42 $ 41.26 S 37.08 $ 32.45 t 31.52 $ 22.72 S 27.81 

FC 300 (320) General Function - Inspection of Work In Progress and Project 
Records 

Inspection of Work 214 1124 1124 1124 520 520 252 4626 
Maintain Project Records 65 338 338 338 156 156 79 1391 
Verify Material Information 22 113 113 113 52 52 27 465 
Prepare Monthly Estimates 22 113 113 113 52 52 27 465 

Maintain RFI's 22 113 113 113 52 52 27 485 
Administer MOH 22 113 113 113 52 52 27 465 
Storm Water Management 22 113 113 113 52 52 27 465 
Contract Admlnistrstion 22 113 113 113 52 52 27 465 
Construction Scheduling Support Services 22 113 113 113 52 52 27 465 
Sub-Total Labor Hours 0 0 433 0 2.253 2253 2^53 0 1,040 1,040 0 0 0 520 9,272 
Direct Labor Cost S 53.77 $ 29.66 * 38.01 $ 37.06 I 32.45 S 30.59 $ 26.42 i 41.28 I 37.08 $ 3245 I 31.52 $ 22.72 J 27.81 t 769.88 $ 440.80 
Direct Labor Cost* OH =1 + 1.504J< Office) 1+1.3863 (Field) $ 128.30 $ 70.79 S 90.70 $ 88.48 $ 77.42 $ 73.00 $ 63.06 $ 98.45 % 88.48 J 77.42 $ 75 21 S 54.21 $ 66.36 S 1,92801 S 1,051.89 
Sub-Total Labor Cost J % $ 39,271.41 $ % 174,435.15 S 164,467.43 S 142,064.25 $ $ 92.023.36 S 8O.52O.44 i $ S $ 58,217.37 S 692,782.05 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST » $ 1 43,198.55 1 $ 191,878.67 I 180.914.17 1 156,270.67 $ t 101225.70 $ 88,572.49 t % » $ 64,039.11 $ 782,06026 

FC 300 (330) General Function Job Control 

Perform SsmpSng and Testing 26 136 135 135 62 62 31 556 
Review end Recommend appmval or rejection 35 180 180 181 84 84 40 744 
Maintain Testing Documentation 28 135 136 135 62 62 33 556 

Sub-Total Labor Hours 0 0 87 0 451 451 451 0 208 208 0 0 0 104 1,856 
Direct Labor Cost $ 53.77 t 29.66 S 38.01 $ 37.08 5 32.45 I 30 59 S 26.42 i 41.26 t 37.08 $ 32.45 S 31.52 $ 22.72 $ 27.81 $ 769.88 S 440.80 
Direct Labor Cost • OH »1 • 1.5043(Office) 1+1.3863 (Field) $ 128.30 $ 70.79 S 90.70 $ 88.48 S 77.42 $ 73.00 t 63.06 % 98.45 $ 66.48 t 77.42 S 75.21 i 54.21 $ 66.36 S 1,928.01 $ 1,051.89 
Sub-Total Labor Cost $ s $ 7,890.56 $ S 34.918.00 $ 32.922.69 S 28.438.07 $ I 18,404 67 i 16,104.09 t $ s $ 11,644.87 I 138,678.08 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST % ( t 8,679.62 t $ 38,40630 1 36214.85 S 31,281.88 t » 20245.14 $ 17.714.50 * $ ( * 12,809.35 S 152,54539 

FC 300 (352) General Function Final Conatruction Documents 

Prepare Final Construction Documents 4 23 22 23 11 10 5 93 

Punch List 5 22 23 22 10 11 6 93 
Sub-Total Labor Hours 0 0 9 0 45 45 45 0 21 21 0 0 0 11 186 
Direct Labor Cost I 53.77 S 29.68 $ 38.01 $ 37.08 J 32.45 $ 30.59 $ 26.42 i 41.26 $ 37.08 $ 32.45 $ 31.52 $ 22.72 S 27.81 5 769.88 $ 440.80 
Direct Labor Cost + OH =1 + 1.S043(Office) 1+1.3863 (Field) $ 128.30 % 70.79 $ 90.70 i 88.48 1 77.42 $ 73.00 S 63.06 t 98.45 * 88.48 t 77.42 $ 75.21 $ 54.21 i 66.36 $ 1.928.01 i 1.051.89 
Sub-Total Labor Cost $ $ i 816.26 J $ 3,484.06 J 3,284.97 $ 2.837.50 t S 1.85816 J 1,625.89 $ $ $ i 1,233.90 $ 13,906.85 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST ( * t 897.89 $ 1 3,83246 t 3,613.47 t 3,121.25 ( S 2,043.98 t 1.788.48 $ t $ i 1.35729 * 15297.54 

FC 300 (360) General Function Construction Engineering Not Otherwise Classified 

Post Letting Activities Prior To Cc+istrucbon 4 18 18 18 8 9 4 75 
Prs-Construction Meetings 4 18 18 16 8 9 4 75 

Activities During Construction 3 18 18 18 8 8 4 73 

Disputes And Claims 3 18 18 18 9 8 4 74 

Intemai And External Audits 3 18 18 18 9 8 4 74 

Sub-Total Labor Hours 0 0 17 0 90 90 SO 0 42 42 0 0 20 371 

Direct Labor Cost $ 53.77 % 29.66 I 38.01 $ 3708 $ 32.45 $ 30 58 I 28.42 $ 41.26 i 3706 S 32.45 % 31.52 $ 22.72 I 769.88 S 412.99 
Direct Labor Cost • OH =1 • 1.504J(Office) 1+1.3863 (Field) 3} 128.30 t 70.79 $ 90.70 S 88.48 $ 77.42 $ 73.00 $ 63.06 i 98.45 t 88.48 $ 77.42 $ 75.21 S 54.21 t 1,928.01 $ 985.52 

Sub-Total Labor Cost $ $ S 1.541.83 $ $ 6.968.12 $ 6,569.94 S 5,675.00 * $ 3.716.33 $ 3,251.79 S S $ S 2,239.13 S 27,723.00 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST ( s S 1,696.02 $ S 7,664.93 t 7,226.93 t 6242.50 s t 4,087.98 t 3,576.97 ( * $ » 2,483.04 J 30,495.30 

--
TOTAL LABOR COST 5 f S 66,397.11 $ $ 363.757.34 ( 361,828.35 J 312,541.34 t < 202,548.73 t 177230.14 $ ( $ $ 235,410.04 I 1,524,302.99 
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Contract No. 02-6SDP5O12 
PS No. 5035 

ATTACHMENT F • FEE SCHEDULE 

METHOD OF PAYMENT: COST PLUS FIXED FEE 

Sub Provtatr: AtkhH North Amt rka , Inc. 

OTHER DIRECT EXPENSES QUANTITY UNIT FIXED/MAX RATE TOTAL 

Rental Car (Includes taxes and lets; Insurance costs will not be reimbursed) 26 day Max $65.00 $1,690 DO 

SUV ar ATV Rental (Includes taxes and fees; Insurance costs wHI not be reimbursed) 26 day Max $120.00 $3,120.00 
Construction Truck (Includes operation, and maintenance costs; Insurance costs win not be reimbursed) 193 Max $1,650.00 $318,450.00 
Construction Truck 4X4 (Includes operation and maintenance costs, Insurance costs will not b* reimbursed) 64 month Max $1,800.00 $115,206.00 

Toll Charges 6 each Max $3.00 $18.00 

Standard Postage 129 letter Fated $049 $63.21 
Certified Letter Return Receipt 26 each Fixed $6.74 $175.24 
Overnight Mail - letter sua S I each Fixed $30.00 $1,530.00 
Overnight Mall • oversized box 6 each Max $35.00 $210.00 
Courier Services SI each Fixed $40.00 $2,040 00 
Photocopies B/W (8 1/2" X 11') 14000 each Fixed $0.13 $2,100.00 
Photocopies 6/W (11" X 17") 28000 each Fixed $0.25 $7,000.00 
Photocopies Color(H 1/2"X 11") 7000 each Fixed $0.50 $3,500.00 
Photocopies C o l o r l l l " X17") 560 each Fixed $0.80 $448.00 
Cardstock Color (S 1/2" X 11") 6 each Fixed $1.50 $9.00 
Digital Ortho Plotting 280 sheet Fixed 51.75 $490.00 
Plots [B/W on Bond) 28 square foot Fixed $1.50 $42.00 

Plots (Color on Bond) 28 square foot Fixed $2.00 $56.00 
Plots (Color on Photographic Paper) 6 square foot Fixed $6.00 $36.00 
Color Graphics on Foam Board 28 square foot Fixed $6.00 $168.00 
Presentation Boards 30" X 40" Color Mounted 4 each Max $70.00 $280.00 
Report Printing 11 each Max $30.00 $330.00 
Report Binding and Tabbing 11 each Fixed 5 $55.00 

Notebooks 7 each Max $6.00 $42.00 
Reproduction of CD/DVD 3 each Max $3.50 $10.50 
CDs 14 each fixed 1.5 $21.00 

4" X 6" Digital Color Print 28 picture Max 50.40 $11.20 
Cellular Telephone & Data Plan 256 each/month Fixed $85.00 $21,93000 
Wireless Router/Server 12 month Max $75.00 $900.00 
Laptop Computer/1 pad and date plan 258 each/month Fixed $100.00 $25,800.00 
Personal Protective Equipment (hat, vest, gloves, boots, hearing pro t , glasses) 6 per employee | Max $250.00 $1,500.00 

ATKINS North American, Inc. TOTAL OTHER DIRECT EXPENSES S507.22S.15 

Profit not allowed on Other Direct Expenses. 

For Cost Plus Fbted Fee, Specified Rate, and UnH Cost • Fixed cost items to be billed at the fixed cost rate Documentation, such as a usage log, must be maintained 
for audit purposes, and may be required to be submitted as a basis for reimbursement For items with a maximum cost actual cost to be billed not to exceed the 
maximum shown. Itemized receipts must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement. For Lump Sum • No 
documentation required. Invoicing by physical percent complete includes combination of direct labor and other direct expenses. 

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost • Miscellaneous other direct expenses up to $100 per unit will be reimbursed at cost if approved and 
documented In advance by the State's Project Manager. Miscellaneous other direct expenses of $100 per unit or more will not be reimbursed unless a supplemental 
agreement to the contract and work authorization (if WAs are used) has been executed In advance authorizing the miscellaneous other direct expenses. No more than 
$2,500 in miscellaneous other direct expenses may be approved by the State's Project Manager over the life of this contract including prime provider and subproviders. 
For Lump Sum - This statement does not apply. 
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Contract No. 02-6SDP5012 
PS No. 5035 

tVukdown by PC (CMRe* totes for 2016-27) 
Subprovider: Brown &G«vEftgtawrini toe 
(H 30/SH 360 Interchange 

CSJ: 1064-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD Of PAYMENT • COST PLUS FIXED FEE 

TASK DESCRIPTION 

C o n s t r u c t i o n Eng ineer ing and Inspec t ion Ssrv fcas 

PROJECT 

MANAGER 

SENIOR 

EMOINEER 

PROJECT 

ENGINEER 

DESIGN 

ENGINEER 

STRUCTURAL 

ENGINEER 
ENGINEER W 

TRAIN M O 

SENIOR 

ENGINEER 

ENGINEER 

TECH 

OPERATOR 

CADD 

OPERATOR 

SENIOR 

SCHEDULER 

SCHEDULER SCHEDULER SCHEDULER RECORDS 

t/ll KEEPER 

ADHtm/ 

CLERICAL 

SENIOR 

UTDJTES 

COORDINATOR 

UTlLtTffiS 

COORDINATOR 

UTILITY 

ENGINEER 
TOTAL HOME 

OFFICE M M A 
COSTS 

W n t a u m Lebor Rate Per H o u r - Co** P l us F t *«d F M t 7 2 6 $ 7 26 > 7 25 t 7.26 ( 7.26 t 7.25 I 7 25 S 7 25 S 7 26 $ 7.25 1 7 25 3 7.28 1 7.26 3 7JS 3 7.25 3 7.26 

H u t k m i r n Labor Ra t * Par Hour - Cost P l iM Fnted F M S 74.00 t 67.00 t 65.00 J 15.00 1 60 60 5 34.00 ( 40.06 6 34.00 ( 35 00 S 30.00 t 70 00 1 64 06 5 50 00 S 35 60 3 33 00 6 26.00 3 M O O 3 37.00 S 47.00 

Labor Rata Par Hour (90% o t H u t Ra t * ) 1 60.30 S 40.60 3 64.00 t 36 00 t 31.50 3 27.00 S 46 60 5 45.00 S 3 1 8 6 1 20 70 » 2 3 * 0 S 4 3 2 0 3 42 30 

C S J : tOMMU-f lTC HOME OFFICE OVERHEAD RATE 

FC 130 (110) Rfcta-of-Wav Data 

Utaity Adjustment coordination 

Ul l l ty Eng tnaamne 4 15 10 4 30 

Profoct Monagement 15 30 

UlSity Accomodation Coordimetion 18 

Utility lri*pecUc*Wert7 !lDetion 40 

Sub-Tota l Labo r Houra « 0 0 o 0 0 0 0 0 0 77 6 0 78 0 20 0 0 0 107 

Olracf Labor Coat S " 0 0 1 30 60 s 3060 S 31.50 t 27 00 3 63.00 I 45 00 t 31.09 3 26.70 9 23.40 i 4 3 2 0 1 33 30 3 42.30 S 707.05 

Direct Labor Coaf • OH »»1 * V « 1 2 ( O m e * ) 1*l.3710<rT*W} t 176 24 f 166 66 S 130 24 S too so S 1 « 06 S 60.61 ( 04.72 t 60.61 t 82 88 3 166.77 J 127.66 S 116.40 S 64.07 ( 7816 3 61.67 S 11307 3 87.63 6 111 30 t 2.070 SO 

Sub-Total Labor Coa l S 3.660.00 i t t I 1 » 1 S t S 12.763.05 6 t t 6 641.28 S $ 1.231.40 3 3 t 3 24.310 03 

F ixed Po* (10%) 10% 10% 10% 1 0 * 10% 10% 10% 10% 10% 1 0 * 10% 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 10% 10% 

TOTAL LABOR COST t 4,64g.00 1 t t » t < t » > 6 14,040.36 ( > t 7 ,30641 » 3 1.364.54 * t 1 t 26.748.19 

FC 145 (145,164) WUna*Sn* C o r t n c t e d / D o a s t e d Pf 

Prepare Uonrthty Progress Report* 10 

Oevetop and Mstmain Project Schedule 6 2 

Moot on Scheduled beeb *Hih STATE 2 6 20 

Prepare. Dtaribute end fKe correspondence 10 

Prepare and Distribute Meeting rmnuto« 2 

D o r m a n t Phon CeAs 3 7 8 2 20 

Sub-Tota l Labo r Hou rs 36 90 

Direct Labor Cos* S 54 00 t 30.60 1 36 00 t 45.00 1 20.70 t 23 40 S 42.30 1 707 05 

D i n d Labor Cost • OH ° 1 + 1&312(OMee) 1»1.3710{Fl*td) J 176 24 S 130 24 i iM.se t 14206 6 64.72 S 127 66 S 11640 1 64 07 t 78 16 1 87.62 3 2.070 as 

Sub-Tota l Labor Cost C 1.62762 i 1 * 6 t S < t 1 5 6.200 00 ( s I 3 362 67 S * 6 1 6 7 0 « < t t 12.205.06 

Fbted Pa* (10%) 10% 10% 10% 10% 10% 1 0 * 10% 1 0 * 10% 1 0 * 1 0 * 1 0 * 1 0 * 10% 10% 

TOTAL LABOR COST t $ 1 < > • 1 t < t 8.026.00 t t t 3.668.64 t 6 877.27 » t ( 6 13.42566 

FC 160 (1*1) Roadway Des ign 

UtlRy Englrtserirtg Investigation 2 6 8 2 20 

Proper* MontWy Progrees Report* 2 10 

Sub-Tota l Labor Hou rs 0 15 0 0 0 

Direct Labo r Cost i 30.60 S 3 0 0 0 J 31.50 S 27 00 3 63.00 5 45.00 3 42.30 3 787.06 

D i r e c t L e b o r C o s t * OH =1 • 1.6312(Offlce) 1+1.371 Op io id ) S 176 24 J 130.24 1 00.51 5 165.77 3 64.07 % 7 6 1 6 1 61.67 S 11307 > 87.62 6 111.30 S 2.070 80 

Sub-Tota l Labor Cost S 700.96 > i s 6 ( t t t 5 $ 2.486.48 S t S 1.346.07 6 S 246 26 S t t 3 4.778.70 

F ixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 1 0 * 1 0 * 1 0 * 1 0 * t o * 10% 

TOTAL LABOR COST t i ( > ( > t > t S 2,738.13 1 t s t 270.61 1 1 6 < 6J86 .66 

PC 300. (300) Des ign Ver i l /C ha n o * a/Altar 

Change Orders 60 20 

Submittal. Tracking and Approval of Shoo Chewing* o 80 80 60 60 BO BO 80 19 20 5 610 

Sub-Tota l Lebo r Hou rs I M 10 0 1.211 

Direct Labor Cost S 66.60 t 60.30 1 49.60 S 40.50 5 54 00 t 3 0 6 0 > 3 6 0 0 < 30.00 3 31.80 t 27.00 3 63.00 S 4 6 6 0 t 45.00 ( 31.06 t 20.70 5 2 3 4 0 3 4 3 2 0 5 33.30 3 42 30 5 787.05 

Direct Labor Coat • OH «1 + 1. t312(Ott ioa) 1*t .3T10(Ftekl) S 176.24 t 130 24 I 142 06 f 60.51 1 64.72 t 64.07 6 2.070 60 

Sub-Tota l Labo r Cost S 1.627.62 S I S 17,050 18 S 22.733 87 1 12.662.38 3 12.082.30 3 13.201.26 3 6.200.00 1 s S 3.362.67 S 3 616.70 3 3 1 3 117.537 2 8 

F ixed Foe (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 10% 10% 

TOTAL LABOR COST > > 3 18.793 10 1 26.006.92 1 14.17066 I 16,671.26 $ 14.170.50 6 < 1 3 , 6 6 3 * 1 < 6 677.27 ( 1 t $ 126,281.01 

FC 300 (310) Osnera l Func t i on Pro jec t Supe rv i s i on 

Traffic Control inspectors « 36 60 

Project Coord rne Hon (meet ing*, analyze monthly CPM schedule) 46 116 

Project Correaporwanoe 10 34 36 0 68 

Sub-Tota l Labor Hou rs 12 0 0 113 0 30 0 

Direct Lebor Cost I 66.60 S 60.36 > 49.60 $ 40.60 S 54.00 3 36.60 3 36O0 3 30.80 S 31.50 t 27.00 t 63 00 6 4&50 I 45.00 S 31.06 t 20.70 t 23.40 ( 43.20 3 33.30 3 42.30 S 787.05 

O i re r t Labo r Cost * O H - 1 • 1.6312(OfTic*) 1«-l.3710(FlsId) t 175.24 t 106 56 ( 142 08 i 60.51 6 62 88 t 71.0* S 165.77 > 84.07 i 111.30 $ 2,070.80 

Sub-Tota l Lebor Cos t i 6.607 61 $ S i 8 i t > 6 S 19,063 04 9 s S 10 003.66 » S 3 3 

Ftxad Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 10% 10% 

TOTAL LABOR COST « 6 .16637 s < ( $ ( « 1 1 » % 20,969.36 t » t 8 2.031.61 t 3 1 

FC WO (330) Oenere l Func t i on - Inspec t ion of Work In Progress and Pro jec t 

Inspection of Work 168 50 

Maintain Projecl Records 16 68 60 15 146 

Verify Materiel information S 19 20 

Prepare Monthly Est imate* 20 

Mefanlefn RFl'a 6 20 5 

Administer MOH 5 19 20 5 40 

Storm Water Management 19 

Contract Admtf ibt imtbn i 19 20 

Construcuori SohoduWng Support Services a 20 10 5 60 

Sub-Tota l Labor Hou rs 0 0 0 364 8 866 

Direct Labor Cost I 60.30 1 40.50 S 54.00 i 30 60 S 30 80 t 31 50 $ 27 00 S 63 00 i 48.60 S 46.60 > 31.66 * 23.40 3 4320 S 42.30 

Direct Labor Cost * OH " 1 • 1.«312(OfI.c*) 1+1.37lO{Flald l 6 176.24 » 1*6.60 S 130.24 > 106 56 S 14206 « 60.51 i 9 4 7 2 t 8051 3 6 2 6 6 S 71.04 t 165.77 1 127.66 t 116.40 3 64.07 * 76 IS 3 61.57 3 113*7 3 87.82 t 111.30 3 2,070.60 

Sub-Tota l Labor Cos t t 16.390.96 S s S 3 > 6 S t I 63.663 99 « 6 i 6.157 01 I 3 3 3 121,501.45 

Futad Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 10% 10% 

TOTAL LABOR COST ( 20.236.66 1 6 I ( > » ( s « 1 70,016.39 | 1 1 ( 36,616.62 ( * 6,772.71 1 < ( 5 133 651 68 
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Contract No. 02-6SDPS012 
PS No. 6035 

BrwtoownbvK |0rllc< U n n lor 3016-17) 
Sub Provider: Brown & Giv Enfinetrlng hie 
IH 30/SH 360 tnterdunse ATTACHMENT E - FEE SCHEDULE 

METHOD OF PAYMENT - COST PUIS FIXED FEE 

TASK DESCRIPTION 

Cons t ruc t ion Englnssr i r tg and mspocOon Ssrv lcss 

PROJECT 

MANAGER 

SENIOR 

ENGINEER 

PROJECT 

ENGINEER ENGINEER 

STRUCTURAL 

ENGINEER 
ENGINEER IN 

TRAINING 

SENIOR 

ENGINEER 

TECH 

ENGINEER 

TECH 

SENIOR 

CADD 

OPERATOR 

CADD 

OPERATOR 

SENIOR 

SCHEDULER 

SCHEDULER 

IV 

SCHEDULER 

III 

SCHEDULER RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 

SENIOR 

UTILITES 

COORDINATOR 

UTILITIES 

COORDINATOR 

UTIUTY 

ENGINEER 
TOTAL HOWE 

OFFICE HRS 4 

COSTS 

ftUnbniim Labor Rate Por Hour • Cost Plus F ixed F s * 3 7.23 ( 7 25 J 7.25 t 7.25 3 7 25 3 72E t 7 2 5 8 7 25 3 7 25 S 7 2 5 t 7.25 1 7.25 5 7.25 i 7 2 6 » 7.25 t 7 2 5 J 7.26 

M a x i m u m Labor Rats Psr H o u r - Cos l P lus Fated Fao 3 74.00 S 65.00 S 45 00 S 34.00 S MOO t 3 5 0 0 3 30.00 3 70.00 1 5 4 0 0 S 66.50 6 33.00 t 46.00 I 37.00 6 47.00 

3 66.60 6 6 0 3 0 t 40.50 t 40.50 5 54.00 3 30.60 3 3600 t 30 .M 3 31.60 5 27.00 6 63.00 1 48.60 1 45.00 S 31.06 3 26.70 > 23.40 3 43 20 S 33.30 S 42.30 

FC 3001330) O o i w a l FuncUon J o b Cont ro l 

Perform Sampling and Testing 0 23 24 « 60 

Review end Recommend epproveJ or rejection 32 

7 23 23 0 50 

Sub-Tote l Lebor H o u r * 21 0 0 0 77 20 0 

Direct Labor Cost 3 OOOO $ 60 30 S 49.50 S 40.50 ( 54.00 t 30.60 3 36.00 $ 30.60 S 3 1 6 0 $ 27.00 ( 63 00 $ 45.00 3 45.00 5 31 66 3 20 70 S 23.40 6 4 1 2 0 S 33.30 I 42.30 S 787.06 

Direct Lebor Coet • OH M • 1.6312(0tf iee) 1«1.3710(Fteld) S 168 66 t 130-24 1 142.06 3 60.51 3 60.61 i 6 2 6 8 3 165 77 S 127.68 3 76.15 S 0 1 5 7 3 11130 1 2.07689 

Sub-Tote l Lebo r Co»t 3 3,080 00 3 1 3 S 1 3 S 3 3 3 12.763 05 S s S 6 .64128 3 5 S 3 6 24.316 83 

F U e d Fee (10%) 10% 10% 10% 1 0 * 1 0 * 10% t o * 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * t o * 1 0 * 1 0 * 1 0 * 

TOTAL LABOR COST 3 4,048.00 1 > 1 3 1 » 1 3 8 6 14.040.36 > 8 3 7.303.41 3 3 1,35444 t S 3 I 26.748 26 

300 (332) Genera l Func t ion Final Conat ruc t ion Oocuntente 

Prepare Final Construction Cocumente 

Punch Ust 

Sub-Tote l Labor Hours 2 o 8 o 6 0 0 0 0 0 8 0 0 8 0 2 o o 0 20 

Direct Labor Coa l 3 OOOO t 60.30 ; 40.50 3 64.00 t 30 60 t 31.50 3 27 00 t 46.00 S 31.85 S 20.70 3 4 3 2 0 * 42.30 

Direct Labor Coa l • OH * i • 1.(312(OHiee) 1t1.3710(Freld) 3 176.24 5 168.66 1 105.50 1 142.06 t 62.68 3 71.04 t 166.77 3 127.85 ( 116 40 3 64 07 8 76.16 3 61.67 3 113 67 6 67 62 3 2.070 89 

Sub-Tota l Labor Coat 3 360.46 5 t 3 $ 3 3 3 3 3 3 1.326.12 > t 3 672 53 3 1 123.14 3 t S 3 2 .47228 

Fbted Fee (10%) 10% 10% 10% 1 0 * 10% 10% 1 0 * 1 0 * 1 0 * 1 0 * 10% 10% 10% 1 0 * 1 0 * 

TOTAL LABOR COST 6 366.62 3 t < 5 6 t 3 * 3 8 1.456.74 1 5 8 730.76 • 1 « 3 3 2.719.60 

300 (300) General Func t i on Cons t ruc t ion Engineer ing Hot Otherwise Cleaabled 

Post Letting Activrbes Prior To Construction 3 i 7.68 

Pre-Conalnjolion Moolingo S 7 86 

Activities During Construction , 3 3 t 3 7 66 

DUput ts And Claims 3 S 7.86 

3 7.68 

Sub-Tots ) Labor Hours 0 0 39 

Di rec t Lebor Cosf 3 66.60 3 60 30 ( 49.50 S 40.60 3 64.00 ( 30 60 3 36.00 3 3060 t 31.50 5 27.00 1 63.00 3 4 8 0 0 » 45.00 3 31.06 3 26 TO 3 23.40 3 4 3 2 0 * 33.30 3 42 30 I 787.06 

O i r e d Labor C o s t * OH >1 * 1.6312(Offlc*) 1«1.3T10(Fttkf) 3 175.24 ( 156.66 3 13024 S 106.56 3 60.51 t 64 72 1 60.61 3 166 77 t 6 1 6 7 3 113.67 * 67.62 3 2,070 66 

Sub-Tota l Labor Coat 3 730.00 t i 5 5 ; 5 * < 3 3 > 3 3 246 26 i 6 S 3 4.600.00 

F iaed Fee (10%) 10% 10% 10% 1 0 * 10% 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 10% t o * 10% 1 0 * 10% 1 0 * 

TOTAL LABOR COST < » 1 1 > ( t 3 3 3 3,860.78 8 > 8 5 270.01 ( S t 

t 46,711 J7| t 3 ( 16,755 16 t 16,066.62 t 14.170 59 t 16.67126 3 14.170.50 1 14.667.37 8 12,503.46 3 1 38,622.08 9 > 3 73,316.71 3 t 13.646.42 3 3 3 3 383,360.90 
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Contract No 02-6SDPS012 
PS No. 5035 

Subrro«h<J»r B rown&Giy Ert t lne*r t rn\nc 

IH M/SH KOImtrchart fe ATTACHMENT E - FEE SCHEDULE 
Subrro«h<J»r B rown&Giy Ert t lne*r t rn\nc 

IH M/SH KOImtrchart fe 

METHOD Of PAYMENT - COST PLUS FIXED FEE 

TASK DKCWPTION 

CoratrutTUori rlnoMMartng and tnspectlon iarvtoe* 

RESIDENT 

ENGINEER 

FIELD 

ENGINEER 

SCHEDULER SCHEDULER SCHEDULER B r G M T S rsrwox 
COMTTtUCTCH 

OCPECTOft 

STRUCTURAL 

M3P6CT0R 

CONSTRUCTION 

INSPECTOR 

CC44STRUCTKIN 

IH8PECTOR 

CC44STRWCTIOW 

INSPECTOR 

«EKOa 
tntLrrcs 

COOROOiATOR 

UTLiTrES 

C4XMU)mATOR 

urvra 
INSPECTOR 

vemotatVfTU. 
INSPECTOR 

RECORDS 

CIERKAL 

S*t E N Q W E R 

o> TESTING WTEJT1NO 

TOTAL HOME 
OFFICE HRS A 

TOTAL FIELD 
OFFICE M R S * 

COSTS 

U W m i s n Labor Rat* Per Hour - Comt PhD Fteed Faa I 7.23 1 725 t 726 8 726 1 7.2* s 7-SS t IM 3 725 1 7-25 

b w n i k u m labor Rat* Per Hour • Cost Pbm Fbmd Fa* * »oo 
S 3 1 « 

FIELD OVERHEAD RATE 

> ^ l J 0 f l 3 0 ) R I t r i t - o ^ 

UbtLty BTC*n»o^ 
86 

ee 

_ S ^ T o W Labor Hours 

Direct Labor Coat > MOO > ».ro > 2100 

Mract Labor Coat + OH " 1 + l O I ^ O W k a ) i t ^ T I O P k U ) I u » 3 » . n 3 51.71 S 2,070.00 

Bub-Toott Labor Coal * s t » 3 4S.B28.33 8 21,103.20 > 3 1 3 5 5 21316 03 

Ftced Fe* (10%) t m t o * 10H ICS 10% 10% 10% I M ton t m t m 10% 1 0 * 1 0 * 10% 10% 1 6 * 1 0 * 1 0 * 

» • t » > 3 3 23.313.33 6 1 » 1 » 6 * I 103,061.73 

FC 145 ( lA^Lb* ) Managing Cot tn t tM i /Dont tmd K 
17 

_ &rv^^*toi-i^Pn^G<f>mA*i ss 
Meet on Smoduad hash W3. STATE 20 

_ Prepare, Dfeti-fju** and HUoprraapordanoa , . v 
17 W 

Prapara and Dtatifjota Jtakwt>rC iTrtKaaa 33 
137 

_ bub-Total Letter Mows | 
347 s » 

Daect Labor Coal 

Okact Labor Coat * OM " 1 * 1 j ta t f fOMlo*) I H J T I O f F M d ) t e o n t 2^)70.60 

_ Sub-Tota! Labor Coat t s » 3 10,821.10 1 1 < 3 12^0506 

Fbtad F— \iO%) , ^ ^ | 
1 0 * 10H t m 1 0 * 

» • t * I • » 3 < $ 5 

FC t o o ( i u ) Roadway Design 

Ulflry EjTgV»wtTj imnSig»\ion 

Sub-TataJ Labor Hour* 

Direct Labor Coal ^ ^ 

Direct Labor Coat + OH " 1 • i J M t f i O n c * ) 1*1 J710(FaJd) 3 63 36 3 2.070.66 

Bob-ToUl Labor Coat t 1 3 » 3 » t < 3 16.601.20 

Fhad F*a (10%) 10% 10% 1 0 * i m 10% 1 0 * 

3 > • < < 6 1 3 t > • » 
> 

_ Oiartf l* Oroara ' 62 " " " " 173 " 87 600 342 

_ S u b t o t a l l a b o r Wour* ^ _ 

Obact Labor Coat > 4606 

CMract Labor Coat 4 Q H « U 1 M1) (OfYk* ) , * l 37ld(Flaai) ( 85.30 » 51.21 

_ awb-ToW Labor Coat t 3 10.821 10 > » t 3 3 117,537.26 

_ Fbcad Fa* (10%) 10% 1 0 * t o * 1 0 * 

I » • • 1 njnMi 6 < • « 5 > 3 126,2*1.01 

FC 300 (310) Oeneral Fijnctton Projact totpmntoan 0 

Prajact Ox»duui>ori (maaOnga, anaiyzs rrwrtthy CPU tctmuM) 
63 

Sub-ToW Labor Hour* 

Diroct Labor Coat 1 2100 3 673.20 

Diraci Labor Coal • OH <«-l • 1 ^ f f O m c a ] t ^ J T i q F t o M ) $ 2.070.00 

_ Sub-Totat Labor Coat i 1 I 3 73242.48 8 31.618.32 I * « t 141.748.64 

Fbted Fa* (10%) t o * 1 0 * t m 1 0 * 

t 3 1 t « » t 3 » 1 < 1 > 6 1U£23.73 

FC U 0 (W0) Oaoaral funct ion • Impar t lon of Work In Proqr**» arm* Projact « 

IrtatntaJn Projact Ftacotda 247 

__ Vtaffy twtzarW Wwmabon 

Proper* Maotrtfy »jdrrvalM 

Mrtrlakt RFTe 

At f i f t r tew MOH 

Storm Water ivanapcmanl 

CorSrac* AtfriinhostiOn 

Sub-Tots! Labor howra •M* 

_ Qbsct Labor Cost 
5 2 K B 

DOaci Labor Cost • OH - 1 •* r O i i ( Q f t t c « } l * i j 7 l 0 (F1a t3 ) 

Sob-ToW Labor Coat < » s t 3 122.033.66 S 244.141 63 1 106.304 30 • s 3 s < t s t 121.501.45 S * 72,470 00 

_ Fbcad Fa* (10%) 10S 10% t o * 1 0 * 1 0 * 

• > • 1 » 3 118.33343 3 t 3 « » » S » » 610,717.00 

FC 300 (330) tar tars! Functkn Job Control 

Padorm Sanipaig ana TaaO^ 

Rfmawsnd P^oorTimend appfoval or rajocflon 
50 

Sub-Total Labor Hours «.*« 
Dir—X L*fco»r Cost 8 30.«0 

Dkeet Labor Coat + OH " 1 + t . M l % o n * * ) 1*1 JTio jF la ld) 3 110.00 

Sub-Total Labor Coat < > s J I t $ 3 34.671.66 3 21.078 88 1 s > $ 3 24.316.63 

_ Feted Fa* (10%) 1 0 * 10% 10% 10% 10% 1 0 * 

t 3 s S 1 > 3 I 3 Z7.626.64 3 W 64018 8 23,118.77 » $ » • • i 1 _! 3 26.74626 i injntM 
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Contract No 02-6SDP5012 
PS No 5035 

tOMkdowr, by FC (H*W K m ftx M16-171 
Sub Provider: Brewrn & Cty Eptfrawrinf, inc. 
iH 3Q7SH 3*0 i r m a f ^ M * * ATTACHMENT E - FEE SCHEDULE 
Sub Provider: Brewrn & Cty Eptfrawrinf, inc. 
iH 3Q7SH 3*0 i r m a f ^ M * * 

M E T H O D O f PAYMENT • COST PLUS FIXED FEE 

TASK MSCRIPTiOM 

ComUutUom Enpiimwaio end b t a p o t ^ n Services ENGINEER ENGINEER 

SCHEDULER SCHEDULER SCHEDULER ENOMEER 
COKSTRUCTrON 

SBPECTOR 

STRUCTURAl 

INSPECTOR 

CONSTRUCTION 

N3PCCTOR 

ccWRUcnow 
INSPECTOR 

CONSTRUCTION 

INSPECTOR UT6JTIE8 

CCXHU3NATOR 

UTILITIES 
cottrouroR 

i/nLrncB 
INSPECTOR 

ENVIRONMENTAL 
INSPECTOR KEEPER CLEfttC AL 

SR ENGINEER 

TECH 

OA TESTING QATUTING 

TOTAL rIOWE 
OFFICE HRS S 

COSTS 

TOTAL FIELD 
OFFICE KRS t 

COST* 

eDrteum Leber Rate Per Hour - Co* . Pko Fbted Fee 1 7J» » 7.JS I 7 j » • 773 3 723 1 7.25 1 T.25 1 7.26 

M u fen urn Leber Rjrta Per Hour - Cost Plus Fbted Fe* t 30 00 3 26.60 

t 31.50 « 21.00 

S 

300 (332) Ceiterel Function Final C o m t n j t t b n Documante 

Ptepars FimCcnauaionOoasntfa 
DO 

Sub-Tou l Leber Hours 6» 33 

Direct Labor Coal 1 MOO 

Dbast Labor Co** + OH i + t . m i q O f T k a ) 1*1.3T10(Fi*ld) 

Sub-Total Labor Coat 1 < s 1 * 2.123.67 t 3 t J 

Fbted FOB |10%) 1 0 * 10% 1 0 * 10% 1 0 * 1 0 * 1 0 * < 0 * 

t » 1 1 » t $ 3 3 3 t > t • i . r n i t j 

S » 
300 (380) General Function Cvmvuct lon Ergbmartrtg Not Otrwretae ClassMed ° 
PvUliOiriiAcMtePtoTc&jmtivairn 

Pr*Cani toK! ian iVwt l r i y 

Mii^DwrQ&irtttniaM 33 

OaputesAndCWma 

Sub-Totel Labor Hour* 

D tac t Labor Cost 3 30.00 

Dbeet Labor Coat * OH * 1 * 1 .Wt2rD#Hc*) 1+1XMC^|**J) « S I M S 2.07040 

Sub-Total Labor Cost < 1 » 3 1 3 3 i 18,013.82 

Fbtad a# ( to%) 1 0 * 10% 10% 1 0 * 10% 10% 1 0 * 

TOTAL LABOR COST t 1 1 I > t • 10.73763 > « 3 3 1 » « $ 2O.BO3.t0 

» • * s % * t t 3 270.S2O.10 3 617.1K44 6 2314M.20 3 • 3 3 3 $ 1 * 1 SSMBOJ0 3 1 , £ K , 4 » J I 
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Corrtract No. 02-6SOP5012 
PS NO. 5035 

Braakutowri by FC ( « E m ^ r k n - C i S c * ftal** far 201S - 2 i ) 
Sub Provider: Srovm t Gey EntVteertnt, Inc. 
IH 30/SH 360 toutrchertfe ATTACHMENT E - FEE SCHEDULE 

METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Const ruc t ion EngJnMring end I m p a c t i o n Oarvroes 

PROJECT 

MANAGER 

SENIOR 

ENGINEER ENGINEER ENGINEER 

STRUCTURAL 

ENGINEER 
ENGINEER IN 

TRAINING 

6 E M O R 

ENGINEER 

TECH 

ENGINEER 

CADD 

OPERATOR 

CADO 

OPERATOR SCHEDULER 

SCHEDULER SCHEDULER 

III 

SCHEDULER 

161 

RECORDS 

KEEPER CLERICAL 

SENIOR 

UTILITES 

COORDINATOR 

UTILITIES 

COORDINATOR 

UTILITY 

EHOIKEER 
TOTAL HOME 
OFFICE H R * » 

COSTS 

Mt tamum U b o r Rata Par H o u r . Coat Plum Fixed Faa j 7 » 1 7.25 t 7 2 6 6 7.25 3 725 3 7.25 ( 7.25 

Max imum Labor Rata Par Hour - Coat Plus Fbcad Faa 3 35 02 3 41.20 t 36.02 3 30.00 3 53 62 

Labor Rata Par Hour (00% of aUx Rata) 5 M M 3 62.11 t 41.72 S S9S2 3 31.52 3 2781 3 30.50 S 34.30 

CSJ: 1968-02-078 HOVE OFFICE OVERHEAD RATE 

FC U O (UO) R t f ^ -o f -Way Data 

Utility Adjuitmant cowdout lon 12 3 

UtUltyErvnaarino 12 

Project Martaoarnem 12 0 

UUhy Acocraodaadn Coonaru/ion 42 

V^lrapmAxsrVenfKMiion 

Bub-Total Labor H o u r , 26 0 62 20 

DJract U b o r Coat t 41.72 3 31.62 > 3 2 * £ « u.ee S « JJ 3 3201 3 24.10 

Dlraot Labor Coot • OH " 1 + 1.0312 (Office) 1*1.37iO{F(ald) 5 6263 1 07 66 S 6 2 0 3 3 73.17 S 121.66 3 03 42 

Sub-Total Labor Cost I 4.662-67 S 8 t 1 3 3 3 1 6 S 10.366 70 3 $ 3 3 1.543.35 3 » 3 3 25.087.07 

Fixed Faa (10%) 10% 10% 10% 10% 1 0 * 10% 10% 10% 1 0 * 10% 10% 10% 1 0 * 10% 10% 10% 10% 1 0 * 1 0 * 1 0 * 

TOTAL LABOR COST 1 6,162.16 8 6 « < 8 • 6 * 3 3 * 3 * 3 

FC 145 (14S.1S4) M a r a t * * * CoraracbW/Oomatad M 

Prepare btortihtv Prooreaa Report* 

Develop end MeLrtte-n Project Schedule 

Meet on Scheoufed basia wflh STATE » 
Prepare, Distribute and Ne eonoapondence 

_ Proper* and Otstrlbubi Meeting minutes 

Oooumani Phon Ce5e 

Sub-Tout) U b o r Hours 

Dboct Labor Coat S 55.02 t 4815 3 34.30 

Direct Labor Cost • OH «1 • 1.R12(Off iee) 1+l .3710(FWd) 2 121.88 S M O T > 00.25 

Sub-Total Labor Coat t 8 « $ 3 3 3 « 3 3 3 3 3 

Fbiad Fee (10%) 10% 10% 10% 10% 10% 10% 10% 1 0 * 10% 10% 1 0 * 1 0 * 1 0 * 

TOTAL LABOR COST 6 6 * t 8 3 1 t 8 3 5 t * t 8 

FC 180 (103) Roadway Design 

Utility Engineering Irwaslloation 3 21 

Prepare Monthly Progress ftspons 

Sub-Total U b o r Hours 0 0 0 41 

Direct Labor Cost 3 60.08 1 46.35 3 44.50 

Direct Labor Cost + OH =1 + 1.«12(CWno») 1*1 J7 iO(F l * ld ) I 134.16 3 82.63 I 00 25 3 2.139.02 

Sub-Total Labor Cost 3 < t 3 3 3 3 3 3 3 3 3 

Fixed Fee (10%) 10% 10% 10% 10% 10% 1 0 * 

TOTAL LABOR COST 8 3 * 1 3 8 8 * 3 I 2J33 .76 3 3 t 1J0O.W 3 3 S 3 3 9.40522 

3 

FC 300 (300) Design VarttrCnanoes/Artai 

Change Order* 80 60 60 

Sub-Total Labor Hours 1«0 160 1 J 2 4 

Direct U b o r Cost 8 68.60 8 8 2 1 1 < 41 72 3 37.06 J 27 61 3 24.10 t 13.57 

Dtract U b o r Cost + OH #1 + 1.0312(OrTtca) 1o1.3710(F1eid) 5 6 2 6 3 S S3 37 3 121.68 

Sub-Total U b o r Cost 3 t 23J15 .W 8 13.266.63 3 15.610 38 6 13.266 63 3 3 < 3 121.028 15 

Fbcad Faa (10%) 10% 10% 10% 10% 1 0 * 10% 10% 10% 

TOTAL LABOR COST 6 8 ( 10J17.1S • 25,7«7.1J 3 U.366.71 3 17.171.43 8 14,66371 3 15,024.08 3 12.675.67 8 3 3 3 $ 8 

FC 300 (310) General Funct ion P r o j M t SupsrvtsJon 

Traffic Control Inapeotion a 
Profaa C w d M t i o n (maaUngs. analyze monthly CPM acheouto) 

Profeel Carresporvdeno* 42 

Sub-Total U b o r Hours U 312 

Dlraot Lebor Cost 3 60.86 ( 41.72 I 5G«2 t 3245 3 44.50 3 34.30 

Direct Labor Cost + OH =1 + l.8312(OrT.oa| 1*1.3710(FMd) 8 180.80 3 73.17 3 121.06 

Sub-Total U b o r Cos l S 8 t 3 3 3 3 S if l.040.43 3 3 3 3 1 > 3 37.88810 

Fined Fee (10%) 10% 10% 10% 10% 10% 10% 1 0 * 10% 10% 

TOTAL LABOR COST 6 3 t » 3 3 3 3 6 3 I 13,330.51 * t 2.720 4 0 3 1 3 

FC 300 (320) Oanaral Funct ion • Ins pact ion of Work tn Prograaa and Project o 

tmpotbcn of Work 

M»>nietTi Pfqjac, Reoordm ro 20 

Venfy Mstorial Information 7 

Prapara raonWy Esinnates 23 

Maintain RFT* 16 

Admtniater MOH 

Storm Water Marmoamant 52 

Cartbeot A ^ W « * a l i o n 32 

CortttrucOon Scheduling Support Services 23 52 

Sub-Total Labor Hours 0 

Direct U b o r Cost 3 3152 1 27.81 3 30.50 5 M.30 3 43.37 

Direct U b o r C o e t - * OH * 1 •* 1.0312(Oflioa) 1*1.3710<Fl*ld) 3 8263 3 62 63 3 12168 

Sub-Total Labor Coal 3 26.46*86 6 t 3 3 3 3 3 3 5 40.520.12 3 3 0,244.23 3 8 3 3 125.50815 

Ftxed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 1 0 * 1 0 * 

TOTAL LABOR COST 6 26.810.70 1 t t * * I 3 6 3 3 3 3 0 088 M 3 3 3 8 138.058.80 

FC 300 (330) General Funct ion Job Control 

Perform Sampling enfl Testing 

Review and Recommend approval or reaction 25 83 2 

Sub-Total U b o r Hours 26 0 

Obect Labor Cost 3 32.46 3 46.39 3 32.01 ( 24 10 

Obect U b o r Coat + OH - 1 + 1.0312tOrfic*| 1$1.3710(Fleld] 3 6 2 0 3 3 73.17 3 13171 3 33.42 

Sub-Total U b o r Cost 3 6 t 3 t 1 10.685.70 3 t 3 3 1.043 85 3 3 3 

Ftxad Faa (10%) 10% 10% 10% 10% 10% 10% 1 0 * 

TOTAL LABOR COST 8 6.182.16 6 6 t « 3 3 8 3 3 6 11.644.37 6 3 3 6,094.81 1 3 1.613.73 3 8 * 3 27,674.77 
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Contract No. 02-6SOP5012 
PS No. 5033 

Bre* •down by K \S% Ettata lon - Offle* ***** for 20U - U ) 
Sub Provldfr frown & Gov Efifii»#tTiiif. mc. 
IH 30/5H 360(ntcrch«rttc 

CSJ: 1068-02-076 

ATTACHMENT E • FEE SCHEDULE 

METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION PROJECT SENIOR PROJECT DESIGN STRUCTURAL 
ENGINEER IN 

TRAINING 

SENIOR ENGINEER SENIOR CADD SENIOR SCHEDULER SCHEDULES SCHEDULER RECORDS AOWM/ SENIOR UTILITIES UTILITY 
TOTAL HOME 

C e m u u c t l o n E n g l r w r i n g mnd Ins pact ion Serv ice* MANAGER ENGINEER ENGINEER ENGINEER ENGINEER 
ENGINEER IN 

TRAINING ENGINEER C A M OPERATOR SCHEDULER m H I KEEPER CLERICAL UTUJTES COORDINATOR ENGINEER OFFICE HRS 1 
TECH OPERATOR COOROJHATOR COSTS 

M i n i m u m Labor Ra t * Par Hour - Coat Ptua Fixed Faa S s T-2S I s 7.26 ( » i 7 2 5 7.23 3 7.21 S 7.25 3 s t 7.25 s 12t I 7.25 t 7.3* 3 7.24 S 7.25 3 

Max imum Labor Rata Par Hour • Coat Plua Fixed Faa i < s s t 1 41-20 s 35.02 3 SO 05 t son 3 t t < s I 1 S 

Labor Rat* Per Hour fBOK of Max Rata) s t > » 41.72 t « 1 3 t t t t 3L«1 S 30.69 t 3 UK > 3 

PC 300 (352) 0 * n * r a l Furtct ion Final Conetruet lon Ocoumantm 

Prapara Final Cortstructlon Docwmanta 

Puncn List 1 

Sub-Total Labor Hoots 3 0 0 0 

Direct Labor Coal * s s t 3 I s s 31.62 < 3245 1 3 s 1 s % 3 * 3 0 t 

Direct Labor Cost • OH «1 • 1.8312(Office) 1 * 1 ^ 7 1 0 f l a i d ) * s 1 « 3 « s s « > 1 s 3 > ( t s t 63 « I E S0.2S ( 
S u t ^ T o W Labor Cost S s > s ( t t 1 t 1 3 I t > » t t s 5 2.535.57 

Fbiad F*s ( 1 0 * ) 1 0 * 1<r» 10% 10% 10% 10% 1 0 * 10% 10% 10% 10% 10% 

TOTAL LABOR COST * s s s < • 1 1 « > 1 1,136.67 $ t > s » ( » 1 S 3,7*1.43 

FC *00 (380) QeneraJ Funct ion Const ruct ion E n g j r i w t n o Not Otharartaa 

Post Lotting Activities Prior To Constitution 

Pia-Conabucuon Ibtsstlng) 

AollvHIos During Coratruc&on 

Disputos And Claims 

Warns! And External Audits 

Sub-Tots) Labor Hours 0 11 5 

0 t rac t Labor Cost 5 c s s 41.72 ( * ( 8 3 t t s t 5 t t 1 1 43.57 

Diract Labor Cost * OH =1 * i . M l % O f n c a ) l*1.37l&(FtakJ) s < s 1 s 1 s 73 17 • t < 6 S t » 3 2.133.02 

S u k T o t a l Labor Cos* I 003.48 s t J 1 1 1 1 t s S t 317.00 1 s t 

F lxad Faa ( 1 0 * ) 1 0 * 10% I D * 10% 10% 1 0 * 10% 10% • 0% urn 10% 10% 10% 

T O T A L LABOR COST s t s » * < 1 > » 1 > t « < • < t t < 
3 

TOTAL LABOR COST s si.e2i.se s s > 16.117.85 • 25,757.13 > SW.71 t 17.171.42 1 11.563.71 3 1S.0M.M 3 12,37147 • • * < M J M . J 3 t t 13,137 J 1 t t t S 300.173 04 
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Contract No. 02-6SDP5012 
PS No 5036 

BrmUewnbyFC (9» Ut»l*4km - FkW JUtn (or MJJJ • JlJ 
Sub Provider: grown £ Gay Ei^nnnng. inc. 
IH 30/5H 360 imerrhinf* 

CSJ. KK3C2-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD Of PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engt twvfno eno" lnpeet lea a o r v k e t 

RESIDENT 

ENGINEER 

SCHEDULER SCHEDULER SCHEDULER EiraHEER 

CONSTRUCTKM 

INSPECTOR 

STRUCTURAL 

INSPECTOR 

CONSTRUCTION 

MSPECTOR 

CONSTRUCTION 

INSPECTOR 

CONSTRUCTOR 

INSPECTOR unu res 
COORDOIATOR 

UTILITIES 

COORDINATOR 

UTBJT1E8 

INSPECTOR 

ENVIRONMENTAL 

INSPECTOR 

RECORDS 

— 
SR ENGINEER 

OA TESTING 

ENOMEER 

OA TOTING 

TOTAL HOUE 
OFFICE HRS* . 

TOTAL FIELD 
OFFICE HRS A 

ateiaaum Labor Rate Par Hour - Cost P a * Fbtad F M » IM 3 / J S 3 rse : 7 j s 

M m an urn Labor Rsaa Per Hour - Cost Plus Fbtad Faa S » » I un 
Umbw Rata P w Hour ( 0 0 * ot Wax Rats) S 37 OS 

CSJ: t O S M M M HELD OVERHEAD RATE 

FC 3 0 (1IC) t i g M Hit-Way Data 

UUBy Ac$t«lmtrt coarcfrtttJon ISO 

UtBy Gngiiuert >JJ 

Project M a n e g e ™ * 

l i t t y AaomodeOon CoordinsoQft 72 

Utfty InapecfaVVoryicoOon 

Sub-Total Labor Hours 333 

D t e c l Lebor Cost • 24.10 

Oirvcl Labor Cost * OH " I + 1.a312(Dftt*) 1 * 1 ^ 0 f F W d ) s 57.02 3 0231 i re.75 
StaVToter Labor Cost % * S » 3 S 30.803.91 S 03.390.07 I * 1 3 25,007.87 8 157.008.70 

Fbtad Fes (10* ) 10% 1 0 * 10% 1 0 * 

TOTAL LABOR COST 1 « I i 3 3 I s 1 » > > 3 173 480.74 

FC 145 (1434*4) Mana^dnc CorrMs^od/bonated M= 

Prapara MbnMy PrOarearj Report* 35 
Oowfap and MeMaki Protect Scnsdute 

Maeton 9a*c i4ad bests wen STATE 

Ftopsra. Dbtrbuu and Be earfoaponOenco 

Prepare and Dattibulo Mosano mtnubrt 212 
Docmiajrf Phon Cab 39 

Sub-Total Lebor Hours 0 I M 

Dewcl Labor Ccat 

D tac1LsbMCoat + C 4 t D l ^ 1 . a t S K ) n b M ) 1*1 J710|FMd) S TOW 5 74.73 t S M S S 52.75 3 2.13302 

Sub-Total Labor Cost I 9 3 16400.38 3 3 32.711.00 » S 3 13.533.00 

Fbcad f a * (10* ) 1 0 * 1 0 * 1 0 * 1 0 * too* 
TOTAL LABOR COST t > » » 3 S s • 3 • » 3 8840848 

FC t * 0 (143] Roadway Design 

Utflty £tignsorriQ InWjsOgsOon 

Prepare Manthry Progress Rapon* 

SutvTotal Labor Hours 

Dtract Labor Cost > 51.01 3 37.03 

Dbact Labor Cost •> OH " 1 • 1 . a i l ( O f f i c t ) 1*i J710(F(etl) < 00.71 
nub-Total Labor C O M S » 3 6,738.31 3 3 13.033.03 3 3 

Fbted Fee (10* ) 10% 1 0 * 10% 10% 10% t o * 

TOTAL LABOR COST I 1 > S 3 3 < 
3 

FC SOB (SOfl) Design VerWCta i«^Ab j *T 

Chanpa Order* 223 

Submatal. Tracking m Approval of Shop Drawhg* 523 

Sub-Total Lebor Hours 1.271 

Davct Labor Coat > 37.00 S 2225 

Deect l ^bor Cost * OH * 1 * l . « t 2 ( O m w ) 1*1 J710(Fiakl) 

Sub-Totsl Labor Coat » 1 » 1 3 3 16,800.88 3 > 3 121A24.13 3 73,017.51 

Fbtoa Fes (10* ) 10% 1 0 * 

TOTAL LABOR COST t < S S I 3 3 • IS.SOHO 3 * s s • 
FC MO (310) Oerwra! Funotlos Project a ^ e r v b t o n 

Ttefflc Contmt kapnehon 203 

Project Chordae-flon (rweUngs. analyze marCty CPM acnedJe) 

Protect Corraspoiidanca 405 

Sub-Total Labor Hours 1.331 313 

Direct Labor Cost ( 25.42 3 41.20 

D e a d Labor Cost + OH " 1 + i M i g O f T k s ) l + l ^ 1 0 ( F M d ) 

Sub-TotaJ Labor Comt » < > 3 60.310.32 3 t 43.002.40 3 06.00220 1 42.35223 3 t 3 37.050.10 

Fbted Fee (10* ) 1 0 * 1 0 * 1 0 * 1 0 * 10% 1 0 * 1 0 * 1 0 * 

TOTAL LABOR COST 1 < t » 3 3 3O.OO2.O4 1 107,66349 3 » 3 s 3 380,45000 

FC M 0 ( U 0 ) Oanaral Function • Inspection o t Work In Prograsa and Protect 
0 o 

eepecdon of Work 

Merrum Project Records 

Var#y kWanW ktiomtuoo 225 

Prepare MbtiWy Eftlmste* 52 

Maintain RFfa 225 113 520 

A d m t f s w M O H 

Stonrn Watar tVavwownent 

Contract A^Jrtfnbtnnon 226 

Cora*\»c«onScfW)0\aT*g Support SerVcs* 

Sub-Totel Labot Hours 1333 

Dteet Lebor Cost 3 37.00 

D e s e t U b o r C o s t ' t O H ' i • 1.Ml2rOfffca| 1*1 J7iO(FI* ld) 1 OS 7* 

Sub-Tots) Labor Cost 1 t s 3 3 167,731.64 t 1 133.31fi.70 3 326.696 39 3 141.133.30 3 1 t 3 t S 125.508 15 3 788.080 32 

Fbcad Fee ( 1 0 * ) 1 0 * 1 0 * 10% 1 0 * 

TOTAL LABOR COST > 1 > S • 3 8 16466362 3 1 36946323 3 s < 3 > 1 133,033*3 3 888.008.25 

FC M 0 ( U 0 ) General Function Job Coatrol 

Perform Sampan) ana Testing 

Rsvtew end P^oammend approval or rejection 

Malruekn TesCng DocmwmwMlcn 130 

Sub-Total Labor Hours 2.114 

Direct Labor Cost 1 22JS 

Daeet Labor * - 0 « " 1 * I .OIZrOrffco) 1*t JTIOtTiaat) S 129.00 1 U T S 

Sub-Total Labor Cost t 1 3 1 SS.3S0.67 » i s 3 25.007.07 3 157.808,70 

Fbted Faa ( 1 0 * ) 1 0 * 1 0 * 1 0 * 1 0 * 1 0 * 

TOTAL LABOR COST 1 1 S • 1 3 3 1 I 6 0 0 J 3 3 3 33.7S3.30 1 71631.73 3 31.031.31 3 « » « » » 1 » 3 27474.71 8 173480 74 
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Cont rac t N o 02 -6SDP5012 

PS No. 5035 

tWukdown by F t (S% b q t j t t o n - Hold Raton for 2 0 1 * - 21) 

SUB Provider: Brown & Oty Enajnotrk*, inc. 

IH 3TVSH MC Inwnhaf tg* 

CSJ: 106S-02-0T6 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

&>oitructfc>t. D i g t o w i n g and LTO port ion Senhcom 

RESIDENT 

ENGINEER E N X R 
SCHEDULER SCHEDULER SCHEDULER EHGftCER SENIOR 

CONSTRUCTION 

INSPECTOR 

STRUCTURAL 

INSPECTOR 

CONSTRUCTION 

INSPECTOR 

CONSTRUCTION 

INSPECTOR 

CONSTRUCTION 

MSPECTOR UTOiTlES 

COORDINATOR 

UTBjnSB 

COORDINATOR 

UTtLmEfi 

INSPECTOR 

ENVIRONMENTAL 

INSPECTOR 

RECORDS 

KEEPER CLERICAL 

SR ENGINEER ENGINEER 

OA TESTING 

TOTAL HOME 

O f T C E MRS A 

COSTS 

TOTAL FELD 
OFFICE HRS S 

COSTS 

kbOTiom l a b o r F U n P*r Hour - Cosl Pha Fkad Fa* * 7.23 3 7.23 3 7 26 S 725 S 7.2S J 7 25 > ' J S 1 7.23 8 725 

ataxanurc Labor Rart* Par Hour • Cost Pba Ffcsd Fas 3 W.SO > 2037 S 5302 3 24 72 

Labor Rsn> Par Hour (bO* of Wax Rata] 3 31.31 3 37.03 3 3303 > 3708 

0 

FC 100 (US) O w m ) Function Final Construction Documents 

Proper* Fhel Corwnci ton Dou tw rse too 
PknchLW 

Sub-Total Labor Hour* 211 

Direct Labor Coat 3 32 46 

Oaact Labor Cost * OH «1 -» l U t^Cr f r i ca) m JTIOfFlakf} 3 52 re 1 2.133.02 

SoVTota l Labor Coat 1 » 3 3 3.323 26 3 8427.81 t 3 3 3 

Fkad Faa (10%) ' 0 * 10% 1 0 * 10% 10% 1 0 * 1 0 * 10% 

TOTAL LABOR COST t I « 3 8 3 S 3,334.78 S 1 3 3 S 3 8 

FC 300 (390) Osnsrsl Funotloo Comt ruc tbn CngLnaarlnp Hot CRlttrwb* Ctassl lsd 

Post Latans AcWSe* Prior To Coristrusoan 

Pm-Conatructhm W e * * g s 

AeO>«J*s Owing Consiruaion 

Dispute* And Ctartrna 

lolamal And &flamat Audita 

Sub-Total Labor Hours 

Direct Labor Cost 

Dtraci Labor C O M * OH M • 1.6J1ttOfTfc») 1*1 JT ia fFha l ) S W.71 I 57.02 S 74.73 3 70.33 I 3,133.02 

Sub-Total Labor Cost S S 3 3 3 S 3 13,055 53 S 8.638.02 t 3 3 » 
Fbtad Fa* (10%) 10% 10% 10% 10% 1 0 * 

TOTAL LABOR COST < ( s « 3 3 741263 • S 3 3 > 3 

TOTAL LABOR COST I t s 3 » 3 3 33041 O M S S SS7.37fl.15 3 713,88388 3 310437.83 > • 3 3 3 3 3 3 3 30S.173S4 3 1,734,023 J I 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT f - FEE SCHEDULE 

METHOD Of PAYMENT: COST PLUS FIXED FEE 

Sub Provider: Brown & Gey faifootf. Inc. 

OTHER DIRECT EXPENSES OUANTmr UNIT FIXED/MAX RATE TOTAL 
Rental Car (include: taxes and fees; Insurance cost* witl not be reimbursed) 20 d»Y Max $65.00 $1300.00 
SUV or A TV Rental (Include* taxes and fees; Insurance costs will not be reimbursed) 20 day M i * $120.00 $2,400.00 
Construction Truck (Includes operation, and maintenance costs; Insurance costs win not be reimbursed) 152 month Max $1,650.00 $250,800.00 
Construction Truck 4X4 (Includes operation and maintenance costs; Insurance costs will not be reimbursed} SI month M u $1,800.00 $91,800.00 

Toll Charges 6 each M u $3.00 $18.00 
Standard Postage 101 letter Fixed $0.49 $49.49 
Certified Letter Return Receipt 20 each Fixed $6.74 $154.80 
Overnight Mai) • letter siie 41 •ach Fixed $30.00 $1,230.00 
Overnight Mail - oversized box 4 each Max $35 00 $140.00 
Courier Services 41 aach Flxtd $40.00 $1,640.00 
Photocopies B/W(8 1/2"X 11") 11000 aach Fixed $0.15 $1,650.00 
Photocopies B/W (11" X 17") 22000 •ach Fixed $0.25 $$500.00 
Photocopier Color (8 1/2" X 11") 5500 aach Fixed $0.50 $2,750.00 
Photocopies Color {11" X 17") 440 each Fixed $0.80 $352.00 
Card stock Color (8 1/2" X 11") 4 •ach Fixed $1.50 $6.00 
Digital Ortho Plotting 220 sheet Fixed $1.75 $385.00 
Plots {B/W on Bond} 22 square foot Fixed $1.50 $33.00 
Plots (Color on Bond) 22 square foot Fixed $2.00 $44.00 
Plots (Color on Photographic Paper) 4 square foot Fixed $6.00 $24.00 
Color Graphics on Foam Board 22 square foot Fixed $6.00 $132.00 
Presentation Boards 30" X 40" Color Mounted 4 aach Max $70.00 $280.00 
Report Printing 9 •ach Max $30.00 $270.00 
Report Binding and Tabbing 9 •ach Fixed 5 $45.00 
Notebooks 5 aach Max $6.00 $30.00 
Reproduction of CD/DVD 2 each Max $3.50 $7.00 
CDs 11 •ach Fixed 1.5 $16.50 
4 " X 6 " Digital Color Print 22 picture Max $0.40 $8.80 
Cellular Telephone & Data Plan 202 •ach/month Fixed 585.00 $17,170.00 
Wireless Router/Server 10 month Max $75.00 $750.00 
Laptop Computer/load and data pian 202 •ach/month Ftx.d $100.00 $20,200.00 
Personal Protective Equipment (hat, vest, gloves, boots, hearing prot., glasses) 4 per employee Max $250.00 $1,000.00 

Brown 46ay Engineers, mc TOTAL OTHER DIRECT EXPENSES $40046559 

Profit not allowed on Other Direct Expenses. 

For Cost Plus Fbted Fee, Specified Rate, and UnH Cost - Fixed cost items to be bitted at the fixed cost rate. Documentation, such as a usage tog, must be 
maintained for audit purposes, and may be required to be submitted as a basis for reimbursement For Hems with a maximum cost actual cost to be billed not to 
exceed the maximum shown. Itemized receipts must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement For 
Lump Sum - No documentation required, invoicing by physical percent complete Includes combination of direct tabor and other direct expenses. 

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit wffl be reimbursed at cost if approved 
and documented in advance by the State's Project Manager. Miscellaneous other direct expenses of $100 per unit or more will not be reimbursed unless a 
supplemental agreement to the contract and work authorization (if WAs are used) has been executed in advance authorizing the miscellaneous other direct 
expenses. No more than $2,500 in miscellaneous other direct expenses may be approved by the State's Project Manager over the Irfe of this contract including prime 
provider and subproviders. For Lump Sum - This statement does not apply. 
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Breakdown by FC (Office Rates for 2016-17) 
Sub Provider: East Texas Testing Laboratory, Inc. 
in iu/iM sou intercnange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

Contract No. 02-6SDP5012 
PS No. 5035 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 
PROJECT 

MANAGER 

SENIOR 

ENGINEER 

PROJECT 

ENGINEER 

DESIGN 

ENGINEER 
ENGINEER IN 

TRAINING 

SENIOR 
ENGINEER 

TECH 

ENGINEER 

TECH 

SENIOR 
CADD 

OPERATOR 

CADD 

OPERATOR 

RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 
TOTAL HOME 
OFFICE HRS & 

COSTS 

Minimum Labor Rate Per Hour - Cost Plus Fixed Fee $ 7.25 $ 7.25 $ 7.25 $ 7.25 S 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 

Maximum Labor Rate Per Hour - Cost Plus Fixed Fee $ 70.49 $ 63.00 $ 48.00 $ 42.00 $ 31.00 $ 37.00 S 30.00 $ 32.00 $ 28.00 $ 32.00 $ 24.00 

Labor Rate Per Hour (90% of Max Rate) $ 63.44 $ 56.70 $ 43.20 $ 37.80 $ 27.90 $ 33.30 $ 27.00 $ 28.80 $ 25.20 $ 28.80 $ 21.60 

CSJ: 1068-02-076 HOME OFFICE OVERHEAD RATE 

FC 130(130) Right-of-Way Data 

Utility Adjustment coordination 8 4 12 

Utility Engineering 8 4 12 

Project Mangement 8 4 12 

Utility Accomodation Coordination 9 4 13 

Utility lnsp«c^ofWerification 9 4 13 

Sub-Total Labor Hours 0 0 42 0 0 0 0 0 0 0 20 62 

Direct Labor Cost $ 63.44 $ 56.70 $ 43.20 $ 37.80 $ 27.90 $ 33.30 $ 27.00 $ 28.80 % 25.20 $ 28.80 S 21.60 $ 393.74 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 188.06 $ 168.09 $ 128.07 $ 112.06 $ 82.71 $ 98.72 $ 80.04 $ 85.38 $ 74.71 $ 85.38 $ 64.04 $ 1,167.28 

Sub-Total Labor Cost $ $ $ 5,378.97 $ $ $ $ $ $ $ $ 1,280.71 $ 6,659.68 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ i 5,916.87 $ $ $ $ $ $ $ $ 1,408.78 $ 7,325.65 

0 

FC 145 (145,164) Managing Contracted/Donated PE 0 

Prepare Monthly Progress Reports 2 1 3 
Develop and Maintain Project Schedule 4 2 6 
Meet on Scheduled basis with STATE 4 2 6 

Prepare, Distribute and file correspondence 2 1 3 
Prepare and Distribute Meeting minutes 4 2 6 

Document Phon Calls 5 2 7 

Sub-Total Labor Hours 0 0 21 0 0 0 0 0 0 0 10 31 

Direct Labor Cost $ 63.44 $ 56.70 $ 43.20 $ 37.80 $ 27.90 $ 33.30 $ 27.00 $ 28.80 $ 25.20 $ 28.80 $ 21.60 $ 393.74 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 186.08 $ 168.09 $ 128.07 $ 112.06 $ 82.71 $ 98.72 $ 80.04 $ 85.38 $ 74.71 $ 85.38 $ 64.04 $ 1.167.28 

Sub-Total Labor Cost $ $ $ 2,689.49 $ $ $ $ $ $ $ $ 640.35 $ 3,329.84 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ 2,958.43 $ $ $ $ $ $ $ $ 704.39 $ 3,662.82 

0 
FC 160 (163) Roadway Design 0 

Utility Engineering Investigation 4 2 6 

Prepare Monthly progress Reports 4 2 6 

Sub-Total Labor Hours 0 0 8 0 0 0 0 0 0 0 4 12 

Direct Labor Cost $ 63.44 $ 56.70 $ 43.20 $ 37.80 $ 27.90 $ 33.30 $ 27.00 $ 28.80 $ 25.20 $ 28.80 $ 21.60 $ 393.74 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 188.08 $ 168.09 $ 128.07 $ 112.06 $ 82.71 $ 98.72 $ 80.04 S 85.38 $ 74.71 $ 85.38 $ 64.04 $ 1.167.28 

Sub-Total Labor Cost $ $ $ 1,024.57 $ $ $ $ $ $ $ $ 256.14 i 1,280.71 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ 1,127.02 $ $ $ $ $ $ $ $ 281.76 $ 1,408.78 

$ 
FC 309 (309) Design VernVChanges/Alter 0 

Change Orders 11 5 16 

Submittal, Tracking and Approval of Shop Drawings 10 5 15 

Sub-Total Labor Hours 0 0 21 0 0 0 0 0 0 0 10 31 

Direct Labor Cost $ 63.44 $ 56.70 $ 43.20 $ 37.80 $ 27.90 $ 33.30 $ 27.00 $ 28.80 $ 25.20 $ 26.80 $ 21.60 $ 393.74 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 188.08 $ 168.09 $ 128.07 $ 112.06 $ 82.71 $ 98.72 $ 80.04 $ 85.38 $ 74.71 $ 85.38 $ 64.04 $ 1.167.28 

Sub-Total Labor Cost $ $ $ 2,689.49 $ $ $ $ $ $ $ $ 640.35 t 3,329.84 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ 2,958.43 s $ $ $ $ » $ $ 704.39 t 3,662.82 

$0.00 

FC 300 (310) General Function Project Supervision 0 

Traffic Control Inspection 19 9 28 

Project Coordination (meetings, analyze monthly CPM schedule) 25 12 37 

Project Correspondence 19 9 28 

Sub-Total Labor Hours 0 0 63 0 0 0 0 0 0 0 30 93 

Direct Labor Cost $ 63.44 $ 56.70 $ 43.20 $ 37.80 $ 27.90 $ 33.30 $ 27.00 $ 28.80 $ 25.20 $ 28.80 $ 21.60 $ 393.74 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 188.08 $ 168.09 $ 128.07 $ 112.06 $ 82.71 S 98.72 % 80.04 $ 85.38 $ 74.71 $ 85.38 $ 64.04 $ 1,167.28 

Sub-Total Labor Cost $ $ $ 8,068.46 $ $ $ $ $ $ $ $ 1,921.06 $ 9,989.52 
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Breakdown by FC (Office Rates for 2016-17) 
Sub Provider: East Texas Testing Laboratory, Inc. 
in 30/iM j tw interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

Contract No. 02-6SDP5012 
PS No. 5035 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 
PROJECT 

MANAGER 

SENIOR 

ENGINEER 

PROJECT 

ENGINEER 

DESIGN 

ENGINEER 
ENGINEER IN 

TRAINING 

SENIOR 
ENGINEER 

TECH 

ENGINEER 

TECH 

SENIOR 
CADD 

OPERATOR 

CADD 

OPERATOR 
RECORDS 

KEEPER 

AOMIN/ 

CLERICAL 
TOTAL HOME 
OFFICE HRS & 

COSTS 
Minimum Labor Rate Per Hour • Cost Plus Fixed Fee $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 

Maximum Labor Rate Per Hour - Cost Plus Fixed Fee $ 70.49 $ 63.00 $ 48.00 $ 42.00 $ 31.00 $ 37.00 S 30.00 $ 32.00 $ 28.00 $ 32.00 $ 24.00 

Labor Rate Per Hour (90% of Max Rate) $ 63.44 $ 56.70 $ 43.20 $ 37.80 $ 27.90 $ 33.30 $ 27.00 $ 28.80 $ 25.20 $ 28.80 $ 21.60 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ $ $ 8,875.30 S S $ $ $ $ $ $ 2,113.17 $ 10,988.47 

$0.00 

FC 300 (320) General Function • Inspection of Work In Progress and Project Records 0 

Inspection of Work 101 50 151 
Maintain Project Records 32 15 47 

Verify Material Information 11 5 16 
Prepare Monthly Estimates 11 5 16 
Maintain RFI's 11 5 16 
Administer MOH 11 5 16 
Storm Water Management 11 5 16 
Contract Administration 11 5 16 
Construction Scheduling Support Services 11 5 16 
Sub-Total Labor Hours 0 0 210 0 0 0 0 0 0 0 100 310 
Direct Labor Cost $ 63.44 $ 56.70 $ 43.20 $ 37.80 $ 27.90 $ 33.30 $ 27.00 $ 28.80 $ 25.20 $ 28.80 $ 21.60 $ 393.74 
Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 188.08 S 168.09 $ 128.07 $ 112.06 $ 82.71 $ 98.72 $ 80.04 $ 85.38 $ 74.71 $ 85.38 $ 64.04 $ 1,167.28 
Sub-Total Labor Cost $ $ $ 26,894.85 $ $ $ $ $ $ $ $ 6,403.54 $ 33,298.39 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ $ $ 29,584.34 $ t s $ J $ $ $ 7,043.89 $ 36.628.23 

$0.00 
FC 300 (330) General Function Job Control 0 

Perform Sampling and Testing 13 6 19 
Review and Recommend approval or rejection 17 8 25 
Maintain Testing Documentation 12 6 18 
Sub-Total Labor Hours 0 0 42 0 0 0 0 0 0 0 20 62 

Direct Labor Cost $ 63.44 $ 56.70 $ 43.20 $ 37.80 $ 27.90 $ 33.30 $ 27.00 £ 28.80 $ 25.20 $ 28.80 * 21.60 $ 393.74 
Direct Labor Cost + OH «1 + 1.9646 (Office) 1+1.4538 (Field) $ 188.08 $ 168.09 $ 128.07 $ 112.06 $ 82.71 $ 98.72 $ 80.04 $ 85.38 $ 74.71 $ 85.38 $ 64.04 $ 1.167.28 

Sub-Total Labor Cost $ $ $ 5,378.97 $ $ $ $ $ $ $ $ 1,280.71 $ 6,659.68 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ $ $ 5,916.87 $ $ $ $ $ $ $ i 1,408.78 $ 7,325.65 

0 
FC 300 (352) General Function Final Construction Documents 0 

Prepare Final Construction Documents 2 1 3 
Punch List 2 1 3 
Sub-Total Labor Hours 0 0 4 0 0 0 0 0 0 0 2 6 
Direct Labor Cost $ 63.44 $ 56.70 $ 43.20 $ 37.80 S 27.90 $ 33.30 $ 27.00 $ 28.80 $ 25.20 $ 28.80 S 21.60 $ 393.74 
Direct Labor Cost + OH «=1 + 1.9646 (Office) 1+1.4538 (Field) $ 188.08 $ 168.09 $ 128.07 $ 112.06 $ 82.71 $ 98.72 $ 80.04 $ 85.38 $ 74.71 $ 85.38 $ 64.04 $ 1,167.28 
Sub-Total Labor Cost $ $ $ 512.28 $ s $ $ $ $ $ $ 128.07 $ 640.35 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ 563.51 $ $ $ $ $ $ $ S 140.88 $ 704.39 

FC 300 (390) General Function Construction Engineering Not Otherwise Classified 

Post Letting Activities Prior To Construction 2 1 3 
Pre-Construction Meetings 2 1 3 

Activities During Construction 2 1 3 
Disputes And Claims 1 1 2 
Intemai And External Audits 1 0 1 

Sub-Total Labor Hours 0 0 8 0 0 0 0 0 0 0 4 12 
Direct Labor Cost $ 63.44 $ 56.70 * 43.20 $ 37.80 $ 27.90 $ 33.30 $ 27.00 $ 28.80 $ 25.20 $ 28.80 $ 21.60 $ 393.74 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) S 188.08 $ 168.09 $ 128.07 $ 112.06 $ 82.71 $ 98.72 $ 80.04 $ 85.38 $ 74.71 $ 85.38 $ 64.04 $ 1,167.28 
Sub-Total Labor Cost $ $ $ 1,024.57 $ $ $ $ $ $ $ $ 256.14 $ 1.280.71 
Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ S 1,127.02 $ $ $ $ $ $ $ % 281.76 $ 1,408.78 
TOTAL LABOR COST $ -I $ $ 59,027.79 $ » - I S $ $ $ $ $ 14,087.78 $ 73,115.59 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC (Field Rates for 2016-17) 
Sub Provider: East Texas Testing Laboratory, Inc 
IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 

RESIDENT 

ENGINEER 

FIELD 

ENGINEER 

ENGINEER IN 

TRAINING 

SENIOR 

CONSTRUCTION 

INSPECTOR 

CONSTRUCTION 

INSPECTOR 

III 

CONSTRUCTION 

INSPECTOR 

II 

CONSTRUCTION 

INSPECTOR 

1 

RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 

SR ENGINEER 

TECH 

QA TESTING 

ENGINEER 

TECH 

QA TESTING 

TOTAL HOME 
OFFICE FRS 4 

COSTS 

TOTAL FIELD 
OFFICE HRS & 

COSTS 

Minimum Labor Rata Per Hour - Cost Plus Fixed Fee i 7.25 $ 725 $ 7.25 $ 7.25 $ 7.25 57.25 $7.25 $7.25 $7.25 7.25 7.25 

Maximum Labor Rate Per Hour - Cost Plus Fixed Fee $ 56.00 $ 42.50 J 31.00 $ 30.00 $ 30.00 $26.50 $22.50 $32.00 $24.00 32 24 

Labor Rate Per Hour (90% of Max Rate) $ 50.40 $ 38.25 $ 27.90 I 27.00 S 27.00 $23.85 $20.25 $28.80 $21.60 28.8 21.6 

CSJ: 1068-02-076 FIELD OVERHEAD RATE 

FC 130 (130) Right-of-Way Data 

Utility Adjustment coordination 71 139 12.4 210 

Utility Engineering 71 139 12.4 210 

Project Mangement 71 139 12.4 210 

Utility Accomodation Coordination 72 138 13 210 

Utility InspectionAreitrKStion 72 138 13 210 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 357 693 62 1050 

Direct Labor Cost $ 50.40 $ 38.25 $ 27.90 $ 27.00 $ 27.00 $ 23.85 $ 20.25 S 28.80 $ 21.60 $ 28.80 S 21.60 $ 393.74 315 

Direct Labor Cost + OH =1 • 1.9646 (Office) 1+1.4538 (Field) % 123.67 $ 93.86 $ 68.46 $ 66.25 $ 66.25 $ 58.52 $ 49.69 $ 70.67 t 53.00 $ 70.67 $ 53.00 $ 1,167.28 774 

Sub-Total Labor Cost $ $ $ $ $ $ $ $ $ $ 25,228.99 $ 36,730.44 $ 6,659.68 $ 61,959.43 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ * $ * $ $ $ $ 27,751.89 $ 40,403.49 i 7,325.65 $ 66.155.37 

0 0 

FC 145 (145,164) Managing Contracted/Donated PE 0 0 

Prepare Monthly Progress Reports 18 35 3.1 53 

Develop and Maintain Project Schedule 36 69 6.2 105 

Meet on Scheduled basis with STATE 36 69 6.2 105 

Prepare, Distribute and tile correspondence 18 35 3.1 53 

Prepare and Distribute Meeting minutes 35 69 6.2 104 

Document Phon Calls 35 70 7 105 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 178 347 31 525 

Direct Labor Cost $ 50.40 $ 38.25 $ 27.90 $ 27.00 $ 27.00 $ 23.85 $ 20.25 $ 28.80 * 21.60 $ 28.80 $ 21.60 t 393.74 315 

Direct Labor Cost * OH =1 + 1.9646 (Office) 1+1.4538 (Field) J 123 67 $ 93.86 $ 68.46 $ 66.25 $ 66.25 % 58.52 $ 49.69 $ 70.67 $ 53.00 $ 70.67 $ 53.00 i 1,167.28 774 

Sub-Total Labor Cost $ $ $ $ $ $ $ $ $ $ 12,579.16 $ 18.391.72 S 3,329.64 $ 30,970.88 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ $ $ t $ * $ $ 13,837.08 t 20230.89 $ 3,662.82 $ 34,067.97 

0 0 

FC 160 (163) Roadway Design 0 0 

Utility Engineering Investigation 36 69 6.2 105 

Prepare Monthly Progress Reports 35 70 6.2 105 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 71 138 12 210 

Direct Labor Cost * 50.40 $ 38.25 $ 27.90 $ 27.00 $ 27.00 $ 23.85 $ 20.25 $ 28.80 $ 21.60 $ 28.80 S 2160 i 393.74 315 

Direct Labor Cost • OH =1 • 1.9646 (Office) 1+1.4538 (Field) $ 123.67 $ 93.86 $ 68.46 $ 66.25 $ 6625 t 58.52 $ 49.69 i 70.67 $ 53.00 $ 70.67 $ 53.00 % 1,167.28 774 

Sub-Total Labor Cost $ $ $ $ $ $ $ $ $ $ 5.017.53 i 7,367.29 * 1280.71 $ 12,384.82 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST 5 $ J $ f $ t $ $ $ 5,51928 $ 8.104.02 $ 1,408.78 $ 13,623.30 

$ 0 

FC 309 (309) Design Verif/Changes/Alter 0 0 

Change Orders 89 173 15.5 263 

Submittal, Tracking and Approval of Shop Drawings 89 174 15 263 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 178 347 31 525 

Direct Labor Cost i 50.40 S 38.25 $ 27.90 $ 27.00 $ 27.00 $ 23.85 J 20.25 $ 28.80 $ 21.60 $ 26.80 $ 21.60 $ 393.74 315 

Direct Labor Cost + OH =1 + 1.8646 (Office) 1+1.4538 (Field) $ 123.67 $ 93.86 $ 68.46 $ 66.25 $ 6625 $ 58.52 $ 49.69 $ 70.67 $ 5300 $ 70.67 $ 53.00 i 1.167.28 774 

Sub-Total Labor Cost * $ $ $ $ $ $ $ $ $ 12,579.16 $ 18,391.72 $ 3,329.84 $ 30,970.88 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST * $ $ $ t $ t * $ $ 13.837.08 * 20230.89 » 3,662.82 $ 34,067.97 

$0.00 0 

FC 300 (310) General Function Project Supervision 0 0 

Traffic Control Inspection 160 312 27.9 473 

Project Coordination (meetings, analyze monthly CPM schedule) 214 416 37.2 630 

Project Correspondence 161 312 27.9 473 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 535 1,040 93 1575 

Direct Labor Cost $ 50.40 $ 38.25 $ 27.90 $ 27.00 $ 27.00 $ 23.85 $ 20.25 $ 26.80 $ 21.60 $ 28.60 $ 21.60 S 393.74 315 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 123.67 $ 93.86 $ 68.46 $ 66.25 $ 66.25 $ 58.52 $ 49.69 $ 70.67 S 53.00 $ 70.67 S 53.00 * 1,167.28 774 

Sub-Total Labor Cost $ $ $ $ $ $ $ $ $ $ 37.808.15 $ 55,122.16 i 9,989.52 $ 92.930.31 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ t $ $ $ * s $ $ $ 41,588.97 * 60,634.38 t 10,988.47 t 102223.34 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC (Field Rates for 2016-17) 
Sub Provider: East Texas Testing Laboratory, Inc. 
IH 307SH 360 Interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 

RESIDENT 

ENGINEER 

FIELD 

ENGINEER 

ENGINEER IN 

TRAINING 

SENIOR 

CONSTRUCTION 

INSPECTOR 

CONSTRUCTION 

INSPECTOR 

III 

CONSTRUCTION 

INSPECTOR 

II 

CONSTRUCTION 

INSPECTOR 

RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 

SR ENGINEER 

TECH 

OA TESTING 

ENGINEER 

TECH 

QA TESTING 

TOTAL HOME 
OFFICE FRS & 

COSTS 

TOTAL FIELD 
OFFICE HRS & 

COSTS 

- Minimum Labor Rata Per Hour - Cost Plus Fixed Fee $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $7.25 $7.25 $7.25 $7.25 7.25 7.25 -
Maximum Labor Rate Per Hour - Cost Plus Fixed Fee $ 56.00 $ 42.50 S 31.00 % 30.00 $ 30.00 $26.50 $22.50 $32.00 $24.00 32 24 

Labor Rate Per Hour (90% of Max Rate) $ 50.40 $ 38.25 $ 27.90 S 27.00 $ 27.00 $23.85 $20.25 $28.80 $21.60 28.8 21.6 

$0.00 0 

FC 300 (320) General Function - Inspection of Work in Progress and Project 
Records 0 0 

Inspection of Work 892 1734 151 2625 

Maintain Protect Records 267 520 46.5 788 

Verify Material Information 89 173 15.5 263 

Prepare Monthly Estimates 89 173 15.5 263 

Maintain RFI s 89 173 15.5 263 

Administer MOH 89 173 15.5 263 

Storm Water Management 89 173 15.5 263 

Contract Administration 89 174 15.5 263 

Construction Scheduling Support Services 90 174 15.5 264 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 1,783 3,467 310 5250 

Direct Labor Cost $ 50.40 J 38.25 $ 27.90 i 27.00 $ 27.00 * 23.85 3 20.25 $ 28.80 $ 2160 $ 28.80 t 21.60 $ 393.74 315 

Direct Labor Cost • OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 123.67 $ 93.86 $ 68.46 $ 66.25 $ 66.25 $ 58.52 $ 49.69 $ 70.67 $ 53.00 $ 70.67 $ 53.00 $ 1,167.28 $ 774.05 

Sub-Total Labor Coat $ $ $ $ $ $ $ $ $ $ 126,003.61 $ 183,758.21 $ 33,298 39 $ 309,761 82 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ * $ $ * $ * $ $ $ 138,603.97 * 202.134.03 * 36,628.23 $ 340,738.00 

$0.00 0 
FC 300 (330) General Function Job Control 0 0 

Perform Sampling and Testing 107 208 18.6 315 

Review and Recommend approval or rejection 143 277 24.8 420 

Maintain Testing Documentation 107 208 18 315 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 357 693 62 1050 

Direct Labor Cost $ 50.40 S 38.25 $ 27.90 $ 27 00 $ 27.00 $ 23.85 $ 20.25 $ 28.80 $ 21.60 S 28.80 $ 21.60 $ 393.74 315 

Direct Labor Cost + OH =1 • 1.9646 (Office) 1+1.4538 (Field) $ 123.67 $ 93.86 $ 68.46 $ 66.25 $ 66.25 $ 58.52 % 49.69 $ 70.67 I 53.00 $ 70.67 $ 53.00 $ 1,167.28 774 

Sub-Total Labor Cost $ $ t $ $ $ $ $ $ $ 25,228.99 $ 36,730.44 $ 6.659.68 $ 61,959.43 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST * $ * $ * $ * t $ $ 27,751.89 $ 40,403.48 $ 7,325.65 $ 68,155.37 

0 0 

FC 300 (352) General Function Final Construction Documents 0 0 

Prepare Final Construction Documents 18 35 3.1 53 

Punch List 18 34 3.1 52 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 36 69 6 105 

Direct Labor Cost $ 50 40 $ 38.25 $ 27.90 $ 27.00 $ 27.00 $ 23.85 $ 20.25 $ 28.80 $ 21.60 $ 28.80 $ 21.60 $ 393.74 315 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) S 123.67 $ 93.86 $ 68.46 $ 66.25 S 66.25 $ 58.52 $ 49.69 $ 70.67 $ 53.00 $ 70.67 $ 53.00 $ 1.167.28 774 

Sub-Total Labor Cost » t $ $ $ J $ $ t $ 2,544.10 t 3,657.14 t 640.35 $ 6.201.24 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ * * $ * t $ $ 2,798.51 S 4,022.86 $ 704.39 $ 6,821.36 

0 

FC 300 (390) General Function Construction Engineering Not Otherwise Classified 0 

Post Letting Activities Prior To Construction 14 28 3 42 

Pie-Construction Meetings 14 28 3 42 

Activities During Construction 14 28 3 42 

Disputes And Claims 14 28 2 42 

Internal And External Audits 15 27 1 42 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 71 139 12 210 

Direct Labor Cost $ 50.40 $ 38.25 i 27.90 % 27.00 $ 27.00 t 23.85 $ 20.25 $ 28.80 $ 21.60 $ 28.80 $ 21.60 $ 393.74 315 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 123.67 $ 93.86 $ 68.46 t 66.25 $ 66.25 $ 58 52 $ 49.69 $ 70.67 S 53.00 $ 70.67 $ 53.00 $ 1,167.28 774 

Sub-Total Labor Cost $ i $ $ $ $ $ $ * $ 5,017.53 $ 7,367.29 $ 1,280 71 $ 12,384.82 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ * t * $ $ * * * $ 5,51928 % 8.104.02 t 1,408.78 $ 13,623.30 

TOTAL LABOR COST 

i 0 

TOTAL LABOR COST * $ $ J $ $ 1 * $ $ S 277,207.95 $ 404,268.06 t 73,115.59 $ 681.475.99 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC (3% Escalation • Office Rates for 2018 • 
Sub Provider: East Texas Testing Laboratory, Inc. 
IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

zi) 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 
PROJECT 

MANAGER 

SENIOR 

ENGINEER 

PROJECT 

ENGINEER 

DESIGN 

ENGINEER 
ENGINEER IN 

TRAINING 

SENIOR 
ENGINEER 

TECH 

ENGINEER 
TECH 

SENIOR 
CADD 

OPERATOR 

CADD 

OPERATOR 

RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 
TOTAL HOME 
OFFICE HRS & 

COSTS 

Minimum Labor Rate Per Hour - Cost Plus Fixed Fee $ 7.25 $ 7.25 t 7.25 $ 7.25 $ 7.25 $ 7.25 $ 725 $ 7.25 $ 7.25 $ 7.25 $ 7.25 

Maximum Labor Rate Per Hour • Cost Plus Fixed Fee $ 72.60 S 64.89 S 49.44 $ 43.25 $ 31.93 $ 38.11 $ 30.90 $ 32.96 $ 28.84 $ 32.96 $ 24.72 

Labor Rate Per Hour (90% of Max Rate) $ 65.34 $ 58.40 $ 44.50 $ 38.93 $ 28.74 $ 34.30 $ 27.81 $ 29.66 $ 25.96 $ 29.66 S 22.25 

CSJ: 1066-02-076 HOME OFFICE OVERHEAD RATE 

FC 130 (130) Right-of-Way Date 

Utility Adjustment coordination 8 5 13 

Utility Engineering 8 5 13 

Project Management 8 5 13 

Utility Accomodation Coordination 9 5 14 

Utility Inspection/Verification 9 6 15 

Sub-Total Labor Hours 0 0 42 0 0 0 0 0 0 0 26 68 

Direct Labor Cost $ 65.34 $ 58.40 $ 44.50 $ 38.93 i 28.74 $ 34.30 $ 27.81 $ 29.66 $ 25.96 $ 29.66 $ 22.25 $ 405.54 

Direct Labor Cost • OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 193.71 S 173.14 $ 131.91 $ 116.40 $ 85.19 t 101.68 $ 82.45 S 87.94 $ 76.95 $ 87.94 $ 65.96 $ 1,202.26 

Sub-Total Labor Cost $ $ S 5,540.34 $ $ t $ $ $ $ $ 1,714.87 S 7.255.21 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ 6,094.37 * $ $ $ $ $ $ $ 1,886.35 $ 7,980.73 

0 

FC 145 (145,164) Managing Contracted/Donated PE 0 

Prepare Monthly Progress Reports 2 1 3 

Develop and Maintain Project Schedule 4 3 7 

Meet on Scheduled basis with STATE 4 3 7 

Prepare, Distribute and file correspondence 2 1 3 

Prepare and Distribute Meeting minutes 4 3 7 

Document Phon Calls 5 2 7 

Sub-Total Labor Hours 0 0 21 0 0 0 0 0 0 0 13 34 

Direct Labor Cost $ 65.34 $ 58.40 $ 44.50 $ 38.93 $ 28.74 $ 34.30 $ 27.81 $ 29.66 $ 25.96 $ 29.66 $ 22.25 $ 405.54 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 193.71 t 173.14 $ 131.91 $ 115.40 $ 85.19 $ 101.68 $ 82.45 $ 87.94 $ 76.95 $ 87.94 $ 65.96 $ 1,202.26 

Sub-Total Labor Cost $ $ $ 2,770.17 $ $ $ $ $ $ $ $ 857.43 $ 3,627.60 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ 3,047.19 $ $ $ $ $ $ $ $ 943.18 $ 3,990.36 

0 

FC 160 (163) Roadway Design 0 

Utility Engineering Investigation 4 3 7 

Prepare Monthly Progress Reports 4 2 6 

Sub-Total Labor Hours 0 0 8 0 0 0 0 0 0 0 5 13 

Direct Labor Cost $ 65.34 $ 58.40 $ 44.50 $ 38.93 $ 28.74 $ 34.30 $ 27.81 $ 29.66 $ 25.96 $ 29.66 $ 22.25 $ 405.54 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 193.71 $ 173.14 $ 131.91 $ 115.40 $ 85.19 $ 101.68 $ 82.45 $ 87.94 $ 76.95 $ 87.94 $ 65.96 $ 1,202.26 

Sub-Total Labor Cost $ $ $ 1,055.30 $ $ S $ $ $ $ $ 303.40 $ 1.358.70 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ J $ 1,160.83 $ $ $ $ $ $ $ $ 333.74 $ 1,494.57 

$ 
FC 309 (309) Design Verif/Changes/Atter 0 

Change Orders 10 7 17 

Submittal, Tracking and Approval of Shop Drawings 11 6 17 

Sub-Total Labor Hours 0 0 21 0 0 0 0 0 0 0 13 34 

Direct Labor Cost $ 65.34 $ 58.40 $ 44.50 $ 38.93 $ 28.74 $ 34.30 $ 27.81 $ 29.66 $ 25.96 $ 29.66 $ 22.25 $ 405.54 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 193.71 $ 173.14 $ 131.91 $ 115.40 $ 85.19 $ 101.68 S 82.45 $ 87.94 $ 76.95 $ 87.94 $ 65.96 $ 1,202.26 

Sub-Total Labor Cost $ $ $ 2,770.17 $ $ $ $ $ $ $ $ 857.43 $ 3,627.60 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ 3,047.19 s $ $ $ $ $ $ $ 943.18 $ 3,990.36 
$0.00 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC {3% Escalation - Office Rates for 2018 - 21) 
Sub Provider: East Texas Testing Laboratory, Inc. 

IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 
PROJECT 

MANAGER 

SENIOR 

ENGINEER 

PROJECT 

ENGINEER 

DESIGN 

ENGINEER 
ENGINEER IN 

TRAINING 

SENIOR 
ENGINEER 

TECH 

ENGINEER 

TECH 

SENIOR 
CADD 

OPERATOR 

CADD 

OPERATOR 

RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 
TOTAL HOME 
OFFICE HRS & 

COSTS 

Minimum Labor Rate Per Hour - Cost Plus Fixed Fee $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 

Maximum Labor Rate Per Hour - Cost Plus Fixed Fee $ 72.60 $ 64.89 $ 49.44 $ 43.25 $ 31.93 $ 38.11 $ 30.90 $ 32.96 $ 28.84 $ 32.96 $ 24.72 

Labor Rate Per Hour (90% of Max Rate) i 65.34 t 58.40 $ 44.50 $ 38.93 $ 28.74 $ 34.30 $ 27.81 $ 29.66 $ 25.96 $ 29.66 $ 22.25 

F( ; 300 (310) General Function Project Supervision 0 

Traffic Control Inspection 19 12 31 

Project Coordination (meetings, analyze monthly CPM schedule) 25 16 41 

Project Correspondence 18 11 29 

Sub-Total Labor Hours 0 0 62 0 0 0 0 0 0 0 39 101 

Direct Labor Cost $ 65.34 $ 58.40 $ 44.50 $ 38.93 $ 28.74 S 34.30 $ 27.81 $ 29.66 $ 25.96 $ 29.66 $ 22.25 $ 405.54 

Direct Labor Cost + OH =1 + 1.9646 (Office) U1.4538 (Field) $ 193.71 $ 173.14 $ 131.91 I 115.40 $ 85.19 $ 101.68 $ 82.45 $ 87.94 $ 76.95 $ 87.94 $ 65.96 $ 1,20226 

Sub-Total Labor Cost $ $ $ 8,178.60 $ $ S $ $ $ $ $ 2,572.30 $ 10,750.90 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ 8,996.46 $ s $ $ $ $ $ $ 2.829.53 $ 11,825.99 

$0.00 

FC 300 (320) General Function • Inspection of Work In Progress and Project Records 0 

Inspection of Work 107 68 175 

Maintain Project Records 31 20 51 

Verify Material Information 10 7 17 

Prepare Monthly Estimates 10 7 17 

Maintain RFI's 10 7 17 

Administer MOH 10 7 17 

Storm Water Management 10 7 17 

Contract Administration 10 7 17 

Construction Scheduling Support Services 10 7 17 

Sub-Total Labor Hours 0 0 208 0 0 0 0 0 0 0 130 338 

Direct Labor Cost $ 65.34 $ 58.40 $ 44.50 $ 38.93 i 28.74 $ 34.30 $ 27.81 $ 29.66 $ 25.96 $ 29.66 S 22.25 $ 405.54 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 193.71 $ 173.14 $ 131.91 $ 115.40 $ 85.19 $ 101.68 $ 82.45 $ 87.94 $ 76.95 $ 87.94 $ 65.96 $ 1,202.26 

Sub-Total Labor Cost $ $ $ 27.437.87 $ $ $ $ $ $ $ $ 8,574.33 $ 36,012.21 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ 30,181.66 $ $ $ $ $ $ $ $ 9,431.77 $ 39,613.43 
$0.00 

FC 300 (330) General Function Job Control 0 

Perform Sampling and Testing 12 8 20 

Review and Recommend approval or rejection 17 10 27 

Maintain Testing Documentation 13 8 21 

Sub-Total Labor Hours 0 0 42 0 0 0 0 0 0 0 26 68 

Direct Labor Cost $ 65.34 $ 58.40 S 44.50 $ 38.93 $ 28.74 $ 34.30 $ 27.81 $ 29.66 $ 25.96 $ 29.66 $ 22.25 $ 405.54 

Direct Labor Cost + OH »1 + 1.9646 (Office) 1+1.4538 (Field) $ 193.71 $ 173.14 $ 131.91 J 115.40 $ 85.19 $ 101.68 $ 82.45 $ 87.94 $ 76.95 $ 87.94 $ 65.96 $ 1,202.26 

Sub-Total Labor Cost $ $ $ 5.540.34 * $ $ $ $ $ $ $ 1,714.87 $ 7,255.21 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ 6,094.37 $ $ $ $ $ $ $ $ 1.886.35 $ 7,980.73 
0 

FC 300 (352) General Function Final Construction Documents 0 

Prepare Final Constnjction Documents 2 1 3 

Punch List 2 2 4 

Sub-Total Labor Hours 0 0 4 0 0 0 0 0 0 0 3 7 

Direct Labor Cost $ 65.34 $ 58.40 $ 44.50 $ 38.93 $ 28.74 $ 34.30 $ 27.81 $ 29.66 $ 25.96 $ 29.66 $ 22.25 $ 405.54 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 193.71 $ 173.14 $ 131.91 $ 115.40 $ 85.19 $ 101.68 $ 82.45 $ 87.94 $ 76.95 $ 87.94 $ 65.96 $ 1,202.26 

Sub-Total Labor Cost S $ $ 527.65 $ $ $ $ $ $ $ $ 197.87 $ 725.52 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ 580.42 $ $ t $ $ * $ $ 217.66 $ 798.07 

$ 
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Contract No. 02-6SDP5012 
PS No. 5035 

Breakdown by FC (3% Escalation - Office Rates for 2018 - 21) 
Sub Provider: East Texas Testing Laboratory, Inc. 
IH 30/SH 360interchange A T T A C H M E N T E - FEE S C H E D U L E 

METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construction Engineering and Inspection Services 
PROJECT 

MANAGER 

SENIOR 

ENGINEER 

PROJECT 

ENGINEER 

DESIGN 

ENGINEER 
ENGINEER IN 

TRAINING 

SENIOR 
ENGINEER 

TECH 

ENGINEER 
TECH 

SENIOR 
CADD 

OPERATOR 

CADD 

OPERATOR 

RECORDS 

KEEPER 
ADMIN/ 

CLERICAL 
TOTAL HOME 
OFFICE HRS & 

COSTS 
Minimum Labor Rate Per Hour - Cost Plus Fixed Fee S 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 
Maximum Labor Rate Per Hour - Cost Plus Fixed Fee $ 72.60 $ 64.89 $ 49.44 $ 43.25 $ 31.93 $ 38.11 $ 30.90 $ 32.96 $ 28.84 S 32.96 $ 24.72 
Labor Rate Per Hour (90% of Max Rate) $ 65.34 $ 58.40 $ 44.50 $ 38.93 $ 28.74 $ 34.30 $ 27.81 $ 29.66 £ 25.96 $ 29.66 $ 22.25 

FC 300 (390) General Function Construction Engineering Not Otherwise Classified 0 

Post Letting Activities Prior To Construction 2 1 3 
Pre-Construction Meetings 2 1 3 

Activities During Construction 2 1 3 
Disputes And Claims 1 1 2 
Internal And External Audits 1 1 2 

Sub-Total Labor Hours 0 0 8 0 0 0 0 0 0 0 5 13 
Direct Labor Cost $ 65.34 $ 58.40 $ 44.50 $ 38.93 $ 28.74 $ 34.30 $ 27.81 $ 29.66 t 25.96 S 29.66 $ 22.25 $ 405.54 
Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 193.71 $ 173.14 $ 131.91 $ 115.40 $ 85.19 £ 101.68 $ 82.45 $ 87.94 £ 76.95 $ 87.94 $ 65.96 $ 1,202.26 
Sub-Total Labor Cost $ $ $ 1,055.30 $ $ $ % $ $ $ $ 329.78 $ 1.385.08 
Fbted Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 
TOTAL LABOR COST $ $ $ 1,160.83 $ $ $ $ $ $ $ S 36276 $ 1,523.59 

TOTAL LABOR COST 
$ 

TOTAL LABOR COST 1 * $ 60,363.32 $ $ $ $ $ * $ S 18,834.52 $ 79.197.83 

Page 58 of 63 Attachment E - Fee Schedule 



Contract No. 02-6SDP5035 
PS No. 5035 

Breakdown by FC (3% Escalation • Field Rates for 2018 - 21) 
Sub Provider: East Texas Testing Laboratory, Inc 
IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construct ion Engineering and Inspection Services 

RESIDENT 

ENGINEER 

FIELD 

ENGINEER 

ENGINEER IN 

TRAINING 

SENIOR 

CONSTRUCTION 

INSPECTOR 

CONSTRUCTION 

INSPECTOR 

Dl 

CONSTRUCTION 

INSPECTOR 

II 

CONSTRUCTION 

INSPECTOR 

1 

RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 

SR ENGINEER 

TECH 

OA TESTING 

ENGINEER 

TECH 

OA TESTING 

TOTAL HOME 
OFFICE HRS & 

COSTS 

TOTAL FIELD 
OFFICE HRS & 

COSTS 

Minimum Labor Rate Per Hour - Cost Plus Fixed Fee $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 725 $ 7.25 $ 725 $ 7.25 $ 7.25 $ 7.25 $ 725 

Maximum Labor Rate Per Hour • Cost Plus Fixed Fee $ 57.68 i 43.78 $ 31.93 $ 30.90 S 30.90 $ 27.30 $ 23.18 $ 32.96 $ 24.72 $ 32.96 i 24.72 

Labor Rate Per Hour (80% of Max Rate) S 51.91 $ 39.40 $ 28.74 $ 27.81 $ 27.81 $ 24.57 $ 20.86 $ 29.66 $ 22.25 $ 29.66 $ 22.25 

CSJ: 1068-02-076 FIELD OVERHEAD RATE 

FC 130 (130) Right-of-Way Data 

Utility Adjustment coordination 90 180 13 270 

Utility Engineering 90 180 13 270 

Project Management 90 180 13 270 

Utility Accomodation Coordination 90 180 142 270 

Utility Inspection/Verification 91 181 15 272 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 461 901 68 1,352 

Direct Labor Cost $ 51.91 $ 39.40 $ 28.74 $ 27.81 $ 27.81 $ 24.57 $ 20.66 S 29.66 $ 2225 $ 29.66 $ 22.25 $ 405.54 $ 324.93 

Direct Labor Cost + OH =1 + 1.8640 (Office) 1+1.4530 (Field) $ 127.38 $ 96.66 $ 70.51 $ 8824 $ 68.24 $ 60.29 $ 51.19 $ 72.79 i 54.59 $ 72.79 $ 54.59 $ 1.20226 $ 797.31 

Sub-Total Labor Cost t $ $ $ $ $ $ $ $ $ 32,828.07 $ 49.187.52 S 7,255.21 $ 82,015.60 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ % $ t $ $ * » S 36,110.88 $ 54.10627 $ 7,980.73 $ 90217.15 

0 0 

FC145 (145,164) Managing Contracted/Donated Pf 0 0 

Prepare Monthly Progress Reports 23 45 3.38 68 

Develop and Maintain Project Schedule 45 90 6.76 135 

Meet on Scheduled basis with STATE 45 90 6.76 135 

Prepare, Distribute and file correspondence 23 45 3.38 68 

Prepare and Distribute Meeting minutes 45 90 6.76 135 

Document Phon Calls 44 91 7 135 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 225 451 34 676 

Direct Labor Cost % 51.91 $ 39.40 $ 28.74 $ 27.81 $ 27.81 i 24.57 $ 20.86 $ 29.66 $ 22.25 $ 29.66 $ 22.25 $ 405.54 $ 324.93 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 127.38 S 96.68 $ 70.51 $ 6824 $ 68.24 S 60.29 $ 51.19 $ 72.79 t 54.59 $ 72.79 $ 54.59 $ 1.202.26 $ 797.31 

Sub-Total Labor Cost S * $ $ S $ $ $ $ $ 16,377.64 $ 24.621.06 $ 3,627.60 $ 40.998.70 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ s $ t * $ $ $ $ 18,015.41 $ 27,083.16 $ 3,990.36 $ 45,098.57 

0 0 

FC 160 (163) Roadway Design 0 0 

Utility Engineering Investigation 45 90 6.76 135 

Prepare Monthly Progress Reports 45 90 6.16 135 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 90 180 13 270 

Direct Labor Cost $ 51.91 $ 39.40 $ 28.74 $ 27.81 $ 27.81 $ 24.57 $ 20.86 $ 29.66 $ 2225 $ 29.66 $ 2225 $ 405.54 $ 324.93 

Direct Labor Cost + OH =1 + 1.6646 (Office) 1+1.4538 (Field) $ 127.38 $ 96.68 $ 70.51 $ 6824 i 6824 $ 6029 $ 51.19 $ 72.79 $ 54.59 $ 72.79 $ 54.59 $ 1,20226 $ 797.31 

Sub-Total Labor Cost $ $ $ $ J $ $ $ $ $ 6.551.06 $ 9,826.59 $ 1,358.70 $ 16,377.64 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST s $ $ * * * $ t % $ 7206.18 $ 10,80924 $ 1,494.57 $ 18,015.41 

$ $ 
FC 309 (309) Design VertffChanges/Alter 0 0 

Change Orders 113 225 16.9 338 

Submittal. Tracking and Approval of Shop Drawings 112 226 17 338 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 225 451 34 676 

Direct Labor Cost $ 51.91 i 39.40 $ 28.74 $ 27.81 $ 27.81 $ 24.57 $ 20.86 $ 29.66 $ 22.25 $ 29.66 $ 2225 $ 405.54 $ 324.93 

Direct Labor Cost + OH =1 + 1.9846 (Office) 1+1.45)8 (Field) $ 127.38 $ 96.68 $ 70.51 $ 68.24 S 6824 $ 6029 $ 51.19 $ 72.79 $ 54.59 S 72.79 J 54.59 * 1,20226 $ 797.31 

Sub-Total Labor Cost $ $ $ $ % $ $ $ $ $ 16,377.64 $ 24.621.06 * 3,627.60 $ 40.998.70 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ $ * S $ $ s * 18,015.41 t 27,083.16 * 3,990.36 $ 45,098.57 

$0.00 $0.00 

FC 300 (310) General Function Project Supervision 0 0 

Traffic Control Inspection 203 406 31 609 

Projecl Coordination (meetings, analyze monthly CPM schedule) 270 541 40.56 811 

Project Correspondence 203 405 29 608 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 676 1,352 101 2,028 

Direct Labor Cost $ 51.91 $ 39.40 $ 28.74 $ 27.81 $ 27.81 $ 24.57 S 20.86 $ 29.66 S 2225 $ 29.66 $ 2225 $ 405.54 $ 324.93 

Direct Labor Cost + OH - 1 + 1.9646 (Office) 1+1.4538 (Field) $ 127.36 $ 96.68 $ 70.51 $ 6824 $ 68.24 $ 6029 $ 51.19 t 72.79 i 54.59 S 72.79 $ 54.59 $ 1202.26 $ 797.31 

Sub-Total Labor Cost s $ $ $ $ $ S $ $ $ 49,205.72 $ 73.608.58 $ 10,750.90 $ 123,01429 

Fixed Fee (10%) 10% 10% 10% 10% 10% | 10% 10% 10% 10% 10% 10% 10% 10% 
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Contract No. 02-6SDP5035 
PS No. 5035 

Breakdown by FC (3% Escalation - Field Rates for 2018 - 21) 
Sub Provider: East Texas Testing Laboratory, Inc 
IH 30/SH 360 Interchange 

CSJ: 1068-02-076 

ATTACHMENT E - FEE SCHEDULE 
METHOD OF PAYMENT - COST PLUS FIXED FEE 

TASK DESCRIPTION 

Construct ion Engineering and Inspection Services 

RESIDENT 

ENGINEER 

FIELD 

ENGINEER 

ENGINEER IN 

TRAINING 

SENIOR 

CONSTRUCTION 

INSPECTOR 

CONSTRUCTION 

INSPECTOR 

III 

CONSTRUCTION 

INSPECTOR 

II 

CONSTRUCTION 

INSPECTOR 

I 

RECORDS 

KEEPER 

ADMIN/ 

CLERICAL 

SR ENGINEER 

TECH 

OA TESTING 

ENGINEER 

TECH 

QA TESTING 

TOTAL HOME 
OFFICE HRS & 

COSTS 

TOTAL FIELD 
OFFICE HRS & 

COSTS 

Minimum Labor Rate Per Hour • Coat Plus Fixed Fee $ 7.25 $ 7.25 $ 725 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 7.25 $ 725 $ 7.25 

Maximum Labor Rate Per Hour - Cost Plus Fixed Fee $ 57.68 $ 43.78 $ 31.93 $ 30.90 $ 30.90 $ 27.30 $ 23.18 $ 32.96 $ 24.72 $ 32.96 $ 24.72 

Labor Rate Per Hour (00% of Max Rate) % 51.91 $ 39.40 i 28.74 $ 27.81 $ 27.81 J 24.57 $ 20.86 S 29.66 $ 22.25 $ 29.66 $ 2225 

TOTAL LABOR COST $ * * $ $ $ $ $ $ $ 54,12629 $ 81,188.43 $ 11,825.99 $ 135,315.72 

$0.00 $0.00 

FC 300 (320) General Function - Inspection of Work in Progress and Project 
Records 

0 0 

Inspection of Work 1126 2254 175 3380 

Maintain Project Records 338 676 50.7 1014 

Verify Material Information 113 225 16.9 338 

Prepare Monthly Estimates 113 225 16.9 338 

Maintain RFI's 113 225 16.9 338 

Administer MOH 113 225 16.9 338 

Storm Water Management 113 225 16.9 338 

Contract Administration 112 226 16.9 338 

Construction Scheduling Support Services 112 226 16.9 338 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 2253 4,507 338 6,760 

Direct Labor Cost $ 51.91 $ 39.40 $ 28.74 $ 27.81 $ 27.81 $ 24.57 $ 20.86 $ 29.66 $ 2225 $ 29.66 t 22.25 $ 405.54 $ 324.93 

Direct Labor Cost + OH =1 + 1.0640 (Office) 1+1.4538 (Field) $ 127.38 $ 96.68 $ 70.51 5 68.24 $ 68.24 $ 60.29 $ 51.19 $ 72.79 S 54.59 $ 72.79 $ 54.59 $ 1,202.26 $ 797.31 

Sub-Total Labor Cost $ $ $ $ $ $ $ % $ $ 163.994.80 $ 246,052.25 $ 36,012.21 $ 410,047.04 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ $ $ $ J $ $ * $ 180,38428 $ 270,657.47 $ 39,613.43 $ 451,051.74 

$0.00 $0.00 

FC 300 (330) General Function Job Control 0 0 

Perform Sampling and Testing 135 270 20.28 405 

Review and Recommend approval or rejection 180 361 27.04 541 

Maintain Testing Documentation 136 270 20.8 406 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 451 901 68 1,352 

Direct Labor Cost $ 51.91 $ 39.40 $ 28.74 S 27.81 $ 27.81 $ 24.57 $ 20.86 % 29.66 $ 22.25 $ 29.66 i 22.25 $ 405.54 $ 324.93 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1*1.4518 (Field) $ 127.38 $ 96.66 $ 70.51 S 68.24 $ 68.24 $ 60.29 $ 51.19 $ 72.79 $ 54.59 $ 72.79 t 54.59 $ 1,20226 $ 797.31 

Sub-Total Labor Cost $ $ $ * $ $ $ $ $ $ 32,828.07 $ 49210.45 $ 725521 $ 82,038.52 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ * $ f $ $ $ t $ $ 36,110.68 $ 54,131.48 $ 7,980.73 % 60242.38 

$ $ 
FC 300 (352) General Funct ion Final Construct ion Documents $ 0 FC 

Prepare Final Construction Documents 23 45 $ 3.38 68 

FC 

Punch List 22 45 $ 4.08 67 

FC 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 45 90 7 135 

FC 

Direct Labor Cost $ 51.91 $ 39.40 5 28.74 $ 27.81 $ 27.81 $ 24.57 $ 20.86 $ 29.66 $ 2225 $ 29.66 $ 2225 $ 405.54 $ 324.93 

FC 

Direct Labor Cost + OH - 1 +1.9646 (Office) 1+1.4538 (Field) * 127.38 $ 96.68 $ 70.51 $ 68.24 i 68.24 $ 60.29 $ 51.19 $ 72.79 $ 54.59 $ 72.79 $ 54.59 $ 1,202.26 $ 797.31 

FC 

Sub-Total Labor Cost * $ $ $ $ $ $ $ $ $ 3,275.53 $ 4.91329 $ 725.52 $ 8,188.82 

FC 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

FC 

TOTAL LABOR COST $ * $ * $ $ $ $ $ $ 3,603.08 $ 5,404.62 $ 768.07 % 9,007.70 

$ $ 
FC 300 (390) General Funct ion Construct ion Engineering Not Otherwise Classif ied $ 0 FC 

Post Letting Activities Prior To Construction 18 36 $ 2.70 54 

Pre-Construction Meetings 18 36 $ 2.70 54 

Activities During Construction 18 36 $ 2.70 54 

Disputes And Claims 18 36 $ 2.04 54 

Intemai And External Audits 18 36 $ 2.04 54 

Sub-Total Labor Hours 0 0 0 0 0 0 0 0 0 SO 180 13 270 

Direct Labor Cost $ 51.91 $ 39.40 $ 28.74 $ 27.61 $ 27.81 $ 24.57 $ 20.86 S 29.66 $ 22.25 $ 29.66 i 22.25 $ 405.54 $ 324.93 

Direct Labor Cost + OH =1 + 1.9646 (Office) 1+1.4538 (Field) $ 127.38 $ 96.68 $ 70.51 $ 68.24 $ 68.24 $ 60.29 $ 51.18 $ 72.79 S 54.59 i 72.79 $ 54.59 $ 1.202.26 $ 797.31 

Sub-Total Labor Cost $ $ $ $ $ $ $ $ $ $ 6,551.06 $ 9,826.59 $ 1,385.08 $ 16,377.64 

Fixed Fee (10%) 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 10% 

TOTAL LABOR COST $ $ * $ $ $ $ $ $ $ 7206.16 $ 10,80924 $ 1,623.59 $ 18.015.41 

$ $ 
TOTAL LABOR COST $ $ $ » * * $ $ $ $ 360,788.55 $ 541274.10 $ 79,197.83 $ 902,062.65 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: East Texas Testing Laboratories, Inc. 

TESTING MATERIALS » of UNITS RATE UNIT TEST CODE AMOUNT 
Field Concrete Testing. 

Sieve Analysis of Fine and Course Aggregate 42 $82.00 each TEX 401-A $3,444.00 
Air Content of Freshly mixed Concrete by the Volumetric 
Method 

0 $57.00 
hrty ASTM C 173 $0.00 

Air Content of Freshly mixed Concrete by the Pressure Method 0 $57.00 hrly ASTM C 231 $0.00 

Slump of Hydraulic Cement Concrete 0 $57.00 hrty ASTM C 143 $0.00 
Unit Weight, vie Id, and Air content of Concrete 0 $57.00 •hrty ASTM C 138 $0.00 
Making and Curing Concrete Test Specimens 0 $57.00 hrty ASTM C 31 $0.00 
Ftexural Strength of Concrete Using Simple Beam Third-Point 
Loading 

0 $30.00 each ASTM C 78 $0.00 

msmmmms timmmmfflm. imwBmmiBa, mmmmmssm. 
Soils twmwwKaa* wsmmmmm 
Surveying and Sampfing Soils for Highways (TxPAV or NICET 
Certified Technician Time) 

0 $67.50 
hrly 

Tex-10O-E $0.00 

Preparing Soil and Flexfole Base Materials for Testing (TxPAV 
or NICET Certified Technician Time) 

42 $67.50 
hrty Tex -101-E $2,835.00 

Determinhg Moisture Content in Soils Materials 346 $8.00 each Tex-103-E $2,768.00 
Determining Liquid Limits of Soils 129 $30.00 each Tex-104-E $3,870.00 
Determining Plastic Limit of Soils 129 $30.00 each Tex-105-E $3,870.00 
Determining the Bar Linear Shrinkage of Soils 4 $42.00 each Tex-107-E $168.00 
Determining the Specific Gravity of SoDs 0 $50.00 each Tex-108-E $0.00 
Particle Size Analysis of Soils 74 $75.00 each Tex-110-E $5,550.00 
Determining the Amount of Material in Soils Finer than the 75 
m (No. 200) Sieve 

0 $33.00 each Tex-111-E $0.00 

Laboratory Compaction Characteristics and Moisture-Density 
Relationship of Base Materials 

16 $265.00 each Tex-113-E $4,240.00 

Laboratory Compaction Characteristics and Moisture-Density 
Relationship of Subgrade, Embankment Soils and Backfill 
Materials 

10 $210.00 each Tex-114-E $2,100.00 

Field Method for Determining In-Place Density of Soils and 
Base Materials 

656 $65.00 
hrty Tex-115-E $42,640.00 

Ball MU Method for Determining In-Place Density of Soils and 
Base Materials 

2 $182.50 each Tex-116-E $365.00 

Triaxial Compression for Disturbed SoDs and Base Materials 3 $1,435.00 each Tex-117-E $4,305.00 

Soil-Cement Testing 0 $425.00 each Tex-120-E $0.00 
SoH-Lime Testing (4 points) 3 $425.00 each Tex-121-E $1275.00 
Determining Soil pH 21 $45.00 each Tex-128-E $945.00 
Measuring the Resistivity of Soi Materials 21 $140.00 each Tex-129-E $2,940.00 
Slurry Testing 0 $67.50 hrty Tex-130-6 $0.00 
Texas Cone Penetration 0 $25.00 each Tex-132-E $0.00 
Measuring Thickness of Pavement Layer 10 $57.00 hrly Tex-140-E $570.00 
Determining Sulfate Content In Soils-Colorimetric Method 0 $106.00 each Tex-145-E $0.00 
Molding, Testing, and Evaluating Bituminous Black Base 
Materials 

0 $75.00 each Tex-126-E $0.00 

Consolidated Undrained Triaxial Compression Test for 
Undisturbed Soils (3 points) 

0 $725.00 each Tex-131-E $0.00 

Determining Sulfate Content In Soils-Colorimetric Method 0 $106.00 each Tex-145-E $0.00 
Standard Compaction Proctor 0 $210.00 each D-698 $0.00 
Modified Compaction Proctor 0 $215.00 each D-1557 $0.00 
California Bearing Ratio (CBR), Natural SoH 0 $180.00 each D-1883 $0.00 
CBR with Additive 0 $200.00 each D-3668 $0.00 
Unconfined Compression - Soil 0 $50.00 each 0-2188 $0.00 
Unconfined Compression - Rock 0 $55.00 each D-2938 $0.00 
Permeability - Constant Head 0 $220.00 each 0 2434 $0.00 
PermeablBty w/Back Pressure Saturation 0 $355.00 each D-5084 $0.00 
Hydrometer 0 $95.00 each D-422 $0.00 
Organic Content 0 $50.00 each 0 2 9 7 4 $0.00 
Unconsolidated Undrained (Q-Test) - 3 Point Method 0 $95.00 each 0-2850 $0.00 
Consolidation Test 0 $400.00 each 0-2435 $0.00 
Free Swan Test - Method B (Percent Swell Under Applied 
Load) 

0 $110.00 each D-4546 $0.00 

Constant Volume Swell Test (Swell Pressure and Percent 
Swell) - Method C 

0 $100.00 each D-4546 $0.00 

Direct Shear Test (3 Points) 0 $375.00 each $0.00 
Pinhole Test 0 $125.00 each $0.00 
Crumb Test 0 $50.00 each 0-4647 $0.00 
Double Hydrometer 0 $160.00 each 0-4221 $0.00 

mmmmmmmmLmmmmmmmm ^mmmmmm. mmmm&m mummmm m®msmm®! 
Bituminous Mixtures mmmmmm ^sWAkaB^aeBW 

Sieve Analysis of Fine and Water Absorption of Aggregates 
0 

$75.00 each Tex-200-F $0.00 

Bulk Specific Gravity and Water Absorption of Aggregates 
0 

$85.00 each Tex-201-F $0.00 

Apparent Specific Gravity of Material Finer Than No. 50 (300 
um) Sieve 0 

$50.00 each Tex-202-F $0.00 
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Contract No. 02-6SDP5012 
PS No. 5035 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: East Texas Testing Laboratories, Inc. 

TESTING MATERIALS # of UNITS RATE UNP: TEST CODE AMOUNT 
Sand Equivalent Test 62 $132.50 each Tex-203-F $8,215.00 
Desiqn of Bituminous Mixtures 0 $1.400.00 each Tex-204-F $0.00 
Compacting Test Specimens of Bituminous Mixtures 0 $65.00 each Tex-206-F $0.00 
Determining Density of Compacted Bituminous Mixtures 0 $70.00 hrtv Tex-207-F $0.00 
Test for StabOometer Value of Bituminous Mixtures 0 $80.00 each Tex-208-F $0.00 
Determining Asphalt Content of Bituminous Mixtures by 
Extraction 0 

$175.00 each Tex-210-F $0.00 

Theoretical Maximum Specific Gravity of Bituminous Mixtures 
0 

$68.90 each Tex-227-F $0.00 

Determining Asphalt Content from Asphalt Paving Mixtures by 
the Ignition Method 0 

$150.00 each Tex-236-F $0.00 

Determining Deleterious Material and Decantation Test for 
Coarse Aggregates 24 

$58.30 each Tex-217-F $1,399.20 

Sampling Bituminous Mixtures 0 $70.00 hrtv Tex-222-F $0.00 
Superpave Gyratory Compacting of Test Specimens of 
Bituminous Mixtures 0 

$125.00 each Tex-241-F $0.00 

mmmwwmme mmmmmmm mmmmNaK mmmmmmi. Aggregates & Concrete KmmdMm mmmmmm mcmmzsmm 
Sampling Stone. Gravel. Sand and Mineral Aggregates 0 $60.00 hrtv Tex-400-A $0.00 
Sieve Analysis of Fine and Coarse Aggregate 0 $82.00 each Tex-401-A $0.00 
Fineness Modulus of Fine Aggregate 39 $82.00 each Tex-402-A $3,198.00 
Saturated Surface-Dry Specific Gravity and Absorption of 
Aggregates 

0 $75.00 each Tex-403-A $0.00 

Determining Unit Mass (Weight) of Aggregates 0 $35.00 each Tex-404-A $0.00 
Determining Unit Mass (Weight) of Aggregates 0 $35.00 each Tex-405-A $0.00 
Material Finer Than 75 pm (No. 200) Sieve in Mineral 
Aggregates (Decantation Test fbr Concrete Aggregates) 

13 $40.00 each Tex-406-A $520.00 

Sampfing Freshly Mixed Concrete 0 $57.00 hrtv ASTM C-172 $0.00 
Organic Impurities In Fine Aggregate for Concrete 134 $47.70 each Tex-408-A $6,391.80 

Free Moisture and Water Absorption in Aggregate for Concrete 0 $37.10 each Tex-409-A $0.00 

Abrasion of Coarse Aggregate Using the Los Angeles Machine 0 $200.00 each ASTM C-131 $0.00 

Soundness of Aggregate Using Sodium Sulfate or Magnesium 
Sulfate (5 cycles) 

0 $250.00 each Tex-411-A $0.00 

Determining Deleterious Material in Mineral Aggregate 26 $70.00 each Tex-413-A $1,820.00 
Air Content of Freshly Mixed Concrete by the Volumetric 
Method 

0 $57.00 
hrtv 

ASTM C-173 $0.00 

Slump of Portland Cement Concrete 0 $57.00 hrtv ASTM C-143 $0.00 

Air Content of Freshly Mixed Concrete by the Pressure Method 0 $57.00 
hrty 

ASTM C-231 $0.00 

Unit Weight, Yield, and Air Content (Gravimetric) of Concrete 0 $57.00 
hrly 

ASTM C-138 $0.00 

Compressive Strength of Cylindrical Concrete Specimens 1040 $19.10 each ASTM C-39 $19,864.00 
Measuring Temperature of Freshly Mixed Portland Cement 
Concrete 

0 $57.00 
hrtv 

ASTM C-1064 $0.00 

Determining Pavement Thickness by Direct Measurement 0 $57.00 hrtv Tex-423-A $0.00 
Obtaining and Testing Drilled Cones of Concrete 0 $195.00 each ASTM C-42 $0.00 
Determining Compressive Strength of Grouts 0 $28.50 each Tex-442-A $0.00 
Making and Curing Concrete Test Specimens 0 $57.00 hrty ASTM C-31 $0.00 
Flexural Strength of Concrete Using Simple Beam Third-Point 
Loading 

0 $27.00 each ASTM C-78 $0.00 

Capping Cylindrical Concrete Specimens 0 $5.30 each ASTMC-617 $0.00 
Capping Cylindrical Concrete Specimens 0 $57.00 hrty ASTMC-617 $0.00 
Determining Crushed Face Particle Count 12 $105.00 each Tex-460-A $1,260.00 
Percent Sofids and Voids In Concrete Aggregates 0 $35.00 each $0.00 
Fine or Coarse Aggregate Angularity 0 $105.00 each $0.00 
Flat and Elongated Particles 12 $50.00 each $600.00 
Percentage of Wear 0 $210.00 each $0.00 

Total $125,153.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

AP unit costs are negotiated costs and are not subject to change or adjustment 

UnH Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if applicable, in which the work was done. 

Note: Any direct labor, unit cost or other direct expense classification Included in the contract, but not in a work authorization, Is not eligible for payment under that work 
authorization. 
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ATTACHMENT F - FEE SCHEDULE 
METHOD OF PAYMENT; COST PLUS FIXED FEE 

Sub Provider: Ewt Jtxn Tatting uborelortei. Inc. 
OTHER DIRECT EXPENSES auAHrrry UNIT FIXED/MAX RATE TOTAL 

Rental Car (Includes taxes and fees; Insurance costs wil! not be reimbursed) 11 day Max 565.00 S715.00 
SUV or ATV Rental (Incudes taxes and fees; insurance costs will not be reimbursed) 11 day Max $120.00 $1,320.00 
Construction Truck (Includes operation, and maintenance costs; Insurance costs win not be reimbursed) 83 month Fn.d 51.650.00 S 136,950.00 
Construction Truck 4X4 (Includes operation and maintenance costs; insurance costs will not be reimbursed) 28 month Max $1,800.00 $50,400.00 

Toll Charges 3 •ach Max $3.00 $9.00 
Standard Postage 55 tetter Fixed $0.49 $26.9$ 
Certified Letaer Return Receipt 11 •ach Fixed $6.74 $74.14 
Overnight Mail - letter *&e 22 u c h Fixed $30.00 $660.00 
Overnight Mail -oversfied box 2 each Max $35.00 $70.00 
Courier Services 22 •ach Fixed $40.00 $680.00 
Photocopies B/W (S 1/2" X l l " ) 6000 •ach Fixed $0.15 S 900.00 

Photocopies B/W (11" X If") 12000 •ach Fbted $0.25 $3,000.00 
Photocopies Color (81/2" X 11") 3000 •ach Fixed $0.50 $1,500.00 
Photocopies Co tor (11" X 17") 240 aach Fbted $0.80 $192.00 
Caidstock Color |B I f l ' X 11") 2 •ach Fixed $160 $3.00 
Digital Ort ho Plotting 120 sheet Fixed $1.75 $210.00 
Mot* (B/W on Bond) 12 (qua re foot Fixed $1.50 $18.00 
Plots (Color on Bond) 12 squar* foot Fixed $2.00 $24.00 
Plots (Color on Photographic Paper) 2 iquare foot Fixed $6.00 $12.00 
Color Graphics on Foam Board 12 square foot Fixed $6.00 $72.00 
Presentation Boards 30" X 40" Color Mounted 2 each Max $70.00 $140.00 
Report Printing 5 •ach Max $30.00 $150.00 
Report Binding and Tabbing 5 each Fixed 5 $25.00 
Notebooks 3 each Max $6.00 $18.00 
Reproduction of CD/DVD 1 each Max $3.50 $3.50 
CDs 6 •ach Fixed 1.5 $9.00 
4" X6" Digit*! Color Print 12 picture Max $0.40 $4.80 
Cellular Telephone ft Data Plan 110 each/month Fixed $83.00 $9,350.00 
Wireless Router/Server 6 month Max $75.00 $450.00 
Laptop Computer/1 pad and data plan 110 •ach/month Ftx«d $100.00 $11,000.00 
Personal Protective Equipment (hat, vest, gloves, boots, hearing prot.. glasses) 2 per employee Max $250.00 $500.00 
Mobilization/Demobilization Laboratory 2 each Max $2,500.00 $5,000.00 
AASHTO Accreditation Soil Laboratory 0 •ach Max $6300 00 $0.00 
AASHTO Accreditation Aggregates Laboratory 0 •ach Max $6,500 00 $0.00 
AASHTO Accreditation Hot Mix Laboratory 1 each Max $7,500.00 57,500.00 
CCRL Accreditation 0 each Max $11,000.00 $0.00 
Equipment Calibration 5 each Max $1,000.00 $5,000.00 
East Texas Testing Laboratory, (nc TOTAL OTHER DIRECT EXPENSES t 236486.39 

Profit not allowed on Other Direct Expenses, 
For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Fixed cost items to be billed at the fixed cost rate. Documentation, such as a usage log, must be maintained 
for audit purposes, and may be required to be submitted as a basis for reimbursement For Items with a maximum cost, actual cost to be billed not to exceed the 
maximum shown. Itemized receipts must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement For Lump Sum - No 
documentation required. Invoicing by physical percent complete includes combination of direct labor and other direct expenses. 

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost • Miscellaneous other direct expenses up to $100 per unit wiD be reimbursed at cost if approved and 
documented in advance by the State's Project Manager. Miscellaneous other direct expenses of $100 per unit or more will not be reimbursed unless a supplemental 
agreement to the contract and work authorization (H WAs are used) has been executed in advance authorizing the miscellaneous other direct expenses. No more than 
$2,500 In miscellaneous other direct expenses may be approved by the State's Project Manager over the Dfe of this contract including prime provider and subproviders. 
For Lump Sum - This statement does not apply. 
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Aguirre & Fields, LP Contract No. 02-6IDP5012. P S. No. 5035 Attachment F, Work Schedule 
Activity ID Activity Name Activity % 

Complete 
Planned Start Planned 

Finish • 
2016 2017 2018 : 2019 ; 2020 121 Activity % 

Complete 
Planned 
Finish • F M A M J J A S O N D J F M A J M J J A S O N D J F M A M J J A S 0 N D J F M A M J j A S O N D J F M A M| j J A S|0 N D J 

m IH30/SH360 Aguirre & Fields, LP ^̂^̂m : 

I 
SS A100O 

m A1010 
, Start Date = Date of Execution 

; Contract Termination Date = 1/31/2021 
0%j01-Feb-16 

o%; 

01-Fet-16 

1 Start date = Date of Execution 

> Contract Termination Date = 1/31/2021 : 

0%: 01-Feb-16 0 A2550 ; CEI Services (Budget =60 Months) 

j j i ; iH3<^ ; 
f A2565 "1 U#y Engineering invesdgation - -j-* 0%\oT-¥eb-^6 

I ' 0 A2560 I Ut% Adjustmentand Cwrdhation | 6%T61-FeM6 

| " % IH30/SH360.CSJ1.Prog Mang & Admin FC145 (145,164) - Managing Contracted / Donate ^OVFeb-16 

r a A2570 ; Project Management and Administration \ 0%; 01-Feb-16 

B _ CB A2575 ; Uliity Engineering Investigation (currently 

IH30/SH360.CSJ1.b6sigVNterJTjTFC300 (309) . Design Verifications /Alter 
wi o A2590 I Shop Drawings Submittal, Review and tracking 

S3 A2580 ; Design veYificafon, Changes and Alterations 

A2600 Tchange Orders, RFI's 

j 29-Jarr-21 

02-Mar 20 

" j 02^Mar-20 

I 30-Jun-16 

" i29^Jan-2i: 

0%j01-Feb-16 

rp^)pp||6; 
0% I 6l"f evils' 

f «JIH30/SH360.CSJ1.Project Super FC300 (310)-General Function 
m A2610 ' " j Traffi^ontroT 

] f a A2630 ; Project Correspondence 

j W A2620 [Project Coordination 

% I H 3 0 / S r l 3 ^ Function 

\ ; ea A2670 ! Materials Management 

; 63 A2650 j Inspection of Work in Progress and Project Reco 
1 62) A2680 | Erosion Control Inspection 

@3 A2690 CPM Schedule Analysis 

% @g A2640 • Contract Administration 

Ig l IH30/5H360.CSJ1.1 JOD Control FC30p(330)- General Function " ' 

-4" G3 A2800 i Job Control / Materials Testing 

% IH30/SH360.CSJ1.Final Plans FC300 (352) - General Function 

® A2700 : Punchfest Preparation, Resolution 

' i S3 A2720 \ Maintain and Submit As-Builts 

@g A2730 I Maintain arid Deliver ad Project Files 

i gg A2710 | Final Acceptance Recommendations 

% IH30«H360.CSJ1.Coi»sti^t"&Eng FC300 (390)^General Function 
A2770 

A2740 

A2810 

A2760 

A2750 

A2790 

A2780 

; Resolve / Mitigate Business and Resident Concerns 

fQA/QC Oversight ~ 

; Manpower Reporting 

| Internal / External Agency Audits Support 

[Dispute and Claim Mitigation 

'; Coordinate Utility and ROW Issues as Needed 

Assist State with Public Outreach 

0%,01-Feb-16 

6^»^eb-16 
- ' ::; 01-Feb-16 

'!]%]m-Few*r 
100%Trj2-Fer>16 

0%!^1-FeL>16 

, ^ ' l ^ f eb-16' 

0% 01-Feb-16 

6%j0l"-Feb-16 

0% 01-Fet>16 

0%) 01 -Feb-16 

0% 01-Feb-16 

* '0Web-16 

0%Tbi-FeD-16 

' 01-Feb-16 

0%;29-Aug-18 

0%i01-Feb-16 

b%T01-Fekk16 

6%[27~-'JIA-20'~ 
:0i-Feb-16 

d%ioi-Feb l̂i 
0% 01-Feb-16 

0% 01-Feb-16 

0% 01-FetM6 

0% 01-Feb-16 

0% 01-Feb-16 

0% 01-Feb-16 

; 29-Jan-21 

"' 03-Aug. 20 

~T03^Aug-20 

-03-Aug-20 

";W^eb^20'' 

; O^Aug-20 

O^Aug-20 

'Jib^Jan^V 
n^bi-sepjio" 

i 29-Jan-21 

i 31.Aug.20 

" ~29-Jan-2f 

^OT-S«f>20 

1b3-Aug-20 

28- Jan-21 

: 29-Jan-21 

129-Jan-21 

03-Aug-20 

, o£Aug-20 
01-Sep-20 

•• 03-Aug-20 

: 01-Sep-20 

01-Sep-20 

63-Aug-20 

\ 29-Jan-21 

03-Aug-2O 

) 01 Sep-20 

29- Jan-21 

29-Jan-21 

29-Jan-21 

| 03-Aug-20 

I 03-Aug-20 

• M M B M B M * ^ ^ 

i a a i a f l B ^ ^ 
j 'Ji>.*iteiJjj>^i r4Jsa4jyj^ 

^ ^ a ^ ^ 

aiwfeBtete*^^ 

fi^m^ism^ 

Wm 
j*MjUiM*IS^^ t a M C K W f f ( mmm 

5%4%SM 

fcamwMa^^ 
WMWMMMif f i .S^ 

p a w p w ^ . ^ . ^ hiWXWBUWBOm lr>Mxf?\SWf!Mia 

: : : ; ; ; : : ; ; : • ; ; : : ; : : : : : ; • : : : : ; : t a ^ ^ i ^ ^ ^ 

«H 
a#*aaa t^ .^aa 
j j a ^ M B B S ^ ^ 

•fawMAsfe^^ team** 

M S M W M B W ^ ^ 

rawwajBiwt^ 
m w i i * ^ ^ " 

Actual Work H 

Kgtggaga Remaining Work • 

• Critical Remaining Work 

• Milestone 
CSJ: 1068-02-076 etc., IH30/SH 360 Interchange Reconstruction 
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ATTACHMENTG 

Computer Graphics Files for Document and Information Exchange 

NOT APPLICABLE 
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Contract No. 02-6SDP5012 
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ATTACHMENT H-FG 
Disadvantaged Business Enterprise (DBE) 

for Federal-Aid Professional or Technical Services Contracts 

1) PURPOSE. The purpose of this attachment is to carry out the U.S. Department of Transportation's (DOT) 
policy of ensuring nondiscrimination in the award and administration of DOT assisted contracts and creating a 
level playing field on which firms owned and controlled by minority or socially and economically disadvantaged 
individuals can compete fairly for DOT assisted contracts. 

2) POLICY. It is the policy ofthe DOT and the Texas Department of Transportation (henceforth the 
"Department") that Disadvantaged Business Enterprises (DBEs) as defined in 49 CFR Part 26, Subpart A and the 
Department's Disadvantaged Business Enterprise Program, shall have the opportunity to participate in the 
performance of contracts financed in whole or in part with Federal funds. Consequently, the Disadvantaged 
Business Enterprise requirements of 49 CFR Part 26, and the Department's Disadvantaged Business Enterprise 
Program, apply to this contract as follows. 
a. The Provider will offer Disadvantaged Business Enterprises, as defined in 49 CFR Part 26, Subpart A and 

the Department's Disadvantaged Business Enterprise Program, the opportunity to compete fairly for 
contracts and subcontracts financed in whole or in part with Federal funds. In this regard, the Provider shall 
make a good faith effort to meet the Disadvantaged Business Enterprise goal for this contract. 

b. The Provider and any subproviders) shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The Provider shall carry out applicable requirements of 49 CFR Part 26 
in the award and administration of DOT assisted contracts. The requirements of this Special Provision shall 
be physically included in any subcontract. 

c. When submitting the contract for execution by the Department, the Provider must complete and furnish 
Exhibit H-1 which lists the commitments made to certified DBE subprovider(s) that are to meet the contract 
goal and Exhibit H-2 which is a commitment agreement(s) containing the original signatures ofthe Provider 
and the proposed DBE(s). For Work Authorization Contracts, Exhibit H-1 is required at the time of 
submitting the contract for execution by the Department. Exhibit H-2 will be required to be completed and 
attached with each work authorization number that is submitted for execution, if the DBE will be performing 
work. Any substitutions or changes to the DBE subcontract amount shall be subject to prior written approval 
by the Department. If non-DBE subprovider is performing work, insert N/A (not applicable) on the line 
provided. 

d. Failure to carry out the requirements set forth above shall constitute a material breach of this contract and 
may result; in termination ofthe contract by the Department; in a deduction of the amount of DBE goal not 
accomplished by DBEs from the money due or to become due to the Provider, not as a penalty but as 
liquidated damages to the Department; or such other remedy or remedies as the Department deems 
appropriate. 

3) DEFINITIONS. 
a. "Department" means the Texas Department ofTransportation (TxDOT). 
b. "Federal-Aid Contract" is any contract between the Texas Department ofTransportation and a Provider 

which is paid for in whole or in part with U. S. Department of Transportation (DOT) financial assistance. 
c. "Provider" is any individual or company that provides professional or technical services. 
d. "DBE Joint Venture" means an association a DBE firm and one (1) or more other firm(s) to carry out a 

single business enterprise for profit for which purpose they combine their property, capital, efforts, skills and 
knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of the work of the 
contract and whose share in the capital contribution, control, management, risks and profits of the joint 
venture are commensurate with its ownership interest. 

e. "Disadvantaged Business Enterprise (DBE)" means a firm certified as such by the Department in accordance 
with 49 CFR Part 26. 

f. "Good Faith Effort" means efforts to achieve a DBE goal or other requirement of this Special Provision 
which, by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill 
the program requirement. 
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g. "Race-neutral D8E Participation" means any participation byaDBE through customary competitive 
procurement procedures. 

4) PERCENTAC^ 
be performed under tmscontract is I L ^ ^ of the contract amount. 

^ PROVIDERS ^SPONSfBfLITfE^ADBEnrimemavreceivecremttowardth^ 
performed by his-her own forces and work subcontracted to DBEs. A DBE prime must makeagoodfaitheffort 
to meet me goals. m me eventaDBE prime subcontracts toanon-DBE, that irn^rmation must be 
Oepartment. 
a. A Provider who cannot meet the contract goal,inwhole or in part, shall document the "Cood Faith Efforts" 

taken to obtain DBE participation. The following isalist ofthe types of actions that may be considered as 
goodfaith efforts. It is not intended to beamandatorycheckhst, nor is it intended to be exclusive or 
exhaustive. Other factors or typesof efforts may be relevant in appropriate cases. 

(1) Solicitmg through all reasonable and available means me mterest of all cerufie^ 
capability to perform the work ofthe contract. The solicitation must be done within sufficient time 
to allow the DBEs to respond to it. Appropriate steps must be taken to follow up initial solicitations 
to determine, with certainty,if the DBEs are interested. 

(2) Selecting portions ofthe work to be r^rformed by DBEs in ordertomcrease me like 
DBE goals will be achieved. Tlusincludes, where appropriate, breaking out contract work items into 
economically feasible units to facmtate DBE participation, even when me Provider n^ 
prefer to perform the work items with its own forces. 

(3) Providmgmterested DBEs wim adequate information about the plans, specifications, and 
requirements of me contractmatimelymannerto assist themmrespondm^ 

(4) Negotiating in good faim wim interested DBEs by makingaportion of the work available to DBE 
subproviders and suppliers and selectmgmose portions ofthe work or material needs consistent with 
the available DBE subproviders and suppliers. 
The abihty or desire of me Provider to permrm the work ofacontract wim its own orgarnzation does 
not relieve the Provider'sresponsibility to makeagood faith effort. Additional costs involved in 
fmding and usmg DBEs is not in itself sufficient reason foraProvider'sfailure to meet me contract 
DBE goal, as long as such costs are reasonable. Providers are not, however, required to accept 
higher quotes from DBEs if the price difference is excessive orunreasonable. 

(6) Not rejecting DBEs as bemgunqualified without sound reasons based onathorough investigation of 
their capabihties. 
making efmrts to assist interested DBEsmobtaimng bonding, lines of credit or insurance as 
required bythe recipient or Provider. 
Ivlakmg efforts to assist mterestedDBEsmobtaming necessary equipment, supplies, materials 
related assistance or services. 

(9) Effectivelyusing the services ofavailableminority/women community organizations; 
minority/womencontractors'groups; local, state, and Federal minority/women business assistance 
offices; and other organizations as allowed onacase-by-case basis to provide assistance in the 
recruitment and placement ofDBEs. 

(10) IftheDepartment'sDirector of the Busmess Oppormnity Programs Office determmes mat m^ 
provider has failed to meet me good faim effort requirements, me provider will be given an 
oprortunity for recor^ideration by the Director ofthe appropriate Division. 

NOTE^ The Provider must not cause or allow subproviders to bid their services. 
b. The preceding information shall be submitted directly to me Chair ofthe Con 

responsible for the project. 
c. The Provider shall make all reasonable efforts to h^ 

corrm t̂mer̂ t submitted under Seeuon^.c.oftlnsattachm Where the Providerterminatesorremovesa 
DBE subprovider rtamedmthe initial conm îtment, me Provider must demoristrateonacase-by-case basis to 
the satisfaction ofthe department mat the originally designated DBE was not able or willing tope 

d. The Provider shall makeagood faim effort to r ^ 
perform successfully with anomer DBE, to the extent needed to meet the contract goal. The Provider shall 
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submitacompleted Exhibit rf-2Eorm for the substitute firm(s). Any substitution ofDBEs shall be subject to 
prior written approval by the Department. The Department may requestastatement from the firm being 
replaced concerning its replacement prior to approving the substitution. 

e. The Provider shall designateaDBE liaison officer who will adn^nisterme DBE program and who will be 
responsible mr maintenance of records of efforts and contacts made to subcontract withDBEs. 

f. Providers are encouraged to mvesfigate me services offered by banks owned and controlled by disadvantaged 
individuals and to make use ofthese banks where feasible. 

^ EL^fB^lTYOFDBEs. 
a. The Department certifies me ehgibility ofDBEs, DBEjoint ventures and DBE truck-ow 

perform DBE subcontract work on DOT financially assisted contracts. 
b. Tms certification will be accomplished though me use of me appropriate cerufication schedule cont̂ ^ 

this Department'sDBE program. 
c. The Department publishesaDirectoryofDisadvant^ged Business Enterprises contaming me names of fir^ 

that have been certified to be eligible to participate as DBEs on DOT fmancially assisted contracts. Tbe 
directory is available from me Department'sBusiness Opportunity Programs Office. TheTexas Unified 
Certification Program DBE Directory can be found on the Internet at̂  
http̂ /www.dot.state.tx.us/servicesBbusmess opportunity^ dbedirectorv.htm. 

d. Only DBE firms certified at me fime me contract is signed or at me time me conm^ 
eligible to be used in the information furnished by me Provider as required under Sections 
Porpurposesofme DBE goal on tms contract, DBEs will onlybe allowed to perform work in the categories 
ofwork for which theywere certified. 

7) DETERlvITNATlONOEDBEPARTICIPATlON. 
Afirm must be an eligible DBE and performaprofessional or techmcalfu^ Oncea 
firm is detern^ed to be an eligible DBE, me total amount paid to the DBE mrwork performed wn^ 
forces is counted toward the DBE goal. WhenaDBE subcontracts part ofthe work ofits contract to another 
f h ^ , me value ofme subcontracted work may be counted toward DBE goals only ifthe subprovider is itselfa 
DBE. Work thataDBE subcontracts toanon-DBE firm does not count toward DBE goals. 

A DBE subprovidermay subcontract no more than 70^ ofafederal aid contract. The DBE subprovider shall 
perform not less man 30^ ofthe value ofthe contract work with assistance ofemployees employed and paid 
directly by the DBE; and equipment owned or rented directly by the DBE. DBE subproviders must performa 
commercially useml function requiredmmecontractmorderforpayments to be credited toward r̂  
contract goal. ADBEperformsacommerciallyuseful mncfion when it is responsible for executm 
me contract and is carrymg out its reŝ onsibiliues by acmallyperforn^ 
involved.Toperformaconmierciallyuseml function, the DBEmust also be responsible, wim 
materials and supplies used on the contract, for negotiatmg price, determinmg quality 
material, and installing(whereapplicable)and paying for the material itself. WhenaDBE is presumed not to be 
performingacommercially useful function, the DBE may present evidence to rebut tn̂  

AProvider may count toward its DBE goalaportion of the total value of the contract amount paid toaDBE 
joint venture equal to me distmct, clearly defined portion ofme work of me contract permr^ 

Proof of payment, such as copies of canceled checks, properly identifying me Department'scontract number or 
project number may be required to substantiate the payment, as deemed neeessary by the Department. 

^ RECORDS A^D REPORTS. 
a. After submission ofthe inifialconm^tme^t reported (Exhibit H-1), required by Se 

attachment, the Provider shall submit ̂ ontmy Progress Assessment Reports (Exlnbit a ^ 
work begins, on DBE involvement to meet the goal and for race-neutral participation. One copy of each 
report is to be sent to me Department'sBusiness Opportunity Programs Office monthly,inaddition one copy 
is to be submitted wim me Provider'sinvoice.Only actual payments made to snbnrovlders are to be 
reported. These reports will be required until all subprovider activity is completed. TheDepartmentmay 
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verifyme amounts being reported as paid to DBEs by requesting copies ofcanceled checks paid to DBEs on 
arandom basis. 

b. DBE subproviders should be identified on the report by name, type ofwork bemg performed, the amoû ^ 
acmal payment made to each durmg me billing period, cumulafive payment amount and percentage ofm^ 
total contract amount. These reports will be due wiminfifteen(l^) days afterme end ofacalendar month. 
Reports are required even when no DBE acfivitv has occurredinabillin^ period. 

c. Ail such records must be retamedforaperiod of seven (7) years mllowing final payment or until any 
mvesfigation^ audit, examination, or other review undertaken durmg me seven (7) years is completed,^ 
shall be available at reasonable tm̂ es and places mrmspection by aumorized representatives of m^ 
Department orthe DOT. 

d. Priorto receivmgfmal payment, me Provider shall submitaPinalRerort^Exhibn^ 
payments. The Pinal Report is to be sentto me Department'sBusiness Opportunity Programs Office and one 
(l)copy to be submitted with the Provider'sfinal invoice. Ifthe DBE goal requirement is not met, 
documentation ofme good faim efforts made to meet the goal must be subnutted with me Emai Report 

9) CQlvfPLIANCEOEPROVIDER.ToensurematDBEr^ 
complied wim, me Department will monitor me Provider'sefforts to involve DBEs d u ^ 
this contract. This will be accomplished byareviewof^lonthly Progress Assessment Reports (Exhibit fl-3), 
submitted to the Department'sBusiness Opportunity Programs Office by me Provider mdicatin^ 
achieving the DBE contract goal, and by compliance reviews conducted bythe Department. The monthly 
Progress Assessment Report (ExlubitH-3)must be s 
Opportumty Programs Office, in addifion to wim each invoice to me appropriate agency cont̂ ĉ  

The Provider shall reeeive credit toward me DBE goal based on actual payments to the DBE subproviders wim 
the followmgexcepfions and or^yifme arrangement is consistent with standard industry practice. The Provider 
shall contact me Department ifheBshe withholds orreduces payment to any DBE subprovider. 

(1) ADBE firm is paid but does not assume contractual responsibility forperforming me 
(2) ADBE firm does not performacommerciallyuseful function; 
(3) Payment is made toaDBE mat cannot be linked by an invoice or canceled check to me contract under 

which credit is claimed; 
(4) Payment is made toabrokerorafirmwithabrokering-type operation; 
(^)Partial credit is allowed, in me amount of the fee or comn ŝsion provided me fee or com 

exceed mat customarily allowed for sirmlar services, mrabona fide service, such as professions 
teelmical,consultant, or managerial services, and assistancemme procurement of essential perso 
facilines, equipment, materials, or supphesr^uiredforperformance of me contrac 

AProvider'sfailure to comply with the requirements of mis Special Provision shall constituteamaterial breach 
of this contract, msuchacase, me Department reserves the right to termmate me contract; to deduct the amount 
ofDBE goal not accomplished by DBEs from the money due or to become due the Provider,notasapenalty but 
as liquidated damages to me Deparm ênt; or such omerremedyorremedies as me Department deems 
appropriate. 

o^FEOBiTT 
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Contract No. 02-6SDP5012 
PS No. 5035 

EXHIBIT H-1 

Texas Department of Transportation 
Subprovider Monitoring System 

Commitment Worksheet 

Contract #: 02-6SDP5012 Assigned Goal: 11.7% Federally Funded _X_ State Funded 

Prime Provider: Aguirre & Fields, L.P. Total Contract Amount: $18,056,727.61 

Prime Provider Info: DBE HUB Both _K_ 

Vendor ID #: 17606945404 DBE/HUB Expiration Date: DBE 2-29-16 / HUB 10-29-17 
(First 11 Digits Only) 

If no subproviders are used on this contract, please indicate by placing "N/A " on the 1st line under Subproviders. 

Subprovider(s) 

(List All) 

Type 

of Work 

Vendor ID # 

(First 11 Digits Only) 

D=DBE Expiration 

H=HUB D a t C 

$ Amount or 

% of Work * 

Atkins North America, Inc. 

Signing, Pavement 
Marking, & 
Channelization, 
Construction 
Mgmt, Materials 
Inspection & 
Testing, SUE, 
Construction 
Scheduling Support 

15908961384 30.00% 

Barnhart Constructors, Inc. Bridge Inspection 17604085203 H 06/03/2019 5.00% 

Brown & Gay Engineers, 
Inc. 

Construction 
Mgmt., Surveying 
and Mapping, SUE, 
Utility Adjmt. 
Coordination, 
Environmental 
Inspection 

17418179515 25.00% 

East Texas Testing 
Laboratories, Inc. 

Materials 
Inspection & 
Testing, 
Geotechnical 
Services 

17512353164 H 12/19/2017 5.00% 

Subprovider(s) Contract or % of Work* Totals 65.00% 

•For Work Authorization Contracts, indicate the % of work to be performed by each subprovider. 

Total DBE or HUB Commitment Dollars $ 0.00 

Total DBE or HUB Commitment Percentages of Contract 0.00% 
(Commitment Dollars and Percentages are for Subproviders only) 

12/06 DBEHI.AT 
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Contract No. 02-6SDP5012 
PS No. 5035 

EXHIBIT H-2 
Texas Department of Transportation 

Subprovider Monitoring System Commitment Agreement 

This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation 
(TxDOT). NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations. Exhibit H-2 is 
required to be attached with each work authorization. Exhibit H-2 is also required to be attached to each supplemental work 
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/HUB Subproviders are 
used, indicate with "N/A " on this line: and attach with the work authorization or supplemental work authorization. 

Contract #: Assigned Goal: % Prime Provider 

Work Authorization (WA)#: WA Amount: Date: 

Supplemental Work Authorization (SWA) #: to WA #: SWA Amount: 

Revised WA Amount: 

Description of Work 
(List by category of work or task description. Attach additional pages, if 

necessary.) 

Dollar Amount 
(For each category of work or task description 

shown.) 

Total Commitment Amount (Including all additional pages.) $ 

IMPORTANT: The signatures of the prime and the DBE/HUB 
the total commitment amount must always be on the same page 

and Second Tier Subprovider, if any (both DBE and Non-DBE) and 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Signature Date 

DBE/HUB Sub Provider 

Subprovider Name: 

VTD Number: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

DBE/HUB Sub Provider 

Subprovider Name: 

VTD Number: 

Address: 

Phone # & Fax #: 

Email: 
Signature Date 

Second Tier Sub Provider 

Subprovider Name: 

VTD Number: 

Address: 

Phone #& Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Second Tier Sub Provider 

Subprovider Name: 

VTD Number: 

Address: 

Phone #& Fax #: 

Email: 
Signature Date 

VID Number is tbe Vendor Identification Number issued by tbe Comptroller. If a firm does not have a VID Number, please enter tbe 
owner's Social Security or their Federal Employee Identification Number (if incorporated). 
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Contract No. 02-6SDP5012 
PS No. 5035 

EXHIBIT H-3 
Texas Department of Transportation Subprovider Monitoring System for Federally Funded Contracts 

Progress Assessment Report for month of (Mo./Yr.) / 

Contract #: Original Contract Amount: 

Date of Execution: Approved Supplemental Agreements: _ 

Prime Provider: Total Contract Amount: 

Work Authorization No. Work Authorization Amount: 
If no subproviders are used on Ihis contract, please indicate by placing "N/A " on the Ist line under Subproviders. 

DBE 
All 

Subproviders 
Category of Work Total 

Subprovider Amount 
% Total Contract 

Amount 
Amount Paid 
This Period 

Amount Paid 
To Date 

Subcontract Balance 
Remaining 

Fill out Progress Assessment Report with each estimate/invoice submitted,yor all subcontracts, and forward as follows: 
1 Copy with Invoice - Contract Manager/Managing Office 
1 Copy - TxDOT, BOP Office, 125 E. 11th, Austin, TX 78701, 512-486-5500, toll free 866^480-2518, or Fax to 512-486-5519 

I hereby certify that the above is a true and correct statement of the amounts paid to the firms listed above. 

Print Name - Company Official /DBE Liaison Officer Signature Phone Date 

Email 

Page 1 of 1 
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Contract No. 02-6SDP5012 
PS No. 5035 

EXHIBIT H-4 

Texas Department of Transportation 
Subprovider Monitoring System 

Final Report 

The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the 
Business Opportunity Programs Office for review upon completion of the contract. The report should reflect all 
subcontract activity on the project. The report will aid in expediting the final estimate for payment. If the HUB or 
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted. 

DBE Goal: % OR HUB Goal: % 

Total Contract Amount: $ Total Contract Amount: $ 

Contract Number: 

Vendor ID # Subprovider Total $ Amt Paid to Date 

TOTAL 

This is to certify that % of the work was completed by the HUB or DBE subproviders as stated above. 

By: Prime Provider 

Per: Signature 

Subscribed and sworn to before me, this day of , 20 

Notary Public County 

My Commission expires: 

12/06 DBE-H4 A 
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Contract No. 02-6SDP5012 
PS No. 5035 

EXHIBIT H-5 

Federal Subprovider and Supplier Information 

The Provider shall indicate below the name, address and phone number of all successful and unsuccessful 
subproviders and/or suppliers that provided proposals/quotes for this contract prior to execution. You may 
reproduce this form if additional space is needed. 

Name Address Phone Number 
Atkins North America, Inc. 101 Summit Ave. Ste. 1014 Ft. Worth. TX 76102 (817)810-0149 

Barnhart Constructors, Inc. 3710 Watonga Blvd, Houston. TX 77092 (713)681-5006 

Brown & Gay Engineers, Inc. 500 West 7th Street Ste. 1800 Fort Worth. TX 761 )2 (817) 887-6130 

East Texas Testing Laboratories, Inc. 2000 E. Randol Mill Rd., Ste. 613 Arlington, TX 7( Oil (817)962-0048 

The information must be provided and returned with the contract. 

\luiu\u 
Signature 

Oscar R. Aguirre 

Date 

Oscar.Aguirre@Aguirre-Fields.com 281-340-8900 

Printed Name Email Phone # 
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